
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/18/15 
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                                                           RESULTS OF BIDS 
 
         PROJECT(S): NEW HAVEN BRF 0183(1)                                           CONTRACT ID   : 10J070 
                                                                                     CALL ORDER    : 003 
                                                                                     CONTRACT TIME : 10/14/16  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : NEW HAVEN 
         NEW HAVEN BRF 0183(1): BEGINNING AT A POINT IN THE TOWN OF 
         NEW HAVEN ON TOWN HIGHWAY 2 (RIVER ROAD) APPROXIMATELY 250                      COUNTY    : ADDISON 
         FEET WESTERLY OF THE INTERSECTION WITH TH-34 (HALPIN ROAD)                      DISTRICT  : D05 
         AND PROCEEDING EASTERLY APPROXIMATELY 730 FEET ALONG TOWN 
         HIGHWAY 2. 
 
 
 
         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES 
         CONSTRUCTION OF A NEW BRIDGE ON A REVISED ALIGNMENT 
         INCLUDING RELATED CHANNEL AND APPROACH WORK FOR TOWN HIGHWAY 
         2 AND TOWN HIGHWAY 34. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   980058954601   CCS CONSTRUCTORS, INC.                                                     $  3,462,671.00     100.0000% 
       2   11008644       J. A. MCDONALD, INC.                                                       $  3,977,873.75     114.8788% 
       3   12007238010    T. BUCK CONSTRUCTION, INC.                                                 $  4,098,818.00     118.3716% 
       4   980311172601   W.M. SCHULTZ CONSTRUCTION, INC.                                            $  4,510,131.50     130.2501% 
           125008460010    LUCK BROTHERS, INC.                                                                 IRREGULAR 
    ===================================================================================================================================== 
                                              |(   1  ) 980058954601        |(   2  ) 11008644            |(   3  ) 12007238010 
                                              |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC.         |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   12000.00000       12000.00|   15000.00000       15000.00|   20000.00000       20000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                2480.000  CY   |      14.00000       34720.00|      12.00000       29760.00|      12.00000       29760.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                 870.000  CY   |      15.00000       13050.00|      20.00000       17400.00|      18.00000       15660.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.30                 320.000  CY   |      25.00000        8000.00|       5.00000        1600.00|      23.00000        7360.00 
      EARTH BORROW                            |                             |                             | 
    0025 203.31                 840.000  CY   |      32.00000       26880.00|      30.00000       25200.00|      24.00000       20160.00 
      SAND BORROW                             |                             |                             | 
    0030 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
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         PROJECT(S): NEW HAVEN BRF 0183(1)                                           CONTRACT ID   : 10J070 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980058954601        |(   2   ) 11008644           |(   3  ) 12007238010 
                                              |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC.         |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0035 204.25                 280.000  CY   |      30.00000        8400.00|      15.00000        4200.00|      35.00000        9800.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0040 204.30                 210.000  CY   |      35.00000        7350.00|      55.00000       11550.00|      65.00000       13650.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0045 210.10                 260.000  SY   |      20.00000        5200.00|      10.00000        2600.00|      20.00000        5200.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0050 301.35                1610.000  CY   |      33.00000       53130.00|      40.00000       64400.00|      40.00000       64400.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0055 401.10                 120.000  CY   |      45.00000        5400.00|      48.00000        5760.00|      50.00000        6000.00 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0060 404.65                  20.300  CWT  |      90.00000        1827.00|      40.00000         812.00|      40.00000         812.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0065 406.25                 910.000  TON  |     115.00000      104650.00|      81.00000       73710.00|      81.00000       73710.00 
      BITUMINOUS CONCRETE PAVEMENT            |                             |                             | 
    0070 406.28                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
    0075 406.29                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 
    0080 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0085 501.33                 221.000  CY   |     925.00000      204425.00|    1000.00000      221000.00|     900.00000      198900.00 
      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 
    0090 501.34                  13.000  CY   |    2000.00000       26000.00|     950.00000       12350.00|    1400.00000       18200.00 
      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 
    0095 504.10                          LUMP |   25000.00000       25000.00|   55000.00000       55000.00|  100000.00000      100000.00 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0100 505.19                 800.000  LF   |     110.00000       88000.00|      75.00000       60000.00|      75.00000       60000.00 
      STEEL PILING, HP 14 X 102               |                             |                             | 
    0105 505.45                   2.000  EACH |    3500.00000        7000.00|    4000.00000        8000.00|    5000.00000       10000.00 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0110 506.56              206028.000  LB   |       2.75000      566577.00|       2.00000      412056.00|       2.00000      412056.00 
      STRUCTURAL STEEL, CURVED PLATE GIRDER   |                             |                             | 
    0115 507.12               63200.000  LB   |       2.00000      126400.00|       2.70000      170640.00|       2.25000      142200.00 
      REINFORCING STEEL, LEVEL II             |                             |                             | 
    0120 508.15                          LUMP |    2500.00000        2500.00|    5500.00000        5500.00|    7500.00000        7500.00 
      SHEAR CONNECTORS (1024 - 7/8" X 7")     |                             |                             | 
    0125 514.10                  22.000  GAL  |     125.00000        2750.00|      60.00000        1320.00|      75.00000        1650.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0130 516.10                  55.000  LF   |     125.00000        6875.00|     132.00000        7260.00|     140.00000        7700.00 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
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         PROJECT(S): NEW HAVEN BRF 0183(1)                                           CONTRACT ID   : 10J070 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980058954601        |(   2   ) 11008644           |(   3  ) 12007238010 
                                              |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC.         |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0135 520.10                 530.000  SY   |      55.00000       29150.00|      54.00000       28620.00|      54.00000       28620.00 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0140 524.11                  55.000  LF   |      30.00000        1650.00|      22.00000        1210.00|      25.00000        1375.00 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0145 525.33                 364.000  LF   |     130.00000       47320.00|     125.00000       45500.00|     125.00000       45500.00 
      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 
      BEAM                                    |                             |                             | 
    0150 529.15                   1.000  EACH |  247000.00000      247000.00|  265000.00000      265000.00|  350000.00000      350000.00 
      REMOVAL OF STRUCTURE (4300 SF - EST.)   |                             |                             | 
    0155 601.2615               101.000  LF   |      75.00000        7575.00|      50.00000        5050.00|      60.00000        6060.00 
      18" CPEP(SL)                            |                             |                             | 
    0160 613.11                1205.000  CY   |      45.00000       54225.00|      43.00000       51815.00|      45.00000       54225.00 
      STONE FILL, TYPE II                     |                             |                             | 
    0165 613.13                 775.000  CY   |      48.00000       37200.00|      51.00000       39525.00|      53.00000       41075.00 
      STONE FILL, TYPE IV                     |                             |                             | 
    0170 617.10                   1.000  EACH |     250.00000         250.00|     210.00000         210.00|     210.00000         210.00 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0175 619.16                   4.000  EACH |      40.00000         160.00|      39.00000         156.00|      40.00000         160.00 
      STEEL MARKER POSTS                      |                             |                             | 
    0180 621.20                 376.000  LF   |      20.00000        7520.00|      18.00000        6768.00|      18.00000        6768.00 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0185 621.60                   4.000  EACH |     900.00000        3600.00|     800.00000        3200.00|     800.00000        3200.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0190 621.72                   4.000  EACH |    5000.00000       20000.00|    5000.00000       20000.00|    5000.00000       20000.00 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      2 RAIL BOX BEAM                         |                             |                             | 
    0195 621.80                 159.000  LF   |       6.00000         954.00|       2.00000         318.00|       3.00000         477.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0200 621.90                  60.000  LF   |      30.00000        1800.00|      32.00000        1920.00|     100.00000        6000.00 
      TEMPORARY TRAFFIC BARRIER               |                             |                             | 
    0205 630.10                  80.000  HR   |      50.00000        4000.00|      70.00000        5600.00|      55.00000        4400.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0210 630.15                 800.000  HR   |      25.00000       20000.00|      30.00000       24000.00|      35.00000       28000.00 
      FLAGGERS                                |                             |                             | 
    0215 631.10                          LUMP |   18000.00000       18000.00|   11000.00000       11000.00|   10000.00000       10000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0220 631.16                          LUMP |    1000.00000        1000.00|     750.00000         750.00|    3000.00000        3000.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0225 631.17                          LUMP |    1000.00000        1000.00|     750.00000         750.00|     750.00000         750.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0230 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
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         PROJECT(S): NEW HAVEN BRF 0183(1)                                           CONTRACT ID   : 10J070 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980058954601        |(   2   ) 11008644           |(   3  ) 12007238010 
                                              |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC.         |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0235 635.11                          LUMP |  250000.00000      250000.00|  350000.00000      350000.00|  356869.50000      356869.50 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0240 641.10                          LUMP |    7500.00000        7500.00|   15000.00000       15000.00|   25000.00000       25000.00 
      TRAFFIC CONTROL                         |                             |                             | 
    0245 641.15                   2.000  EACH |    3500.00000        7000.00|    8200.00000       16400.00|    7500.00000       15000.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0250 646.20                1683.000  LF   |       2.00000        3366.00|       0.50000         841.50|       0.50000         841.50 
      4 INCH WHITE LINE                       |                             |                             | 
    0255 646.21                1578.000  LF   |       2.00000        3156.00|       0.50000         789.00|       0.50000         789.00 
      4 INCH YELLOW LINE                      |                             |                             | 
    0260 649.31                 955.000  SY   |       6.00000        5730.00|       4.00000        3820.00|       5.00000        4775.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0265 649.515                800.000  SY   |       6.00000        4800.00|      14.00000       11200.00|       5.00000        4000.00 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0270 649.61                 190.000  SY   |      45.00000        8550.00|      35.00000        6650.00|      10.00000        1900.00 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0275 651.15                  65.000  LB   |      10.00000         650.00|       8.00000         520.00|      15.00000         975.00 
      SEED                                    |                             |                             | 
    0280 651.18                 181.000  LB   |       5.00000         905.00|       2.00000         362.00|      15.00000        2715.00 
      FERTILIZER                              |                             |                             | 
    0285 651.20                   0.700  TON  |    1200.00000         840.00|     800.00000         560.00|     600.00000         420.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0290 651.25                   0.725  TON  |    1000.00000         725.00|    1000.00000         725.00|     600.00000         435.00 
      HAY MULCH                               |                             |                             | 
    0295 651.35                 100.000  CY   |      50.00000        5000.00|      45.00000        4500.00|      55.00000        5500.00 
      TOPSOIL                                 |                             |                             | 
    0300 651.40                 580.000  SY   |       3.00000        1740.00|      11.00000        6380.00|      13.00000        7540.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0305 652.10                          LUMP |    5000.00000        5000.00|    2400.00000        2400.00|    3000.00000        3000.00 
      EPSC PLAN                               |                             |                             | 
    0310 652.20                  40.000  HR   |      25.00000        1000.00|      45.00000        1800.00|      62.00000        2480.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0315 652.30                   1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0320 653.20                 210.000  SY   |       3.00000         630.00|       3.80000         798.00|       4.00000         840.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0325 653.35                  85.000  CY   |      55.00000        4675.00|      48.00000        4080.00|      75.00000        6375.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0330 653.40                   2.000  EACH |     500.00000        1000.00|     150.00000         300.00|     250.00000         500.00 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
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         PROJECT(S): NEW HAVEN BRF 0183(1)                                           CONTRACT ID   : 10J070 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980058954601        |(   2   ) 11008644           |(   3  ) 12007238010 
                                              |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC.         |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0335 653.45                   1.000  EACH |     500.00000         500.00|     235.00000         235.00|     350.00000         350.00 
      FILTER BAG                              |                             |                             | 
    0340 653.55                1925.000  LF   |       2.00000        3850.00|       1.25000        2406.25|       7.00000       13475.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0345 675.20                  50.000  SF   |      25.00000        1250.00|      13.00000         650.00|      13.00000         650.00 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0350 675.341                 40.000  LF   |      20.00000         800.00|      10.00000         400.00|      10.00000         400.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0355 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0360 900.608                 13.000  CY   |     750.00000        9750.00|    1235.00000       16055.00|    1750.00000       22750.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
    0365 900.620                  8.000  EACH |    1000.00000        8000.00|     300.00000        2400.00|     500.00000        4000.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0370 900.640                117.000  LF   |    2500.00000      292500.00|    4500.00000      526500.00|    4580.00000      535860.00 
      SPECIAL PROVISION (DRILLED SHAFT IN     |                             |                             | 
      EARTH)(8FT)                             |                             |                             | 
    0375 900.640                 20.000  LF   |    8000.00000      160000.00|    8000.00000      160000.00|    7500.00000      150000.00 
      SPECIAL PROVISION (DRILLED SHAFT        |                             |                             | 
      OBSTRUCTION DRILLING AND REMOVAL)(8FT)  |                             |                             | 
    0380 900.645                         LUMP |  250000.00000      250000.00|  350000.00000      350000.00|  400000.00000      400000.00 
      SPECIAL PROVISION (MOBILIZATION OF      |                             |                             | 
      DRILLED SHAFT EQUIPMENT)                |                             |                             | 
    0385 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I)       |                             |                             | 
    0390 900.670               8376.000  SF   |      11.00000       92136.00|      12.00000      100512.00|      10.00000       83760.00 
      SPECIAL PROVISION (METALIZING OF        |                             |                             | 
      STRUCTURAL STEEL)                       |                             |                             | 
    0395 540.10      AA1                 LUMP |   95000.00000       95000.00|  141000.00000      141000.00|  125000.00000      125000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 
    0400 900.645     AA2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #1)                 |                             |                             | 
    0405 540.10      BB1                 LUMP |   95000.00000       95000.00|  141000.00000      141000.00|  125000.00000      125000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 
    0410 900.645     BB2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #2)                 |                             |                             | 
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                                              |CCS CONSTRUCTORS, INC.       |J. A. MCDONALD, INC.         |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0415 540.10      CC1                 LUMP |   50000.00000       50000.00|   40000.00000       40000.00|   50000.00000       50000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)                                |                             |                             | 
    0420 900.645     CC2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #1)            |                             |                             | 
    0425 540.10      DD1                 LUMP |   50000.00000       50000.00|   40000.00000       40000.00|   50000.00000       50000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)                                |                             |                             | 
    0430 900.645     DD2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #2)            |                             |                             | 
    0435 900.645     EE1                 LUMP |  190000.00000      190000.00|  300000.00000      300000.00|  250000.00000      250000.00 
      SPECIAL PROVISION (PRECAST              |                             |                             | 
      CONCRETE/STEEL COMPOSITE PIER CAP)      |                             |                             | 
    0440 900.645     EE2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(CONCRETE/STEEL PIER CAP)     |                             |                             | 
         SECTION TOTALS                       |           $     3,462,671.00|           $     3,977,873.75|           $     4,098,818.00 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     3,462,671.00|           $     3,977,873.75|           $     4,098,818.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     3,462,671.00|           $     3,977,873.75|           $     4,098,818.00 
    ==================================================================================================================================== 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/18/15 
                                                LETTING DATE : 09/18/15  11:00 A.M.                            CALL : 003  PAGE : 7 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): NEW HAVEN BRF 0183(1)                                           CONTRACT ID   : 10J070 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980311172601        |(       )                    |(      ) 
                                              |W.M. SCHULTZ CONSTRUCTION, I |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |  160000.00000      160000.00|                             | 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                2480.000  CY   |      15.00000       37200.00|                             | 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                 870.000  CY   |      20.00000       17400.00|                             | 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.30                 320.000  CY   |      20.00000        6400.00|                             | 
      EARTH BORROW                            |                             |                             | 
    0025 203.31                 840.000  CY   |      35.00000       29400.00|                             | 
      SAND BORROW                             |                             |                             | 
    0030 204.22                   1.000  CY   |      75.00000          75.00|                             | 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0035 204.25                 280.000  CY   |      25.00000        7000.00|                             | 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0040 204.30                 210.000  CY   |      60.00000       12600.00|                             | 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0045 210.10                 260.000  SY   |      20.00000        5200.00|                             | 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0050 301.35                1610.000  CY   |      40.00000       64400.00|                             | 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0055 401.10                 120.000  CY   |      70.00000        8400.00|                             | 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0060 404.65                  20.300  CWT  |      90.00000        1827.00|                             | 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0065 406.25                 910.000  TON  |     110.00000      100100.00|                             | 
      BITUMINOUS CONCRETE PAVEMENT            |                             |                             | 
    0070 406.28                   1.000  LU   |       1.00000           1.00|                             | 
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
    0075 406.29                   1.000  LU   |       1.00000           1.00|                             | 
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 
    0080 406.50                   1.000  LU   |       1.00000           1.00|                             | 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0085 501.33                 221.000  CY   |    1200.00000      265200.00|                             | 
      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 
    0090 501.34                  13.000  CY   |    2500.00000       32500.00|                             | 
      CONCRETE, HIGH PERFORMANCE CLASS B      |                             |                             | 
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         PROJECT(S): NEW HAVEN BRF 0183(1)                                           CONTRACT ID   : 10J070 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980311172601        |(       )                    |(      ) 
                                              |W.M. SCHULTZ CONSTRUCTION, I |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0095 504.10                          LUMP |  150000.00000      150000.00|                             | 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0100 505.19                 800.000  LF   |      75.00000       60000.00|                             | 
      STEEL PILING, HP 14 X 102               |                             |                             | 
    0105 505.45                   2.000  EACH |    4000.00000        8000.00|                             | 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0110 506.56              206028.000  LB   |       2.50000      515070.00|                             | 
      STRUCTURAL STEEL, CURVED PLATE GIRDER   |                             |                             | 
    0115 507.12               63200.000  LB   |       3.00000      189600.00|                             | 
      REINFORCING STEEL, LEVEL II             |                             |                             | 
    0120 508.15                          LUMP |    3600.00000        3600.00|                             | 
      SHEAR CONNECTORS (1024 - 7/8" X 7")     |                             |                             | 
    0125 514.10                  22.000  GAL  |      50.00000        1100.00|                             | 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0130 516.10                  55.000  LF   |     132.00000        7260.00|                             | 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0135 520.10                 530.000  SY   |      70.00000       37100.00|                             | 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0140 524.11                  55.000  LF   |      22.00000        1210.00|                             | 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0145 525.33                 364.000  LF   |     125.00000       45500.00|                             | 
      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 
      BEAM                                    |                             |                             | 
    0150 529.15                   1.000  EACH |  241000.00000      241000.00|                             | 
      REMOVAL OF STRUCTURE (4300 SF - EST.)   |                             |                             | 
    0155 601.2615               101.000  LF   |      80.00000        8080.00|                             | 
      18" CPEP(SL)                            |                             |                             | 
    0160 613.11                1205.000  CY   |      55.00000       66275.00|                             | 
      STONE FILL, TYPE II                     |                             |                             | 
    0165 613.13                 775.000  CY   |      70.00000       54250.00|                             | 
      STONE FILL, TYPE IV                     |                             |                             | 
    0170 617.10                   1.000  EACH |     210.00000         210.00|                             | 
      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 
    0175 619.16                   4.000  EACH |      39.00000         156.00|                             | 
      STEEL MARKER POSTS                      |                             |                             | 
    0180 621.20                 376.000  LF   |      18.00000        6768.00|                             | 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0185 621.60                   4.000  EACH |     800.00000        3200.00|                             | 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0190 621.72                   4.000  EACH |    5000.00000       20000.00|                             | 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      2 RAIL BOX BEAM                         |                             |                             | 
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         PROJECT(S): NEW HAVEN BRF 0183(1)                                           CONTRACT ID   : 10J070 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980311172601        |(       )                    |(      ) 
                                              |W.M. SCHULTZ CONSTRUCTION, I |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0195 621.80                 159.000  LF   |       2.50000         397.50|                             | 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0200 621.90                  60.000  LF   |      75.00000        4500.00|                             | 
      TEMPORARY TRAFFIC BARRIER               |                             |                             | 
    0205 630.10                  80.000  HR   |      75.00000        6000.00|                             | 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0210 630.15                 800.000  HR   |      30.00000       24000.00|                             | 
      FLAGGERS                                |                             |                             | 
    0215 631.10                          LUMP |   25000.00000       25000.00|                             | 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0220 631.16                          LUMP |    1000.00000        1000.00|                             | 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0225 631.17                          LUMP |     250.00000         250.00|                             | 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0230 631.26                3000.000  DL   |       1.00000        3000.00|                             | 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0235 635.11                          LUMP |  250000.00000      250000.00|                             | 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0240 641.10                          LUMP |   20000.00000       20000.00|                             | 
      TRAFFIC CONTROL                         |                             |                             | 
    0245 641.15                   2.000  EACH |    5000.00000       10000.00|                             | 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0250 646.20                1683.000  LF   |       0.50000         841.50|                             | 
      4 INCH WHITE LINE                       |                             |                             | 
    0255 646.21                1578.000  LF   |       0.50000         789.00|                             | 
      4 INCH YELLOW LINE                      |                             |                             | 
    0260 649.31                 955.000  SY   |       3.00000        2865.00|                             | 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0265 649.515                800.000  SY   |      14.00000       11200.00|                             | 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0270 649.61                 190.000  SY   |      40.00000        7600.00|                             | 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0275 651.15                  65.000  LB   |      14.00000         910.00|                             | 
      SEED                                    |                             |                             | 
    0280 651.18                 181.000  LB   |       3.00000         543.00|                             | 
      FERTILIZER                              |                             |                             | 
    0285 651.20                   0.700  TON  |    1700.00000        1190.00|                             | 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0290 651.25                   0.725  TON  |    3300.00000        2392.50|                             | 
      HAY MULCH                               |                             |                             | 
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         PROJECT(S): NEW HAVEN BRF 0183(1)                                           CONTRACT ID   : 10J070 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980311172601        |(       )                    |(      ) 
                                              |W.M. SCHULTZ CONSTRUCTION, I |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0295 651.35                 100.000  CY   |      75.00000        7500.00|                             | 
      TOPSOIL                                 |                             |                             | 
    0300 651.40                 580.000  SY   |      12.00000        6960.00|                             | 
      GRUBBING MATERIAL                       |                             |                             | 
    0305 652.10                          LUMP |    5000.00000        5000.00|                             | 
      EPSC PLAN                               |                             |                             | 
    0310 652.20                  40.000  HR   |       1.00000          40.00|                             | 
      MONITORING EPSC PLAN                    |                             |                             | 
    0315 652.30                   1.000  LU   |   10000.00000       10000.00|                             | 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0320 653.20                 210.000  SY   |       5.50000        1155.00|                             | 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0325 653.35                  85.000  CY   |      35.00000        2975.00|                             | 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0330 653.40                   2.000  EACH |     375.00000         750.00|                             | 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0335 653.45                   1.000  EACH |     600.00000         600.00|                             | 
      FILTER BAG                              |                             |                             | 
    0340 653.55                1925.000  LF   |       1.00000        1925.00|                             | 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0345 675.20                  50.000  SF   |      13.00000         650.00|                             | 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0350 675.341                 40.000  LF   |      10.00000         400.00|                             | 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0355 690.50                   1.000  LU   |       1.00000           1.00|                             | 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0360 900.608                 13.000  CY   |    1500.00000       19500.00|                             | 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
    0365 900.620                  8.000  EACH |    1500.00000       12000.00|                             | 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0370 900.640                117.000  LF   |    4800.00000      561600.00|                             | 
      SPECIAL PROVISION (DRILLED SHAFT IN     |                             |                             | 
      EARTH)(8FT)                             |                             |                             | 
    0375 900.640                 20.000  LF   |    7500.00000      150000.00|                             | 
      SPECIAL PROVISION (DRILLED SHAFT        |                             |                             | 
      OBSTRUCTION DRILLING AND REMOVAL)(8FT)  |                             |                             | 
    0380 900.645                         LUMP |  500000.00000      500000.00|                             | 
      SPECIAL PROVISION (MOBILIZATION OF      |                             |                             | 
      DRILLED SHAFT EQUIPMENT)                |                             |                             | 
    0385 900.650                  1.000  LU   |       1.00000           1.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I)       |                             |                             | 
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         PROJECT(S): NEW HAVEN BRF 0183(1)                                           CONTRACT ID   : 10J070 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 980311172601        |(       )                    |(      ) 
                                              |W.M. SCHULTZ CONSTRUCTION, I |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0390 900.670               8376.000  SF   |      12.00000      100512.00|                             | 
      SPECIAL PROVISION (METALIZING OF        |                             |                             | 
      STRUCTURAL STEEL)                       |                             |                             | 
    0395 540.10      AA1                 LUMP |  130000.00000      130000.00|                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 
    0400 900.645     AA2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #1)                 |                             |                             | 
    0405 540.10      BB1                 LUMP |  130000.00000      130000.00|                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 
    0410 900.645     BB2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT #2)                 |                             |                             | 
    0415 540.10      CC1                 LUMP |   40000.00000       40000.00|                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)                                |                             |                             | 
    0420 900.645     CC2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #1)            |                             |                             | 
    0425 540.10      DD1                 LUMP |   40000.00000       40000.00|                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)                                |                             |                             | 
    0430 900.645     DD2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB #2)            |                             |                             | 
    0435 900.645     EE1                 LUMP |  250000.00000      250000.00|                             | 
      SPECIAL PROVISION (PRECAST              |                             |                             | 
      CONCRETE/STEEL COMPOSITE PIER CAP)      |                             |                             | 
    0440 900.645     EE2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(CONCRETE/STEEL PIER CAP)     |                             |                             | 
         SECTION TOTALS                       |           $     4,510,131.50|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     4,510,131.50|           $                 |           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     4,510,131.50|           $             0.00|           $ 
    ==================================================================================================================================== 


