VERMONT AGENCY OF TRANSPORTATION
LETTING DATE : 11/04/16 11:00 A.M.

RESULTS OF BIDS

PROJECT(S): ORWELL STP DECK(41)

CONTRACT 1D
CALL ORDER

CONTRACT TIME :

153
- 001

RUN DATE :

CALL :

108

001

11/04/16
PAGE : 1

08/25/17 COMPLETION DATE

PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B

CONTRACT DESCRIPTION : TOWN(S)  : ORWELL
ORWELL STP DECK(41): LOCATED IN THE TOWN OF ORWELL, ON SNR
73 (TH #3), APPROXIMATELY 2.940 MILES EASTERLY OF THE COUNTY  : ADDISON
SHOREHAM/ORWELL TOWN LINE. DISTRICT : DO3
WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES THE
REPLACEMENT OF EXISTING BRIDGE DECK INCLUDING RELATED
APPROACH WORK .
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 980284489601 COLD RIVER BRIDGES, LLC $  638,165.50 100.0000%
2 110909070710 J. P. SICARD, INC. $  644,043.72 100.9211%
3 11008052 ENGINEERS CONSTRUCTION, INC. $  718,582.65 112.6013%
4 11014551 PARENT CONSTRUCTION, INC. $  744,623.55 116.6819%
IC 1 ) 980284489601 IC 2 ) 110909070710 IC 3 ) 11008052
ICOLD RIVER BRIDGES, LLC |J. P. SICARD, INC. |ENGINEERS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ B o S
SECTION 0001  ROADWAY
I I I
0005 203.15 85.000 CY | 55.00000 4675.00] 10.00000 850.00] 36.75000 3123.75
COMMON EXCAVATION I | |
0010 204.22 1.000 cYy | 75.00000 75.00] 75.00000 75.00] 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | | |
(N.A.B.1.) I I I
0015 204.25 51.000 CY | 75.00000 3825.00] 12.00000 612.00] 52.50000 2677.50
STRUCTURE EXCAVATION | | |
0020 204.30 50.000 CY | 75.00000 3750.00] 30.00000 1500.00] 74.00000 3700.00
GRANULAR BACKFILL FOR STRUCTURES | | |
0025 210.10 475.000 SY | 30.00000 14250.00] 5.00000 2375.00] 18.00000 8550.00
COLD PLANING, BITUMINOUS PAVEMENT | | |
0030 301.26 2.000 CY | 125.00000 250.00] 100.00000 200.00] 80.00000 160.00
SUBBASE OF CRUSHED GRAVEL, FINE GRADED | | |
0035 301.35 25.000 CcY | 125.00000 3125.00] 48.00000 1200.00] 80.00000 2000.00
SUBBASE OF DENSE GRADED CRUSHED STONE | | |
0040 402.12 50.000 TON | 50.00000 2500.00]| 22.00000 1100.00] 110.00000 5500.00
AGGREGATE SHOULDERS | | |
0045 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
| | |
I I I

)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/04/16
LETTING DATE : 11/04/16 11:00 A.M. CALL : 001 PAGE : 2
RESULTS OF BIDS
PROJECT(S): ORWELL STP DECK(41) CONTRACT ID  : 15J108
IC 1 ) 980284489601 IC 2 ) 110909070710 IC 3 ) 11008052
|COLD RIVER BRIDGES, LLC |J. P. SICARD, IENGINEERS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
----------------------------------------- O E————————————
0050 501.33 70.000 CY | 1100.00000 77000.00] 2250.00000 157500.00] 1725.00000 120750.00
CONCRETE, HIGH PERFORMANCE CLASS A I I I
0055 501.34 63.000 CY | 1100.00000 69300.00] 750.00000 47250.00] 745.00000 46935 .00
CONCRETE, HIGH PERFORMANCE CLASS B | | |
0060 507.11 28159.000 LB | 2.00000 56318.00] 1.20000 33790.80] 1.60000 45054 .40
REINFORCING STEEL, LEVEL I I I I
0065 508.15 LUMP | 5000.00000 5000.00] 3800.00000 3800.00]| 4955.00000 495500
SHEAR CONNECTORS (488 - 8" X 7/8") | | |
0070 509.10 173.000 SY | 30.00000 5190.00] 17.00000 2941.00] 27.25000 4714.25
LONGITUDINAL DECK GROOVING I I I
0075 514.10 40.000 GAL | 100.00000 4000.00]| 66.00000 2640.00] 120.00000 4800.00
WATER REPELLENT, SILANE | | |
0080 516.10 21.000 LF | 200.00000 4200.00] 174.00000 3654.00] 180.00000 3780.00
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | I I
0085 524.11 21.000 LF | 30.00000 630.00]| 37.00000 777.00] 40.00000 840.00
JOINT SEALER, HOT POURED | | |
0090 529.20 1.000 EACH | 145000.00000 145000.00| 154000.00000 154000.00| 129950.00000 129950.00
PARTIAL REMOVAL OF STRUCTURE I I I
0095 580.13 10.000 SY | 1100.00000 11000.00] 360.00000 3600.00] 650.00000 6500.00
REPAIR OF CONCRETE SUBSTRUCTURE SURFACE | | |
CLASS 1 I I I
0100 580.14 10.000 SY | 1300.00000 13000.00] 500.00000 5000.00]| 1200.00000 12000.00
REPAIR OF CONCRETE SUBSTRUCTURE SURFACE | | |
CLASS 11 | | |
0105 613.10 6.000 CY | 150.00000 900.00]| 110.00000 660.00]| 200.00000 1200.00
STONE FILL, TYPE I | | |
0110 616.28 110.000 LF | 50.00000 5500.00] 43.00000 4730.00] 75.00000 8250.00
CAST-IN-PLACE CONCRETE CURB, TYPE B | | |
0115 621.30 333.000 LF | 45_00000 14985.00] 37.00000 12321.00] 62.50000 20812.50
BOX BEAM GUARDRAIL | I I
0120 621.80 130.000 LF | 8.00000 1040.00] 2.00000 260.00]| 3.75000 487.50
REMOVAL AND DISPOSAL OF GUARDRAIL I I |
0125 630.10 40.000 HR | 80.00000 3200.00] 50.00000 2000.00] 80.00000 3200.00
UNIFORMED TRAFFIC OFFICERS I I I
0130 630.15 120.000 HR | 35.00000 4200.00]| 18.00000 2160.00] 30.00000 3600.00
FLAGGERS | | I
0135 631.10 LUMP | 7000.00000 7000.00]  12500.00000 12500.00] 4200.00000 4200.00
FIELD OFFICE, ENGINEERS I I I
0140 631.16 LUMP | 1000.00000 1000.00] 500.00000 500.00]| 1250.00000 1250.00
TESTING EQUIPMENT, CONCRETE I I I
0145 631.17 LUMP | 300.00000 300.00] 500.00000 500.00] 125.00000 125.00
| | |

TESTING EQUIPMENT, BITUMINOUS



PROJECT(S): ORWELL STP DECK(41)

VERMONT AGENCY OF TRANSPORTATION

LETTING DATE : 11/04/16 11:00 A.M.
RESULTS OF BIDS

CONTRACT 1D

: 153108

RUN DATE :

CALL :

001

11/04/16
PAGE : 3

LINE NO 7/ ITEM CODE / ALT
ITEM DESCRIPTION

0150 631.26 3000.000
FIELD OFFICE TELEPHONE (N.A.B.l.)

0155 635.11
MOBILIZATION/DEMOBILIZATION

0160 641.15 2.000
PORTABLE CHANGEABLE MESSAGE SIGN

0165 646.402 380.000

DURABLE 4 INCH WHITE LINE, THERMOPLASTI

0170 646.412 670.000
DURABLE 4 INCH YELLOW LINE,
THERMOPLASTIC

0175 649.31 35.000
GEOTEXTILE UNDER STONE FILL

0180 675.20 1.000
TRAFFIC SIGNS, TYPE A

0185 675.341 30.000

SQUARE TUBE SIGN POST AND ANCHOR

0190 676.10 4.000
DELINEATOR WITH STEEL POST
0195 900.620 6.000

SPECIAL PROVISION (CPM SCHEDULE)
0200 900.620 4.000

SPECIAL PROVISION (GUARDRAIL APPROACH
SECTION, GALVANIZED 2 RAIL BOX BEAM)

0205 900.640
SPECIAL PROVISION

261.330

0210 900.645
SPECIAL PROVISION
INCLUSIVE)

0215 900.650
SPECIAL PROVISION

1.000

0220 900.650 1.000
SPECIAL PROVISION (MIXTURE PAY
ADJUSTMENT) (N.A.B.1.)

0225 900.680
SPECIAL PROVISION
PAVEMENT, SMALL QUANTITY)

SECTION TOTALS

170.000

COMMON ITEMS TOTAL

CONTRACT TOTALS (LOW COST)

QUANTITY

(BRIDGE RAILING,
GALVANIZED 2 RAIL BOX BEAM/CURB MOUNTED)
(TRAFFIC CONTROL, ALL

(MAT DENSITY PAY
ADJUSTMENT, SMALL QUANTITY)(N.A.B.1.)

(BITUMINOUS CONCRETE

DL

LUMP

EACH

LF

LF

SY

SF

LF

EACH

EACH

EACH

LF

LUMP

LU

LU

TON

——— e ———————————————————————————————————— —— — — - ——— —

( 1 ) 980284489601 IC 2 ) 110909070710 |

COLD RIVER BRIDGES, LLC 3. P. SICARD, I

| |

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
____________________________ o o

1.00000 3000.00] 1.00000 3000.00]

| |

55000 .00000 55000.00]  65000.00000 65000.00]

| |

5000.00000 10000.00] 5000.00000 10000.00]

| |

2.00000 760.00] 1.50000 570.00]

| |

2.00000 1340.00] 1.50000 1005.00]

| |

10.00000 350.00] 10.00000 350.00]

| |

50.00000 50.00]| 105.00000 105.00]

| |

30.00000 900.00] 16.00000 480.00]

| |

50.00000 200.00] 105.00000 420.00]

| |

100.00000 600.00]| 1000.00000 6000.00|

| |

600000000 24000.00]  4515.00000 18060.00]

| |

150.00000 39199.50] 12400000 32404.92|

| |

5000.00000 5000.00]  15000.00000 15000.00]

| |

| |

1.00000 1.00] 1.00000 1.00]

| |

| |

1.00000 1.00] 1.00000 1.00]

| |

215.00000 36550.00]| 195.00000 33150.00]|

| |

| |

$ 638,165.50]| $ 644,043.72|

____________________________ +

$ 638,165.50] $ 644,043.72]

| |

$ 638,165.50]| $ 644,043.72|

3 ) 11008052

NGINEERS CONSTRUCTION,

UNIT PRICE

1.

94500.

4000.

5.

5.

30.

12.

62.

500.

6250.

75.

78795.

00000

00000

00000

00000

00000

.00000

00000

50000

50000

00000

00000

00000

00000

.00000

.00000

-00000

INC.

AMOUNT

3000.
94500.
8000.
1900.

3350.

140.
30.
375.
250.
3000.

25000.

19599.

78795.

718,582.

718,582.

00

00

00

00

00

00

00

00

00

00

00

75

00

.00

.00

.00




VERMONT AGENCY OF TRANSPORTATION

RUN DATE : 11/04/16

REPAIR OF CONCRETE SUBSTRUCTURE SURFACE

LETTING DATE : 11/04/16 11:00 A.M. CALL : 001 PAGE : 4
RESULTS OF BIDS
PROJECT(S): ORWELL STP DECK(41) CONTRACT ID  : 15J108
IC 4 ) 11014551 | ) | )
|PARENT CONSTRUCTION, INC. I I
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001  ROADWAY
I I I
0005 203.15 85.000 CY | 52.00000 4420.00] I
COMMON EXCAVATION I I I
0010 204.22 1.000 CcY | 75.00000 75.00] I
TRENCH EXCAVATION OF EARTH, EXPLORATORY | | |
(N.A.B.1.) | | |
0015 204.25 51.000 CY | 76.00000 3876.00] |
STRUCTURE EXCAVATION I I I
0020 204.30 50.000 CY | 100.00000 5000.00] |
GRANULAR BACKFILL FOR STRUCTURES | | |
0025 210.10 475.000 SY | 23.00000 10925.00] |
COLD PLANING, BITUMINOUS PAVEMENT I I I
0030 301.26 2.000 CY | 250.00000 500.00]| |
SUBBASE OF CRUSHED GRAVEL, FINE GRADED | | |
0035 301.35 25.000 CY | 90.00000 2250.00] I
SUBBASE OF DENSE GRADED CRUSHED STONE | I I
0040 402.12 50.000 TON | 62.00000 3100.00] |
AGGREGATE SHOULDERS | | |
0045 406.50 1.000 LU | 1.00000 1.00] I
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | I I
1.) I I I
0050 501.33 70.000 CY | 1800.00000 126000.00]| |
CONCRETE, HIGH PERFORMANCE CLASS A | | |
0055 501.34 63.000 CY | 1050.00000 66150.00] |
CONCRETE, HIGH PERFORMANCE CLASS B I I |
0060 507.11 28159.000 LB | 1.55000 4364645 |
REINFORCING STEEL, LEVEL I | I I
0065 508.15 LUMP |  11300.00000 11300.00] |
SHEAR CONNECTORS (488 - 8" X 7/8") I I |
0070 509.10 173.000 SY | 20.60000 3563.80]| |
LONGITUDINAL DECK GROOVING I I I
0075 514.10 40.000 GAL | 75.00000 3000.00]| |
WATER REPELLENT, SILANE I I I
0080 516.10 21.000 LF | 205.00000 4305.00] |
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | | I
0085 524.11 21.000 LF | 4400000 924.00]| I
JOINT SEALER, HOT POURED | | |
0090 529.20 1.000 EACH | 155000.00000 155000.00| I
PARTIAL REMOVAL OF STRUCTURE | | |
0095 580.13 10.000 SY | 1125.00000 11250.00] I
I I I
| | |

CLASS 1



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/04/16
LETTING DATE : 11/04/16 11:00 A.M. CALL : 001 PAGE : 5
RESULTS OF BIDS
PROJECT(S): ORWELL STP DECK(41) CONTRACT ID  : 15J108
IC 4 ) 11014551 1C ) l )
[PARENT CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0100 580.14 10.000 SY | 1250.00000 12500.00] I
REPAIR OF CONCRETE SUBSTRUCTURE SURFACE | I I
CLASS 11 | | |
0105 613.10 6.000 CY | 120.00000 720.00] |
STONE FILL, TYPE I I I I
0110 616.28 110.000 LF | 35.00000 3850.00] |
CAST-IN-PLACE CONCRETE CURB, TYPE B I I I
0115 621.30 333.000 LF | 52 .50000 17482.50] |
BOX BEAM GUARDRAIL I I I
0120 621.80 130.000 LF | 3.75000 487.50] I
REMOVAL AND DISPOSAL OF GUARDRAIL I I I
0125 630.10 40.000 HR | 85.00000 3400.00] |
UNIFORMED TRAFFIC OFFICERS I I I
0130 630.15 120.000 HR | 35.00000 4200.00] I
FLAGGERS I | |
0135 631.10 LUMP |  12500.00000 12500.00] |
FIELD OFFICE, ENGINEERS I I I
0140 631.16 LUWP | 1600.00000 1600.00] I
TESTING EQUIPMENT, CONCRETE I | |
0145 631.17 LUMP | 600.00000 600.00]| |
TESTING EQUIPMENT, BITUMINOUS I I I
0150 631.26 3000.000 DL | 1.00000 3000.00] I
FIELD OFFICE TELEPHONE (N.A.B.1.) | | |
0155 635.11 LUMP |  88000.00000 88000.00] |
MOBIL1ZAT ION/DEMOBIL1ZATION | I I
0160 641.15 2.000 EACH | 2500.00000 5000.00] |
PORTABLE CHANGEABLE MESSAGE SIGN I I |
0165 646.402 380.000 LF | 3.75000 1425_00] |
DURABLE 4 INCH WHITE LINE, THERMOPLASTI | | |
0170 646.412 670.000 LF | 3.75000 2512.50] I
DURABLE 4 INCH YELLOW LINE, | | |
THERMOPLASTIC I I |
0175 649.31 35.000 SY | 15.00000 525.00]| |
GEOTEXTILE UNDER STONE FILL I I I
0180 675.20 1.000 SF | 80.00000 80.00] |
TRAFFIC SIGNS, TYPE A I I I
0185 675.341 30.000 LF | 18.00000 540.00] |
SQUARE TUBE SIGN POST AND ANCHOR I I I
0190 676.10 4.000 EACH | 75.00000 300.00] |
DELINEATOR WITH STEEL POST I I I
0195 900.620 6.000 EACH | 900.00000 5400.00] |
| | |

SPECIAL PROVISION (CPM SCHEDULE)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 11/04/16
LETTING DATE : 11/04/16 11:00 A.M. CALL : 001 PAGE : 6
RESULTS OF BIDS

PROJECT(S): ORWELL STP DECK(41) CONTRACT 1D - 153108

I( 4 ) 11014561 IC ) IC )
|PARENT CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ O E————————————
0200 900.620 4.000 EACH | 6700.00000 26800.00] I
SPECIAL PROVISION (GUARDRAIL APPROACH | I I
SECTION, GALVANIZED 2 RAIL BOX BEAM) | | |
0205 900.640 261.330 LF | 160.00000 41812.80] |
SPECIAL PROVISION (BRIDGE RAILING, I I I
GALVANIZED 2 RAIL BOX BEAM/CURB MOUNTED) | | |
0210 900.645 LUMP |  17500.00000 17500.00] I
SPECIAL PROVISION (TRAFFIC CONTROL, ALL | | |
INCLUSIVE) I I I
0215 900.650 1.000 LU | 1.00000 1.00] I
SPECIAL PROVISION (MAT DENSITY PAY I I I
ADJUSTMENT, SMALL QUANTITY)(N.A.B.1.) | | |
0220 900.650 1.000 LU | 1.00000 1.00] I
SPECIAL PROVISION (MIXTURE PAY I I I
ADJUSTMENT) (N.A.B.1.) I | |
0225 900.680 170.000 TON | 230.00000 39100.00] |
SPECIAL PROVISION (BITUMINOUS CONCRETE | I I
PAVEMENT, SMALL QUANTITY) I I I
SECTION TOTALS | $ 744,623 .55| $ I $
------------------------------------------ e
COMMON ITEMS TOTAL I $ 744,623 .55] $ l $
| | |
CONTRACT TOTALS (LOW COST) | $ 744,623 .55| $ 0.00] $




