
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 11/04/16 
                                                LETTING DATE : 11/04/16  11:00 A.M.                            CALL : 003  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): RICHMOND BF 0284(28)                                            CONTRACT ID   : 13C070 
                                                                                     CALL ORDER    : 003 
                                                                                     CONTRACT TIME : 10/27/17  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : CHITTENDEN 
         RICHMOND BF 0284 (28): 4.2 MILES EAST OF THE JUNCTION OF US 
         ROUTE 2 AND VT ROUTE 117                                                        COUNTY    : CHITTENDEN 
                                                                                         DISTRICT  : D05 
 
 
         REPLACEMENT OF THE EXISTING BRIDGE 32 INCLUDING APPROACH 
         WORK. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   11006158       G.W. TATRO CONSTRUCTION, INC.                                              $  1,110,318.24     100.0000% 
       2   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  1,116,750.00     100.5793% 
       3   11003064       BLOW & COTE, INC.                                                          $  1,158,820.00     104.3683% 
       4   110909070710   J. P. SICARD, INC.                                                         $  1,186,984.72     106.9049% 
       5   12007238010    T. BUCK CONSTRUCTION, INC.                                                 $  1,240,000.00     111.6797% 
       6   110011460210   S. D. IRELAND CONCRETE CONSTRUCTION CORP.                                  $  1,579,177.60     142.2275% 
           980058954601    CCS CONSTRUCTORS, INC.                                                              IRREGULAR 
    ===================================================================================================================================== 
                                              |(   1  ) 11006158            |(   2  ) 11008052            |(   3  ) 11003064 
                                              |G.W. TATRO CONSTRUCTION, INC |ENGINEERS CONSTRUCTION, INC. |BLOW & COTE, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   20300.00000       20300.00|    1500.00000        1500.00|   19340.00000       19340.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1390.000  CY   |      12.00000       16680.00|      24.50000       34055.00|      19.40000       26966.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                 550.000  CY   |      22.00000       12100.00|      26.00000       14300.00|      15.00000        8250.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 204.20                  35.000  CY   |      40.00000        1400.00|      29.00000        1015.00|      40.15000        1405.25 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0025 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0030 204.25                 230.000  CY   |      22.00000        5060.00|      46.00000       10580.00|      26.95000        6198.50 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0035 204.30                 170.000  CY   |      48.00000        8160.00|      75.00000       12750.00|      37.80000        6426.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0040 210.10                 310.000  SY   |      18.00000        5580.00|      16.50000        5115.00|      20.15000        6246.50 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
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         PROJECT(S): RICHMOND BF 0284(28)                                            CONTRACT ID   : 13C070 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11006158            |(   2   ) 11008052           |(   3  ) 11003064 
                                              |G.W. TATRO CONSTRUCTION, INC |ENGINEERS CONSTRUCTION, INC. |BLOW & COTE, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0045 301.35                1730.000  CY   |      28.00000       48440.00|      40.00000       69200.00|      49.45000       85548.50 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0050 402.12                  70.000  TON  |      38.00000        2660.00|      32.00000        2240.00|      59.35000        4154.50 
      AGGREGATE SHOULDERS                     |                             |                             | 
    0055 404.65                  18.000  CWT  |      48.00000         864.00|      75.00000        1350.00|      91.55000        1647.90 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0060 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0065 490.30                 385.000  TON  |     110.00000       42350.00|     140.00000       53900.00|     170.90000       65796.50 
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 
      (TYPE IIS)                              |                             |                             | 
    0070 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
    0075 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 
    0080 504.10                          LUMP |   55000.00000       55000.00|   54000.00000       54000.00|   44295.00000       44295.00 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0085 505.155               1190.000  LF   |      74.00000       88060.00|      40.00000       47600.00|      39.20000       46648.00 
      STEEL PILING, HP 12 X 63                |                             |                             | 
    0090 505.45                   2.000  EACH |    5800.00000       11600.00|    3085.00000        6170.00|    4881.60000        9763.20 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0095 507.11                 957.000  LB   |       5.00000        4785.00|       3.00000        2871.00|       2.70000        2583.90 
      REINFORCING STEEL, LEVEL I              |                             |                             | 
    0100 514.10                   8.000  GAL  |      90.00000         720.00|      75.00000         600.00|      90.75000         726.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0105 516.10                  65.000  LF   |     150.00000        9750.00|     138.00000        8970.00|     147.70000        9600.50 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0110 520.10                 120.000  SY   |     142.00000       17040.00|     116.00000       13920.00|     123.30000       14796.00 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0115 524.11                  65.000  LF   |      24.00000        1560.00|      22.00000        1430.00|      23.20000        1508.00 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0120 524.21                  69.000  LF   |      30.00000        2070.00|      20.00000        1380.00|       9.90000         683.10 
      JOINT SEALER, POLYURETHANE              |                             |                             | 
    0125 525.33                  58.000  LF   |     160.00000        9280.00|     152.00000        8816.00|     161.10000        9343.80 
      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 
      BEAM                                    |                             |                             | 
    0130 529.15                   1.000  EACH |   18000.00000       18000.00|   53000.00000       53000.00|   51206.90000       51206.90 
      REMOVAL OF STRUCTURE (680 SF - EST.)    |                             |                             | 
    0135 540.10                          LUMP |   30111.00000       30111.00|   28000.00000       28000.00|   30905.20000       30905.20 
      PRECAST CONCRETE STRUCTURE (PILE CAP    |                             |                             | 
      ABUT #1)                                |                             |                             | 
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         PROJECT(S): RICHMOND BF 0284(28)                                            CONTRACT ID   : 13C070 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11006158            |(   2   ) 11008052           |(   3  ) 11003064 
                                              |G.W. TATRO CONSTRUCTION, INC |ENGINEERS CONSTRUCTION, INC. |BLOW & COTE, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0140 540.10                          LUMP |   26740.00000       26740.00|   24500.00000       24500.00|   27244.00000       27244.00 
      PRECAST CONCRETE STRUCTURE (PILE CAP    |                             |                             | 
      ABUT #2)                                |                             |                             | 
    0145 540.10                          LUMP |  164500.00000      164500.00|  140000.00000      140000.00|  154400.50000      154400.50 
      PRECAST CONCRETE STRUCTURE (RIGID FRAME |                             |                             | 
      AND WINGWALLS)                          |                             |                             | 
    0150 613.12                 260.000  CY   |      50.00000       13000.00|      52.00000       13520.00|      66.75000       17355.00 
      STONE FILL, TYPE III                    |                             |                             | 
    0155 621.20                  75.000  LF   |      25.00000        1875.00|      24.00000        1800.00|      25.65000        1923.75 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0160 621.50                   4.000  EACH |    2430.00000        9720.00|    2300.00000        9200.00|    2440.80000        9763.20 
      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             | 
    0165 621.72                   4.000  EACH |    6260.00000       25040.00|    5950.00000       23800.00|    6340.00000       25360.00 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      2 RAIL BOX BEAM (GUARDRAIL APPROACH     |                             |                             | 
      SECTION)                                |                             |                             | 
    0170 621.80                 270.000  LF   |       5.00000        1350.00|       2.30000         621.00|       9.90000        2673.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0175 630.10                 300.000  HR   |      80.00000       24000.00|      69.00000       20700.00|      79.35000       23805.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0180 630.15                 500.000  HR   |      35.00000       17500.00|      29.00000       14500.00|      63.50000       31750.00 
      FLAGGERS                                |                             |                             | 
    0185 631.10                          LUMP |   16000.00000       16000.00|    8700.00000        8700.00|   18803.30000       18803.30 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0190 631.16                          LUMP |    3000.00000        3000.00|    1150.00000        1150.00|    1037.35000        1037.35 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0195 631.17                          LUMP |    1000.00000        1000.00|     500.00000         500.00|     610.20000         610.20 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0200 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0205 635.11                          LUMP |   55000.00000       55000.00|  120000.00000      120000.00|   40052.00000       40052.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0210 641.15                   2.000  EACH |    4000.00000        8000.00|    8000.00000       16000.00|    3449.00000        6898.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0215 646.404               1150.000  LF   |       2.50000        2875.00|       2.30000        2645.00|       2.45000        2817.50 
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             | 
    0220 646.414               1070.000  LF   |       2.50000        2675.00|       2.30000        2461.00|       2.45000        2621.50 
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             | 
    0225 646.484                 17.000  LF   |      12.00000         204.00|      12.00000         204.00|      12.25000         208.25 
      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             | 
    0230 646.494                  4.000  EACH |     200.00000         800.00|     115.00000         460.00|     122.05000         488.20 
      DURABLE LETTER OR SYMBOL, POLYUREA      |                             |                             | 
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         PROJECT(S): RICHMOND BF 0284(28)                                            CONTRACT ID   : 13C070 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11006158            |(   2   ) 11008052           |(   3  ) 11003064 
                                              |G.W. TATRO CONSTRUCTION, INC |ENGINEERS CONSTRUCTION, INC. |BLOW & COTE, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0235 649.11                1810.000  SY   |       2.50000        4525.00|       2.50000        4525.00|       3.20000        5792.00 
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 
    0240 649.31                 560.000  SY   |       5.00000        2800.00|       3.00000        1680.00|       3.30000        1848.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0245 649.51                 480.000  SY   |      10.00000        4800.00|       7.00000        3360.00|       6.60000        3168.00 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0250 649.61                 150.000  SY   |      30.00000        4500.00|       6.00000         900.00|       2.55000         382.50 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0255 651.15                  20.000  LB   |      10.00000         200.00|       5.00000         100.00|      15.60000         312.00 
      SEED                                    |                             |                             | 
    0260 651.18                 100.000  LB   |      10.00000        1000.00|       6.00000         600.00|       3.15000         315.00 
      FERTILIZER                              |                             |                             | 
    0265 651.20                   1.000  TON  |     500.00000         500.00|     800.00000         800.00|    1249.90000        1249.90 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0270 651.25                   1.000  TON  |     300.00000         300.00|    1200.00000        1200.00|    2293.20000        2293.20 
      HAY MULCH                               |                             |                             | 
    0275 651.35                 100.000  CY   |      40.00000        4000.00|      77.00000        7700.00|      93.00000        9300.00 
      TOPSOIL                                 |                             |                             | 
    0280 651.40                 220.000  SY   |      13.00000        2860.00|      31.00000        6820.00|      12.50000        2750.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0285 652.10                          LUMP |    5000.00000        5000.00|    2300.00000        2300.00|    1833.35000        1833.35 
      EPSC PLAN                               |                             |                             | 
    0290 652.20                  10.000  HR   |      40.00000         400.00|      75.00000         750.00|      91.75000         917.50 
      MONITORING EPSC PLAN                    |                             |                             | 
    0295 652.30                   1.000  LU   |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0300 653.20                 880.000  SY   |       2.00000        1760.00|       3.50000        3080.00|       3.85000        3388.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0305 653.35                  30.000  CY   |      80.00000        2400.00|      62.00000        1860.00|      90.40000        2712.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0310 653.50                1080.000  LF   |       5.00000        5400.00|       1.70000        1836.00|       3.45000        3726.00 
      BARRIER FENCE                           |                             |                             | 
    0315 675.20                   6.920  SF   |     122.00000         844.24|      25.00000         173.00|      26.85000         185.80 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0320 675.341                 76.000  LF   |      20.00000        1520.00|      14.00000        1064.00|      14.65000        1113.40 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0325 675.50                   8.000  EACH |      30.00000         240.00|       6.00000          48.00|      47.30000         378.40 
      REMOVING SIGNS                          |                             |                             | 
    0330 675.60                   6.000  EACH |      30.00000         180.00|      29.00000         174.00|      30.55000         183.30 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0335 676.10                   4.000  EACH |      25.00000         100.00|      80.00000         320.00|      85.45000         341.80 
      DELINEATOR WITH STEEL POST              |                             |                             | 
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         PROJECT(S): RICHMOND BF 0284(28)                                            CONTRACT ID   : 13C070 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11006158            |(   2   ) 11008052           |(   3  ) 11003064 
                                              |G.W. TATRO CONSTRUCTION, INC |ENGINEERS CONSTRUCTION, INC. |BLOW & COTE, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0340 676.12                   2.000  EACH |       5.00000          10.00|       1.00000           2.00|      47.30000          94.60 
      REMOVAL OF EXISTING DELINEATOR          |                             |                             | 
    0345 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0350 900.608                 20.000  CY   |    2000.00000       40000.00|    1165.00000       23300.00|    1548.15000       30963.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)                    |                             |                             | 
    0355 900.608                100.000  CY   |      56.00000        5600.00|      88.00000        8800.00|     100.75000       10075.00 
      SPECIAL PROVISION (STONE FILL, STREAM   |                             |                             | 
      BED MATERIAL)( TYPE II)                 |                             |                             | 
    0360 900.615              53000.000  DL   |       1.00000       53000.00|       1.00000       53000.00|       1.00000       53000.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I)       |                             |                             | 
    0365 900.620                  5.000  EACH |    1000.00000        5000.00|     375.00000        1875.00|     915.30000        4576.50 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0370 900.645                         LUMP |   35000.00000       35000.00|   43000.00000       43000.00|   47852.05000       47852.05 
      SPECIAL PROVISION (TRAFFIC CONTROL ALL  |                             |                             | 
      INCLUSIVE)                              |                             |                             | 
    0375 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT)(N.A.B.I)                    |                             |                             | 
    0380 900.680                328.000  TON  |     200.00000       65600.00|     140.00000       45920.00|     170.90000       56055.20 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT SMALL QUANTITY TYPE IVB)       |                             |                             | 
    0385 601.0015    AA1         70.000  LF   |                             |                             | 
      18" CSP .064 (2-2/3 X 1/2)              |                             |                             | 
    0390 601.0215    AA2         70.000  LF   |                             |                             | 
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 
    0395 601.0416    AA3         70.000  LF   |                             |                             | 
      18" PCCSP .079 (2-2/3 X 1/2)            |                             |                             | 
    0400 601.0815    AA4         70.000  LF   |                             |                             | 
      18" RCP CLASS III                       |                             |                             | 
    0405 601.0915    AA5         70.000  LF   |                             |      66.00000        4620.00|     103.05000        7213.50 
      18" CPEP                                |                             |                             | 
    0410 601.2815    AA6         70.000  LF   |      45.00000        3150.00|                             | 
      18" CPPP (SL)                           |                             |                             | 
    0415 616.26      BB1        160.000  LF   |      45.00000        7200.00|      24.00000        3840.00| 
      PRECAST REINFORCED CONCRETE CURB, TYPE  |                             |                             | 
    0420 616.28      BB2        160.000  LF   |                             |                             |      55.50000        8880.00 
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 
    0425 540.10      CC1                 LUMP |   32000.00000       32000.00|                             |   36245.00000       36245.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)                                |                             |                             | 
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         PROJECT(S): RICHMOND BF 0284(28)                                            CONTRACT ID   : 13C070 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11006158            |(   2   ) 11008052           |(   3  ) 11003064 
                                              |G.W. TATRO CONSTRUCTION, INC |ENGINEERS CONSTRUCTION, INC. |BLOW & COTE, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0430 900.645     CC2                 LUMP |                             |   28000.00000       28000.00| 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURES)(APPROACH SLAB #1)           |                             |                             | 
    0435 540.10      DD1                 LUMP |   32000.00000       32000.00|                             |   36245.00000       36245.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)                                |                             |                             | 
    0440 900.645     DD2                 LUMP |                             |   28000.00000       28000.00| 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(APPROACH SLAB #2)            |                             |                             | 
         SECTION TOTALS                       |           $     1,110,318.24|           $     1,116,750.00|           $     1,158,820.00 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,110,318.24|           $     1,116,750.00|           $     1,158,820.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,110,318.24|           $     1,116,750.00|           $     1,158,820.00 
    ==================================================================================================================================== 
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    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    2500.00000        2500.00|    7500.00000        7500.00|   15000.00000       15000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1390.000  CY   |      10.00000       13900.00|      12.00000       16680.00|      17.50000       24325.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                 550.000  CY   |      12.00000        6600.00|      15.00000        8250.00|      35.00000       19250.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 204.20                  35.000  CY   |      20.00000         700.00|      25.00000         875.00|      35.00000        1225.00 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0025 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0030 204.25                 230.000  CY   |      12.00000        2760.00|      38.00000        8740.00|      35.00000        8050.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0035 204.30                 170.000  CY   |      38.00000        6460.00|      60.00000       10200.00|      50.00000        8500.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0040 210.10                 310.000  SY   |      16.00000        4960.00|      15.00000        4650.00|      30.00000        9300.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0045 301.35                1730.000  CY   |      30.00000       51900.00|      35.00000       60550.00|      50.00000       86500.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0050 402.12                  70.000  TON  |      22.00000        1540.00|      49.00000        3430.00|      60.00000        4200.00 
      AGGREGATE SHOULDERS                     |                             |                             | 
    0055 404.65                  18.000  CWT  |      42.00000         756.00|      40.00000         720.00|     100.00000        1800.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0060 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0065 490.30                 385.000  TON  |      95.00000       36575.00|      90.00000       34650.00|     200.00000       77000.00 
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 
      (TYPE IIS)                              |                             |                             | 
    0070 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
    0075 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 
    0080 504.10                          LUMP |   78000.00000       78000.00|  100000.00000      100000.00|   56000.00000       56000.00 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0085 505.155               1190.000  LF   |      49.00000       58310.00|      46.00000       54740.00|      50.00000       59500.00 
      STEEL PILING, HP 12 X 63                |                             |                             | 
    0090 505.45                   2.000  EACH |    4935.00000        9870.00|    5000.00000       10000.00|    6500.00000       13000.00 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
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    0095 507.11                 957.000  LB   |       2.00000        1914.00|       2.00000        1914.00|       5.00000        4785.00 
      REINFORCING STEEL, LEVEL I              |                             |                             | 
    0100 514.10                   8.000  GAL  |      75.00000         600.00|     100.00000         800.00|      75.00000         600.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0105 516.10                  65.000  LF   |     126.00000        8190.00|     130.00000        8450.00|     150.00000        9750.00 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0110 520.10                 120.000  SY   |     106.00000       12720.00|     105.00000       12600.00|     140.00000       16800.00 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0115 524.11                  65.000  LF   |      20.00000        1300.00|      25.00000        1625.00|      25.00000        1625.00 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0120 524.21                  69.000  LF   |       4.00000         276.00|      25.00000        1725.00|      75.00000        5175.00 
      JOINT SEALER, POLYURETHANE              |                             |                             | 
    0125 525.33                  58.000  LF   |     101.00000        5858.00|     132.00000        7656.00|     160.00000        9280.00 
      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 
      BEAM                                    |                             |                             | 
    0130 529.15                   1.000  EACH |  135000.00000      135000.00|   75000.00000       75000.00|  100000.00000      100000.00 
      REMOVAL OF STRUCTURE (680 SF - EST.)    |                             |                             | 
    0135 540.10                          LUMP |   53733.00000       53733.00|   30000.00000       30000.00|   60000.00000       60000.00 
      PRECAST CONCRETE STRUCTURE (PILE CAP    |                             |                             | 
      ABUT #1)                                |                             |                             | 
    0140 540.10                          LUMP |   50362.00000       50362.00|   30000.00000       30000.00|   60000.00000       60000.00 
      PRECAST CONCRETE STRUCTURE (PILE CAP    |                             |                             | 
      ABUT #2)                                |                             |                             | 
    0145 540.10                          LUMP |  192474.00000      192474.00|  173000.00000      173000.00|  250000.00000      250000.00 
      PRECAST CONCRETE STRUCTURE (RIGID FRAME |                             |                             | 
      AND WINGWALLS)                          |                             |                             | 
    0150 613.12                 260.000  CY   |      44.00000       11440.00|      70.00000       18200.00|      65.00000       16900.00 
      STONE FILL, TYPE III                    |                             |                             | 
    0155 621.20                  75.000  LF   |      21.00000        1575.00|      21.00000        1575.00|      25.00000        1875.00 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0160 621.50                   4.000  EACH |    1680.00000        6720.00|    2000.00000        8000.00|    2500.00000       10000.00 
      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             | 
    0165 621.72                   4.000  EACH |    4410.00000       17640.00|    5200.00000       20800.00|    6000.00000       24000.00 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      2 RAIL BOX BEAM (GUARDRAIL APPROACH     |                             |                             | 
      SECTION)                                |                             |                             | 
    0170 621.80                 270.000  LF   |       2.00000         540.00|       3.00000         810.00|       5.00000        1350.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0175 630.10                 300.000  HR   |      40.00000       12000.00|      65.00000       19500.00|      70.00000       21000.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0180 630.15                 500.000  HR   |      34.00000       17000.00|      25.00000       12500.00|      30.00000       15000.00 
      FLAGGERS                                |                             |                             | 
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    0185 631.10                          LUMP |    9000.00000        9000.00|    7500.00000        7500.00|   17500.00000       17500.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0190 631.16                          LUMP |     500.00000         500.00|    2500.00000        2500.00|    1000.00000        1000.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0195 631.17                          LUMP |     750.00000         750.00|     750.00000         750.00|    1000.00000        1000.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0200 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0205 635.11                          LUMP |  100000.00000      100000.00|  120873.76000      120873.76|  157000.00000      157000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0210 641.15                   2.000  EACH |    2800.00000        5600.00|    5000.00000       10000.00|    5000.00000       10000.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0215 646.404               1150.000  LF   |       2.50000        2875.00|       2.00000        2300.00|       2.50000        2875.00 
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             | 
    0220 646.414               1070.000  LF   |       2.50000        2675.00|       2.00000        2140.00|       2.50000        2675.00 
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             | 
    0225 646.484                 17.000  LF   |      11.00000         187.00|      10.00000         170.00|      15.00000         255.00 
      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             | 
    0230 646.494                  4.000  EACH |     105.00000         420.00|     100.00000         400.00|     125.00000         500.00 
      DURABLE LETTER OR SYMBOL, POLYUREA      |                             |                             | 
    0235 649.11                1810.000  SY   |       1.00000        1810.00|       3.00000        5430.00|       2.50000        4525.00 
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 
    0240 649.31                 560.000  SY   |       2.00000        1120.00|       4.00000        2240.00|       4.50000        2520.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0245 649.51                 480.000  SY   |       5.00000        2400.00|       6.00000        2880.00|      10.00000        4800.00 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0250 649.61                 150.000  SY   |       2.00000         300.00|      10.00000        1500.00|      40.00000        6000.00 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0255 651.15                  20.000  LB   |       8.00000         160.00|      20.00000         400.00|      13.00000         260.00 
      SEED                                    |                             |                             | 
    0260 651.18                 100.000  LB   |       6.00000         600.00|      20.00000        2000.00|       7.50000         750.00 
      FERTILIZER                              |                             |                             | 
    0265 651.20                   1.000  TON  |     500.00000         500.00|     750.00000         750.00|     750.00000         750.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0270 651.25                   1.000  TON  |     500.00000         500.00|     750.00000         750.00|     750.00000         750.00 
      HAY MULCH                               |                             |                             | 
    0275 651.35                 100.000  CY   |      46.00000        4600.00|      70.00000        7000.00|      50.00000        5000.00 
      TOPSOIL                                 |                             |                             | 
    0280 651.40                 220.000  SY   |      11.00000        2420.00|      15.00000        3300.00|      28.00000        6160.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0285 652.10                          LUMP |    3500.00000        3500.00|    2500.00000        2500.00|    4000.00000        4000.00 
      EPSC PLAN                               |                             |                             | 
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    0290 652.20                  10.000  HR   |       5.00000          50.00|      65.00000         650.00|      60.00000         600.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0295 652.30                   1.000  LU   |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0300 653.20                 880.000  SY   |       2.00000        1760.00|       5.00000        4400.00|       4.00000        3520.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0305 653.35                  30.000  CY   |      29.00000         870.00|      65.00000        1950.00|      65.00000        1950.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0310 653.50                1080.000  LF   |       2.00000        2160.00|       5.00000        5400.00|       3.50000        3780.00 
      BARRIER FENCE                           |                             |                             | 
    0315 675.20                   6.920  SF   |      16.00000         110.72|      22.00000         152.24|      30.00000         207.60 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0320 675.341                 76.000  LF   |      16.00000        1216.00|      12.00000         912.00|      15.00000        1140.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0325 675.50                   8.000  EACH |       5.00000          40.00|       5.00000          40.00|      50.00000         400.00 
      REMOVING SIGNS                          |                             |                             | 
    0330 675.60                   6.000  EACH |      26.00000         156.00|      25.00000         150.00|      50.00000         300.00 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0335 676.10                   4.000  EACH |     105.00000         420.00|      70.00000         280.00|      85.00000         340.00 
      DELINEATOR WITH STEEL POST              |                             |                             | 
    0340 676.12                   2.000  EACH |       5.00000          10.00|       1.00000           2.00|      25.00000          50.00 
      REMOVAL OF EXISTING DELINEATOR          |                             |                             | 
    0345 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0350 900.608                 20.000  CY   |    1500.00000       30000.00|    2100.00000       42000.00|    2500.00000       50000.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)                    |                             |                             | 
    0355 900.608                100.000  CY   |      45.00000        4500.00|      76.00000        7600.00|      75.00000        7500.00 
      SPECIAL PROVISION (STONE FILL, STREAM   |                             |                             | 
      BED MATERIAL)( TYPE II)                 |                             |                             | 
    0360 900.615              53000.000  DL   |       1.00000       53000.00|       1.00000       53000.00|       1.00000       53000.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I)       |                             |                             | 
    0365 900.620                  5.000  EACH |     250.00000        1250.00|     600.00000        3000.00|    1000.00000        5000.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0370 900.645                         LUMP |   24000.00000       24000.00|   30000.00000       30000.00|   45000.00000       45000.00 
      SPECIAL PROVISION (TRAFFIC CONTROL ALL  |                             |                             | 
      INCLUSIVE)                              |                             |                             | 
    0375 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT)(N.A.B.I)                    |                             |                             | 
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    0380 900.680                328.000  TON  |     179.00000       58712.00|     170.00000       55760.00|     250.00000       82000.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT SMALL QUANTITY TYPE IVB)       |                             |                             | 
    0385 601.0015    AA1         70.000  LF   |                             |                             | 
      18" CSP .064 (2-2/3 X 1/2)              |                             |                             | 
    0390 601.0215    AA2         70.000  LF   |                             |                             | 
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 
    0395 601.0416    AA3         70.000  LF   |                             |                             | 
      18" PCCSP .079 (2-2/3 X 1/2)            |                             |                             | 
    0400 601.0815    AA4         70.000  LF   |                             |                             | 
      18" RCP CLASS III                       |                             |                             | 
    0405 601.0915    AA5         70.000  LF   |      54.00000        3780.00|      60.00000        4200.00|      50.00000        3500.00 
      18" CPEP                                |                             |                             | 
    0410 601.2815    AA6         70.000  LF   |                             |                             | 
      18" CPPP (SL)                           |                             |                             | 
    0415 616.26      BB1        160.000  LF   |                             |      40.00000        6400.00| 
      PRECAST REINFORCED CONCRETE CURB, TYPE  |                             |                             | 
    0420 616.28      BB2        160.000  LF   |      35.00000        5600.00|                             |      45.00000        7200.00 
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             | 
    0425 540.10      CC1                 LUMP |   25840.00000       25840.00|   50000.00000       50000.00|   45000.00000       45000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)                                |                             |                             | 
    0430 900.645     CC2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURES)(APPROACH SLAB #1)           |                             |                             | 
    0435 540.10      DD1                 LUMP |   25840.00000       25840.00|   50000.00000       50000.00|   45000.00000       45000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)                                |                             |                             | 
    0440 900.645     DD2                 LUMP |                             |                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(APPROACH SLAB #2)            |                             |                             | 
         SECTION TOTALS                       |           $     1,186,984.72|           $     1,240,000.00|           $     1,579,177.60 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,186,984.72|           $     1,240,000.00|           $     1,579,177.60 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,186,984.72|           $     1,240,000.00|           $     1,579,177.60 
    ==================================================================================================================================== 


