
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/02/16 
                                                LETTING DATE : 09/02/16  11:00 A.M.                            CALL : 001  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): ROCKINGHAM STP GMRC(9)                                          CONTRACT ID   : 09G124 
                                                                                     CALL ORDER    : 001 
                                                                                     CONTRACT TIME : 10/13/17  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : ROCKINGHAM 
         ROCKINGHAM STP GMRC(9): GMRC BRIDGE NO. 107 OVER THE 
         WILLIAMS RIVER.                                                                 COUNTY    : WINDHAM 
                                                                                         DISTRICT  : D02 
 
 
         REHABILITATION OF THE NORTH ABUTMENT SEAT AND BEARING 
         REPLACMENT, REHABILITATION OF THE PIER SEAT AND BEARING 
         REPLACEMENT, REPLACEMENT OF THE SOUTH ABUTMENT BACKWALL, 
         SEAT AND BEARINGS, REHABILITATE TRUSS, REPLACE RIVETS, AND 
         OTHER ASSOCIATED WORKS. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   110012320210   RENAUD BROS., INC.                                                         $  1,260,185.00     100.0000% 
       2   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  1,461,191.50     115.9506% 
    ===================================================================================================================================== 
                                              |(   1  ) 110012320210        |(   2  ) 11008052            |(      ) 
                                              |RENAUD BROS., INC.           |ENGINEERS CONSTRUCTION, INC. | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   EROSION CONTROL 
                                              |                             |                             | 
    0005 201.10                          LUMP |    2500.00000        2500.00|   37825.00000       37825.00| 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                  18.000  CY   |     100.00000        1800.00|     195.00000        3510.00| 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.16                  40.000  CY   |     100.00000        4000.00|     385.00000       15400.00| 
      SOLID ROCK EXCAVATION                   |                             |                             | 
    0020 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00| 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0025 204.25                  10.000  CY   |     500.00000        5000.00|      88.00000         880.00| 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0030 506.60                4310.000  LB   |      20.00000       86200.00|      20.00000       86200.00| 
      STRUCTURAL STEEL                        |                             |                             | 
    0035 507.11                9510.000  LB   |       3.50000       33285.00|       2.50000       23775.00| 
      REINFORCING STEEL, LEVEL I              |                             |                             | 
    0040 507.16                 120.000  LF   |      50.00000        6000.00|      55.00000        6600.00| 
      DRILLING AND GROUTING DOWELS            |                             |                             | 
    0045 514.10                  48.000  GAL  |      50.00000        2400.00|      80.00000        3840.00| 
      WATER REPELLENT, SILANE                 |                             |                             | 
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         PROJECT(S): ROCKINGHAM STP GMRC(9)                                          CONTRACT ID   : 09G124 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110012320210        |(   2   ) 11008052           |(      ) 
                                              |RENAUD BROS., INC.           |ENGINEERS CONSTRUCTION, INC. | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0050 529.20                   1.000  EACH |  150000.00000      150000.00|  151806.00000      151806.00| 
      PARTIAL REMOVAL OF STRUCTURE            |                             |                             | 
    0055 540.10                          LUMP |   35000.00000       35000.00|   19000.00000       19000.00| 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB)                                   |                             |                             | 
    0060 540.10                          LUMP |   15000.00000       15000.00|   13200.00000       13200.00| 
      PRECAST CONCRETE STRUCTURE (NORTH       |                             |                             | 
      ABUTMENT PEDESTALS)                     |                             |                             | 
    0065 540.10                          LUMP |   15000.00000       15000.00|   16050.00000       16050.00| 
      PRECAST CONCRETE STRUCTURE (PIER        |                             |                             | 
      PEDESTALS)                              |                             |                             | 
    0070 540.10                          LUMP |   60000.00000       60000.00|   71511.00000       71511.00| 
      PRECAST CONCRETE STRUCTURE (SOUTH       |                             |                             | 
      ABUTMENT BACKWALL)                      |                             |                             | 
    0075 540.10                          LUMP |   35000.00000       35000.00|   37857.00000       37857.00| 
      PRECAST CONCRETE STRUCTURE (SOUTH       |                             |                             | 
      ABUTMENT SEAT)                          |                             |                             | 
    0080 541.22                 200.000  CY   |    1500.00000      300000.00|    1150.00000      230000.00| 
      CONCRETE, CLASS A                       |                             |                             | 
    0085 602.35                  15.000  CY   |    1500.00000       22500.00|     800.00000       12000.00| 
      REBUILT STONE MASONRY                   |                             |                             | 
    0090 605.10                  75.000  LF   |      20.00000        1500.00|      23.95000        1796.25| 
      6 INCH UNDERDRAIN PIPE                  |                             |                             | 
    0095 613.10                   9.000  CY   |     100.00000         900.00|     565.00000        5085.00| 
      STONE FILL, TYPE I                      |                             |                             | 
    0100 631.10                          LUMP |   12000.00000       12000.00|   20000.00000       20000.00| 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0105 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00| 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0110 635.11                          LUMP |  150000.00000      150000.00|  275000.00000      275000.00| 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0115 649.21                   7.000  SY   |      50.00000         350.00|      15.00000         105.00| 
      GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             | 
    0120 649.31                  30.000  SY   |       5.00000         150.00|      15.00000         450.00| 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0125 649.515                100.000  SY   |       5.00000         500.00|      15.50000        1550.00| 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0130 649.61                 100.000  SY   |       5.00000         500.00|      25.00000        2500.00| 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0135 651.15                  10.000  LB   |      10.00000         100.00|      12.00000         120.00| 
      SEED                                    |                             |                             | 
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         PROJECT(S): ROCKINGHAM STP GMRC(9)                                          CONTRACT ID   : 09G124 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110012320210        |(   2   ) 11008052           |(      ) 
                                              |RENAUD BROS., INC.           |ENGINEERS CONSTRUCTION, INC. | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0140 651.18                  50.000  LB   |      10.00000         500.00|       4.50000         225.00| 
      FERTILIZER                              |                             |                             | 
    0145 651.20                   1.000  TON  |     500.00000         500.00|     550.00000         550.00| 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0150 651.25                   1.000  TON  |    1000.00000        1000.00|     700.00000         700.00| 
      HAY MULCH                               |                             |                             | 
    0155 651.35                   4.000  CY   |      75.00000         300.00|     100.00000         400.00| 
      TOPSOIL                                 |                             |                             | 
    0160 652.10                          LUMP |    1500.00000        1500.00|    5500.00000        5500.00| 
      EPSC PLAN                               |                             |                             | 
    0165 652.20                  30.000  HR   |      50.00000        1500.00|      37.50000        1125.00| 
      MONITORING EPSC PLAN                    |                             |                             | 
    0170 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00| 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0175 653.20                  65.000  SY   |       5.00000         325.00|       3.25000         211.25| 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0180 653.45                   2.000  EACH |     500.00000        1000.00|     310.00000         620.00| 
      FILTER BAG                              |                             |                             | 
    0185 653.55                 600.000  LF   |       3.00000        1800.00|       5.50000        3300.00| 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0190 900.608                  5.000  CY   |     150.00000         750.00|     130.00000         650.00| 
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             | 
    0195 900.620                  2.000  EACH |   25000.00000       50000.00|   13000.00000       26000.00| 
      SPECIAL PROVISION (BEARING              |                             |                             | 
      ASSEMBLY)(NORTH ABUTMENT) (EXPANSION)   |                             |                             | 
    0200 900.620                  4.000  EACH |   15000.00000       60000.00|   13365.00000       53460.00| 
      SPECIAL PROVISION (BEARING              |                             |                             | 
      ASSEMBLY)(PIER)(EXPANSION)              |                             |                             | 
    0205 900.620                  2.000  EACH |   20000.00000       40000.00|   13750.00000       27500.00| 
      SPECIAL PROVISION (BEARING              |                             |                             | 
      ASSEMBLY)(SOUTH ABUTMENT) (FIXED)       |                             |                             | 
    0210 900.620                 16.000  EACH |    1000.00000       16000.00|    1000.00000       16000.00| 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0215 900.620                256.000  EACH |     100.00000       25600.00|      80.00000       20480.00| 
      SPECIAL PROVISION (DECK TRUSS RIVET     |                             |                             | 
      REPLACEMENT)                            |                             |                             | 
    0220 900.620                 24.000  EACH |     100.00000        2400.00|     255.00000        6120.00| 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      CROSS TIES)                             |                             |                             | 
    0225 900.640                120.000  LF   |     100.00000       12000.00|     145.00000       17400.00| 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      RAILROAD TRACKS)                        |                             |                             | 
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         PROJECT(S): ROCKINGHAM STP GMRC(9)                                          CONTRACT ID   : 09G124 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110012320210        |(   2   ) 11008052           |(      ) 
                                              |RENAUD BROS., INC.           |ENGINEERS CONSTRUCTION, INC. | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0230 900.640                 90.000  LF   |      25.00000        2250.00|      25.00000        2250.00| 
      SPECIAL PROVISION (TIMBER CURB)         |                             |                             | 
    0235 900.645                         LUMP |   15000.00000       15000.00|   13125.00000       13125.00| 
      SPECIAL PROVISION (STEEL BRIDGE TRUSS   |                             |                             | 
      LIFTING AND LOWERING)(NORTH ABUTMENT)   |                             |                             | 
    0240 900.645                         LUMP |   15000.00000       15000.00|   24200.00000       24200.00| 
      SPECIAL PROVISION (STEEL BRIDGE TRUSS   |                             |                             | 
      LIFTING AND LOWERING)(PIER)             |                             |                             | 
    0245 900.645                         LUMP |   15000.00000       15000.00|   13125.00000       13125.00| 
      SPECIAL PROVISION (STEEL BRIDGE TRUSS   |                             |                             | 
      LIFTING AND LOWERING)(SOUTH ABUTMENT)   |                             |                             | 
    0250 900.645                         LUMP |   20000.00000       20000.00|  147115.00000      147115.00| 
      SPECIAL PROVISION (TEMPORARY ACCESS     |                             |                             | 
      ROAD AND STAGING AREAS, BRIDGE)         |                             |                             | 
    0255 900.645                         LUMP |   15000.00000       15000.00|   22000.00000       22000.00| 
      SPECIAL PROVISION (TRAFFIC CONTROL, ALL |                             |                             | 
      - INCLUSIVE)                            |                             |                             | 
    0260 900.650                  1.000  LU   |   15000.00000       15000.00|   15000.00000       15000.00| 
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 
      RAILROAD TRAFFIC) (N.A.B.I.)            |                             |                             | 
         SECTION TOTALS                       |           $     1,260,185.00|           $     1,461,191.50|           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,260,185.00|           $     1,461,191.50|           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,260,185.00|           $     1,461,191.50|           $ 
    ==================================================================================================================================== 


