VERMONT AGENCY OF TRANSPORTATION
LETTING DATE : 09/23/16 11:00 A_M.

RESULTS O

PROJECT(S): SUNDERLAND WCRS (19)
SUNDERLAND WCRS(25)

F BIDS

CONTRACT ID
CALL ORDER

CONTRACT TIME :

RUN DATE : 09/26/16
CALL : 002 PAGE : 1

: 10G346
- 002
06/30/18 COMPLETION DATE

TRENCH EXCAVATION OF ROCK

CONTRACT DESCRIPTION : TOWNCS)  : SUNDERLAND
SUNDERLAND WCRS(25): BRIDGE 63 ON THE VERMONT RAILWAY LINE
IN THE TOWN OF SUNDERLAND. SUNDERLAND WCRS(19): SUNDERLAND COUNTY : BENNINGTON
VTR BRIDGE NO. 64 OVER THE DISTRICT : DO1
BATTEN KILL.
SUNDERLAND WCRS (25): REMOVE EXISTING BRIDGE, CONSTRUCT NEW
DRILLED SHAFT SUPPORTED ABUTMENTS, INSTALL NEW STEEL DECK
GIRDER BRIDGE SUPERSTRUCTURE. RECONSTRUCT AND RAISE
APPROXIMATELY 2450 LF OF TRACK, CONSTRUCT CROSSING, AND
OTHER ASSOCIATED WORK. SUNDERLAND WCRS (19): NEW ABUTMENTS
AND BEARINGS (RETAIN PARTIAL ABUTMENTS) REPLACEMENT OF THE
STEEL DECK GIRDER SUPERSTRUCTURE AND OTHER ASSOCIATED WORK.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 980291592501 S & R CORPORATION $ 5,539,909.00 100.0000%
2 11008052 ENGINEERS CONSTRUCTION, INC. $ 6,202,427.00 111.9590%
IC 1 ) 980291592501 IC 2 ) 11008052 1C )
IS & R CORPORATION |ENGINEERS CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A e
SECTION 0001 EROSION CONTROL
| | |
0005 201.10 LUMP | 7300.00000 7300.00] 6185.00000 6185.00]
CLEARING AND GRUBBING, INCLUDING | | |
INDIVIDUAL TREES AND STUMPS (WCRS(19)) | | |
0010 201.10 LUMP | 7300.00000 7300.00]  22650.00000 22650.00]
CLEARING AND GRUBBING, INCLUDING I I |
INDIVIDUAL TREES AND STUMPS (WCRS(25)) | | |
0015 203.17 750.000 CY | 23.00000 17250.00] 22.75000 17062.50]
UNCLASSIFIED EXCAVATION | I |
0020 203.27 60.000 CY | 18.00000 1080.00] 125.00000 7500.00]
UNCLASSIFIED CHANNEL EXCAVATION I | |
0025 203.28 14.000 CY | 38.00000 532.00] 80.00000 1120.00]
EXCAVATION OF SURFACES AND PAVEMENTS | I |
0030 204.20 45.000 CY | 170.00000 7650.00] 50.00000 2250.00]
TRENCH EXCAVATION OF EARTH I | |
0035 204.21 2.000 CY | 1337.00000 2674.00] 715.00000 1430.00]
| |



VERMONT AGENCY OF TRANSPORTATION

RUN DATE : 09/26/16

LETTING DATE : 09/23/16 11:00 A.M. CALL : 002 PAGE : 2
RESULTS OF BIDS
PROJECT(S): SUNDERLAND WCRS (19) CONTRACT ID  : 106346
SUNDERLAND WCRS(25)
IC 1 ) 980291592501 | 2 ) 11008052 | )
IS & R CORPORATION IENGINEERS CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0040 204.22 2.000 CY | 75.00000 150.00] 75.00000 150.00]
TRENCH EXCAVATION OF EARTH, EXPLORATORY | | |
(N.A_B.1.) | | |
0045 204.25 500.000 CY | 59.00000 29500.00] 23.50000 11750.00]
STRUCTURE EXCAVATION I I |
0050 204.30 150.000 CY | 40.00000 6000.00] 49.50000 7425.00]
GRANULAR BACKFILL FOR STRUCTURES I | |
0055 208.30 150.000 CY | 156.00000 23400.00] 100.00000 15000.00]
COFFERDAM EXCAVATION, EARTH I I |
0060 208.40 LUMP | 300000.00000 300000.00]  86500.00000 86500.00]
COFFERDAM (PIER FOOTING 1) I | |
0065 208.40 LUMP | 300000.00000 300000.00]  86500.00000 86500.00]
COFFERDAM (PIER FOOTING 2) I I |
0070 301.15 1120.000 CY | 30.00000 33600.00] 4500000 50400.00]
SUBBASE OF GRAVEL I I |
0075 301.26 140.000 CY | 41.00000 5740.00] 65.00000 9100.00]
SUBBASE OF CRUSHED GRAVEL, FINE GRADED | I |
0080 301.35 30.000 CY | 52.00000 1560.00] 60.00000 1800.00]
SUBBASE OF DENSE GRADED CRUSHED STONE | | |
0085 401.10 20.000 CY | 167.00000 3340.00] 70.00000 1400.00]
AGGREGATE SURFACE COURSE | I |
0090 404.65 1.000 CWT | 102.00000 102.00] 250.00000 250.00]
EMULSIFIED ASPHALT I | |
0095 406.27 14.000 TON | 363.00000 5082.00]| 350.00000 4900.00]
MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN | I |
0100 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00]
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | | |
1.) | | |
0105 501.33 62.000 CY | 1300.00000 80600.00] 145000000 89900.00]
CONCRETE, HIGH PERFORMANCE CLASS A I I |
0110 501.34 50.000 CY | 750.00000 37500.00] 1250.00000 62500.00]
CONCRETE, HIGH PERFORMANCE CLASS B I | |
0115 504.10 LUMP | 161000.00000 161000.00| 116765.00000 116765.00]|
FURNISHING EQUIPMENT FOR DRIVING PILING | I |
0120 505.20 1740.000 LF | 67.00000 116580.00] 142.00000 247080.00]
STEEL PILING, HP 14 X 117 I | |
0125 505.36 200.000 SF | 166.00000 33200.00] 150.00000 30000.00]
TEMPORARY STEEL SHEET PILING I I |
0130 505.45 4.000 EACH | 3714.00000 14856.00] 2800.00000 11200.00]
DYNAMIC PILE LOADING TEST | | |
0135 506.55 444900.000 LB | 2.66000 1183434.00] 2.08000 925392.00]
| | |

STRUCTURAL STEEL, PLATE GIRDER



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09/26/16
LETTING DATE : 09/23/16 11:00 A.M. CALL : 002 PAGE : 3
RESULTS OF BIDS
PROJECT(S): SUNDERLAND WCRS (19) CONTRACT ID  : 106346
SUNDERLAND WCRS(25)
| 1 ) 980291592501 IC 2 ) 11008052 | )
IS & R CORPORATION IENGINEERS CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0140 507.11 26160.000 LB | 1.20000 31392.00] 3.00000 78480.00]
REINFORCING STEEL, LEVEL I I | |
0145 514.10 21.000 GAL | 56.00000 1176.00] 75.00000 1575.00]
WATER REPELLENT, SILANE | I |
0150 529.20 1.000 EACH | 8300.00000 8300.00| 125450.00000 125450.00]
PARTIAL REMOVAL OF STRUCTURE I | |
0155 529.20 1.000 EACH |  38000.00000 38000.00] 206750.00000 206750.00]
PARTIAL REMOVAL OF STRUCTURE (REMOVE | I |
SUPERSTRUCTURE AND BACKWALLS) I I |
0160 540.10 LUMP |  99500.00000 99500.00]  65225.00000 65225.00]
PRECAST CONCRETE STRUCTURE (ABUTMENT 1) | | |
0165 540.10 LUMP |  99500.00000 99500.00]  65225.00000 65225.00]
PRECAST CONCRETE STRUCTURE (ABUTMENT 2) | I |
0170 540.10 LUMP | 178500.00000 178500.00]  47475.00000 47475.00]
PRECAST CONCRETE STRUCTURE (ABUTMENT I | I
CAPS) | | |
0175 540.10 LUMP |  39000.00000 39000.00] 18575.00000 18575.00]
PRECAST CONCRETE STRUCTURE (APPROACH I I |
SLAB) (ABUTMENT 1) I | |
0180 540.10 LUMP |  39000.00000 39000.00] 18575.00000 18575.00]
PRECAST CONCRETE STRUCTURE (APPROACH | I |
SLAB) (ABUTMENT 2) I I |
0185 540.10 LUMP |  20000.00000 20000.00] 8250.00000 8250.00]
PRECAST CONCRETE STRUCTURE (PIER I | |
PEDESTALS) | I |
0190 541.25 5.000 CY | 1100.00000 5500.00] 1150.00000 5750.00]
CONCRETE, CLASS B | | |
0195 601.2610 38.000 LF | 92.00000 3496.00] 4500000 1710.00]
15" CPEP(SL) | I |
0200 601.2615 54.000 LF | 66.00000 3564.00] 48.00000 2592.00]
18" CPEP(SL) I | |
0205 601.7010 2.000 EACH | 280.00000 560.00] 450.00000 900.00]
15" CPEPES | I |
0210 613.10 151.000 CY | 59_00000 8909.00] 77.50000 11702.50]
STONE FILL, TYPE I I | |
0215 613.12 86.000 CY | 59.00000 5074.00] 83.75000 7202.50]
STONE FILL, TYPE I11 | I |
0220 613.13 160.000 CY | 59_00000 9440.00]| 225.00000 36000.00]
STONE FILL, TYPE IV I I |
0225 630.10 220.000 HR | 56.00000 12320.00] 55.00000 12100.00]
| | |

UNIFORMED TRAFFIC OFFICERS



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09/26/16
LETTING DATE : 09/23/16 11:00 A.M. CALL : 002 PAGE : 4
RESULTS OF BIDS
PROJECT(S): SUNDERLAND WCRS (19) CONTRACT ID  : 106346
SUNDERLAND WCRS(25)
IC 1 ) 980291592501 IC 2 ) 11008052 | )
IS & R CORPORATION IENGINEERS CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0230 630.15 1100.000 HR | 25.44000 27984.00] 36.00000 39600.00]
FLAGGERS I | |
0235 631.10 LUMP |  29000.00000 29000.00]  21000.00000 21000.00]
FIELD OFFICE, ENGINEERS | I |
0240 631.16 LUMP | 3000.00000 3000.00] 1000.00000 1000.00]
TESTING EQUIPMENT, CONCRETE I | |
0245 631.26 6000.000 DL | 1.00000 6000.00] 1.00000 6000.00]
FIELD OFFICE TELEPHONE (N.A.B.1.) | I |
0250 635.11 LUMP | 280000.00000 280000.00] 841775.00000 841775.00]
MOBIL1ZAT ION/DEMOBILIZATION I | |
0255 649.21 1790.000 SY | 1.80000 3222.00] 5.25000 9397.50]
GEOTEXTILE UNDER RAILROAD BALLAST | I |
0260 649.31 304.000 SY | 2.00000 608.00]| 4.00000 1216.00]
GEOTEXTILE UNDER STONE FILL I | |
0265 649.515 740.000 SY | 6.00000 4440.00] 15.50000 11470.00]
GEOTEXTILE FOR SILT FENCE, WOVEN WIRE | | |
REINFORCED | I |
0270 649.61 120.000 SY | 59.00000 7080.00] 25.00000 3000.00]
GEOTEXTILE FOR FILTER CURTAIN I | |
0275 651.15 35.000 LB | 13.00000 455.00] 17.00000 595.00]
SEED | I |
0280 651.18 120.000 LB | 7.50000 900.00] 6.00000 720.00]
FERTILIZER I | |
0285 651.20 2.000 TON | 314.00000 628.00] 750.00000 1500.00]
AGRICULTURAL LIMESTONE | I |
0290 651.25 2.000 TON | 801.00000 1602.00] 2000.00000 4000.00]
HAY MULCH I | |
0295 651.35 180.000 CY | 4400000 7920.00] 68.00000 12240.00]
TOPSOIL | I |
0300 652.10 LUMP | 4580.00000 4580.00] 5000.00000 5000.00]
EPSC PLAN (WCRS(19)) I | |
0305 652.10 LUMP | 4580.00000 4580.00]| 3500.00000 3500.00]
EPSC PLAN (WCRS(25)) | I |
0310 652.20 200.000 HR | 2400000 4800.00] 50.00000 10000.00]
MONITORING EPSC PLAN I | |
0315 652.30 1.000 LU | 5000.00000 5000.00] 5000.00000 5000.00]
MAINTENANCE OF EPSC PLAN (N.A.B.I. | I |
(WCRS(19)) | | |
0320 652.30 1.000 LU | 10000.00000 10000.00]  10000.00000 10000.00]
MAINTENANCE OF EPSC PLAN (N.A.B.1.) I | |
| | |

(WCRS(25))



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09/26/16
LETTING DATE : 09/23/16 11:00 A_M. CALL - 002 PAGE : 5
RESULTS OF BIDS

PROJECT(S): SUNDERLAND WCRS (19) CONTRACT ID  : 10G346
SUNDERLAND WCRS(25)

( 1 ) 980291592501
S

IC 2 ) 11008052
& R CORPORATION IE
|

|
NGINEERS CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT |

SPECIAL PROVISION (REMOVE AND RESET
RAILROAD TRACKS)

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0325 653.20 1500.000 SY | 1.40000 2100.00] 3.50000 5250.00]
TEMPORARY EROSION MATTING | | |
0330 653.25 5.000 CY | 105.00000 525.00] 100.00000 500.00]
TEMPORARY STONE CHECK DAM, TYPE 1 | I |
0335 653.45 4.000 EACH | 188.00000 752.00] 350.00000 1400.00]
FILTER BAG I | |
0340 653.60 100.000 LF | 8.80000 880.00] 15.00000 1500.00]
EROSION LOG | I |
0345 675.50 4.000 EACH | 92.00000 368.00] 75.00000 300.00]
REMOVING SIGNS I | |
0350 675.60 4.000 EACH | 209.00000 836.00] 75.00000 300.00]
ERECTING SALVAGED SIGNS | I |
0355 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00]
PRICE ADJUSTMENT, FUEL (N.A.B.1.) I | |
0360 900.608 865.000 CY | 28.00000 24220.00] 50.00000 43250.00]
SPECIAL PROVISION (RAILROAD BALLAST) I | |
0365 900.620 12.000 EACH | 1857.00000 22284.00] 6555 .00000 78660.00]
SPECIAL PROVISION (BEARING I I |
ASSEMBLY) (EXPANS 10N) I | |
0370 900.620 12.000 EACH | 822.00000 9864.00]| 7460.00000 89520.00]
SPECIAL PROVISION (BEARING | I |
ASSEMBLY) (FIXED) I I |
0375 900.620 36.000 EACH | 982.00000 35352.00] 500.00000 18000.00]
SPECIAL PROVISION (CPM SCHEDULE) I | |
0380 900.620 18.000 EACH | 280.00000 5040.00]| 325.00000 5850.00]|
SPECIAL PROVISION (REMOVAL AND I I |
REPLACEMENT OF CROSS TIES - MOD 1) I | |
0385 900.620 712.000 EACH | 85.00000 60520.00] 275.00000 195800.00]
SPECIAL PROVISION (REMOVAL AND | I |
REPLACEMENT OF CROSS TIES) I I |
0390 900.640 230.000 LF | 1589.00000 365470.00] 2405.00000 553150.00]
SPECIAL PROVISION (DRILLED SHAFT IN I | |
EARTH) (5.0 FT) | I |
0395 900.640 30.000 LF | 156500000 46950.00] 3600.00000 108000.00]
SPECIAL PROVISION (DRILLED SHAFT I | I
OBSTRUCTION DRILLING AND REMOVAL) I | |
0400 900.640 180.000 LF | 528.00000 95040.00] 80.00000 14400.00]
SPECIAL PROVISION (OBSTRUCTION REMOVAL | I |
FOR DRIVING PILES) I I |
0405 900.640 1453.000 LF | 102.00000 148206.00] 75.00000 108975.00]
| | |
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 09/26/16
LETTING DATE : 09/23/16 11:00 A_M. CALL : 002 PAGE : 6
RESULTS OF BIDS

PROJECT(S): SUNDERLAND WCRS (19) CONTRACT ID  : 10G346
SUNDERLAND WCRS(25)

IC 1 ) 980291592501 IC 2 ) 11008052 1C )
IS & R CORPORATION IENGINEERS CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— A
0410 900.645 LUMP | 120000.00000 120000.00] 105750.00000 105750.00]
SPECIAL PROVISION (MOBILIZATION OF I | |
DRILLED SHAFT EQUIPMENT) I | |
0415 900.645 LUMP |  50000.00000 50000.00]  24000.00000 24000.00]
SPECIAL PROVISION (PAVED RAIL - HIGHWAY | I |
CROSSING) I | |
0420 900.645 LUMP | 148000.00000 148000.00]  28000.00000 28000.00]
SPECIAL PROVISION (REGRADING TRACK | I |
APPROACHES) I I |
0425 900.645 LUMP | 306000.00000 306000.00] 300295.00000 300295.00]
SPECIAL PROVISION (RETAINING WALL - MOD | | |
D) | | |
0430 900.645 LUMP |  50000.00000 50000.00]  54400.00000 54400.00]
SPECIAL PROVISION (RETAINING WALL) I | |
0435 900.645 LUMP | 220000.00000 220000.00] 660575.00000 660575.00]
SPECIAL PROVISION (TEMPORARY ACCESS I | |
ROAD AND STAGING AREAS, BRIDGE) | I |
0440 900.645 LUMP | 170000.00000 170000.00]  95200.00000 95200.00]
SPECIAL PROVISION (TIMBER DECK - I | I
RAILROAD BRIDGE)(WCRS(19) I | |
0445 900.645 LUMP |  70000.00000 70000.00]  41400.00000 41400.00]
SPECIAL PROVISION (TIMBER DECK - I I |
RAILROAD BRIDGE)(WCRS(25) I | |
0450 900.645 LUMP |  40000.00000 40000.00]  20000.00000 20000.00]
SPECIAL PROVISION (TRAFFIC CONTROL - | I |
ALL INCLUSIVE) (WCRS(19)) I I |
0455 900.645 LUMP |  60000.00000 60000.00]  20000.00000 20000.00]
SPECIAL PROVISION (TRAFFIC CONTROL - I | |
ALL INCLUSIVE) (WCRS(25)) | I |
0460 900.650 2.000 LU | 45000.00000 90000.00]  45000.00000 90000.00]
SPECIAL PROVISION (MAINTENANCE OF I | |
RAILROAD TRAFFIC) (N.A.B.1.) I | |
0465 900.675 815.000 SY | 16.00000 13040.00] 26.00000 21190.00]
SPECIAL PROVISION (CELLULAR CONFINEMENT | I |
SYSTEM, BRIDGE APPROACH) I | |
SECTION TOTALS I $ 5,539,909.00] $ 6,202,427.00] $
—————————————————————————————————————————— A
COMMON ITEMS TOTAL l $ 5,539,909.00] $ 6,202,427.00] $
I | |
CONTRACT TOTALS (LOW COST) I $ 5,539,909.00] $ 6,202,427.00] $




