
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 01/30/15 
                                                LETTING DATE : 01/30/15  11:00 A.M.                            CALL : 003  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): WALDEN BRF 030-3(5)                                             CONTRACT ID   : 09B308 
                                                                                     CALL ORDER    : 003 
                                                                                     CONTRACT TIME : 10/16/15  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : WALDEN 
         WALDEN BRF 030-3(5):  BEGINNING AT A POINT ON VT 15 
         APPROXIMATELY 5.15 MILES SOUTHEASTERLY OF THE                                   COUNTY    : CALEDONIA 
         HARDWICK/WALDEN TOWNLINE AND EXTENDING EAST 0.13 MILES.                         DISTRICT  : D07 
 
 
 
         REPLACEMENT OF BRIDGE 83 WITH RELATED APPROACH ROADWAY AND 
         CHANNEL WORK. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   11008644       J. A. MCDONALD, INC.                                                       $  1,592,083.50     100.0000% 
       2   11001574       MILLER CONSTRUCTION, INC.                                                  $  1,601,718.00     100.6052% 
       3   12007238010    T. BUCK CONSTRUCTION, INC.                                                 $  1,818,118.00     114.1974% 
       4   1100858500     A.L. ST. ONGE CONTRACTOR, INC.                                             $  1,850,378.40     116.2237% 
       5   110909070710   J. P. SICARD, INC.                                                         $  2,444,145.00     153.5186% 
       6   11006113       WINTERSET, INC.                                                            $  2,977,889.50     187.0436% 
           980058954601    CCS CONSTRUCTORS, INC.                                                              IRREGULAR 
    ===================================================================================================================================== 
                                              |(   1  ) 11008644            |(   2  ) 11001574            |(   3  ) 12007238010 
                                              |J. A. MCDONALD, INC.         |MILLER CONSTRUCTION, INC.    |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   13000.00000       13000.00|    7500.00000        7500.00|    5000.00000        5000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                 410.000  CY   |      10.00000        4100.00|      17.00000        6970.00|      16.00000        6560.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.16                  50.000  CY   |     325.00000       16250.00|     100.00000        5000.00|      45.00000        2250.00 
      SOLID ROCK EXCAVATION                   |                             |                             | 
    0020 203.27                 270.000  CY   |      12.00000        3240.00|      25.00000        6750.00|      18.00000        4860.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0025 204.20                 110.000  CY   |      17.00000        1870.00|      35.00000        3850.00|      18.00000        1980.00 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0030 204.21                  15.000  CY   |     100.00000        1500.00|     125.00000        1875.00|      65.00000         975.00 
      TRENCH EXCAVATION OF ROCK               |                             |                             | 
    0035 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
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         PROJECT(S): WALDEN BRF 030-3(5)                                             CONTRACT ID   : 09B308 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008644            |(   2   ) 11001574           |(   3  ) 12007238010 
                                              |J. A. MCDONALD, INC.         |MILLER CONSTRUCTION, INC.    |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0040 204.25                1060.000  CY   |      15.00000       15900.00|      23.00000       24380.00|      22.00000       23320.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0045 204.30                 450.000  CY   |      55.00000       24750.00|      45.00000       20250.00|      26.00000       11700.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0050 210.10                 460.000  SY   |      10.00000        4600.00|      11.00000        5060.00|      10.00000        4600.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0055 301.35                 660.000  CY   |      48.00000       31680.00|      40.00000       26400.00|      43.00000       28380.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0060 404.65                  10.000  CWT  |      48.00000         480.00|      50.00000         500.00|      45.00000         450.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0065 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0070 507.11                 384.000  LB   |       3.00000        1152.00|       1.00000         384.00|       5.00000        1920.00 
      REINFORCING STEEL, LEVEL I              |                             |                             | 
    0075 507.16                  82.000  LF   |      45.00000        3690.00|      30.00000        2460.00|      25.00000        2050.00 
      DRILLING AND GROUTING DOWELS            |                             |                             | 
    0080 514.10                  20.000  GAL  |      50.00000        1000.00|      65.00000        1300.00|     145.00000        2900.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0085 516.10                  68.000  LF   |     150.00000       10200.00|     150.00000       10200.00|     150.00000       10200.00 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0090 520.10                 200.000  SY   |      65.00000       13000.00|      65.00000       13000.00|      75.00000       15000.00 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0095 524.11                  68.000  LF   |      25.00000        1700.00|      25.00000        1700.00|      55.00000        3740.00 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0100 525.335                120.000  LF   |     135.00000       16200.00|     145.00000       17400.00|     225.00000       27000.00 
      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             | 
      BEAM                                    |                             |                             | 
    0105 529.15                   1.000  EACH |   63000.00000       63000.00|   45000.00000       45000.00|  100000.00000      100000.00 
      REMOVAL OF STRUCTURE (925 SF - EST.)    |                             |                             | 
    0110 531.17                  16.000  EACH |     280.00000        4480.00|     250.00000        4000.00|     250.00000        4000.00 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0115 540.10                          LUMP |   92500.00000       92500.00|  102000.00000      102000.00|  101000.00000      101000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 
    0120 540.10                          LUMP |   90500.00000       90500.00|  102000.00000      102000.00|  101000.00000      101000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 
    0125 540.10                          LUMP |   43950.00000       43950.00|   47000.00000       47000.00|   66000.00000       66000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)                                |                             |                             | 
    0130 540.10                          LUMP |   43950.00000       43950.00|   47000.00000       47000.00|   66000.00000       66000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)                                |                             |                             | 
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         PROJECT(S): WALDEN BRF 030-3(5)                                             CONTRACT ID   : 09B308 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008644            |(   2   ) 11001574           |(   3  ) 12007238010 
                                              |J. A. MCDONALD, INC.         |MILLER CONSTRUCTION, INC.    |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0135 540.10                          LUMP |  139800.00000      139800.00|  109000.00000      109000.00|  126000.00000      126000.00 
      PRECAST CONCRETE STRUCTURE (FOOTING #1) |                             |                             | 
    0140 540.10                          LUMP |  141500.00000      141500.00|  109000.00000      109000.00|  126000.00000      126000.00 
      PRECAST CONCRETE STRUCTURE (FOOTING #2) |                             |                             | 
    0145 540.10                          LUMP |   52525.00000       52525.00|   33600.00000       33600.00|   50500.00000       50500.00 
      PRECAST CONCRETE STRUCTURE (WINGWALL #1 |                             |                             | 
    0150 540.10                          LUMP |   15100.00000       15100.00|   33600.00000       33600.00|   50500.00000       50500.00 
      PRECAST CONCRETE STRUCTURE (WINGWALL #2 |                             |                             | 
    0155 540.10                          LUMP |   22000.00000       22000.00|   33600.00000       33600.00|   50500.00000       50500.00 
      PRECAST CONCRETE STRUCTURE (WINGWALL #3 |                             |                             | 
    0160 540.10                          LUMP |   38000.00000       38000.00|   33600.00000       33600.00|   50500.00000       50500.00 
      PRECAST CONCRETE STRUCTURE (WINGWALL #4 |                             |                             | 
    0165 541.30                 124.000  CY   |     275.00000       34100.00|     345.00000       42780.00|     300.00000       37200.00 
      CONCRETE, CLASS C                       |                             |                             | 
    0170 604.18                   2.000  EACH |    1900.00000        3800.00|    3000.00000        6000.00|    2700.00000        5400.00 
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             | 
      WITH CAST IRON GRATE                    |                             |                             | 
    0175 609.15                   1.000  TON  |     700.00000         700.00|     700.00000         700.00|     500.00000         500.00 
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 
      CHLORIDE                                |                             |                             | 
    0180 613.11                 120.000  CY   |      54.00000        6480.00|      52.00000        6240.00|      40.00000        4800.00 
      STONE FILL, TYPE II                     |                             |                             | 
    0185 613.13                 270.000  CY   |      75.00000       20250.00|      52.00000       14040.00|      40.00000       10800.00 
      STONE FILL, TYPE IV                     |                             |                             | 
    0190 617.12                   1.000  EACH |     180.00000         180.00|     200.00000         200.00|     193.00000         193.00 
      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             | 
    0195 621.30                 180.000  LF   |      35.00000        6300.00|      35.00000        6300.00|      32.00000        5760.00 
      BOX BEAM GUARDRAIL                      |                             |                             | 
    0200 621.725                  4.000  EACH |    5400.00000       21600.00|    5550.00000       22200.00|    5400.00000       21600.00 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      3 RAIL BOX BEAM                         |                             |                             | 
    0205 621.80                 250.000  LF   |       1.00000         250.00|       5.00000        1250.00|       9.00000        2250.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0210 630.10                  50.000  HR   |      20.00000        1000.00|      65.00000        3250.00|      55.00000        2750.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0215 630.15                 400.000  HR   |      18.00000        7200.00|      20.00000        8000.00|      24.00000        9600.00 
      FLAGGERS                                |                             |                             | 
    0220 631.10                          LUMP |    6000.00000        6000.00|   10000.00000       10000.00|   12000.00000       12000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0225 631.16                          LUMP |    3850.00000        3850.00|    1000.00000        1000.00|    2000.00000        2000.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
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         PROJECT(S): WALDEN BRF 030-3(5)                                             CONTRACT ID   : 09B308 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008644            |(   2   ) 11001574           |(   3  ) 12007238010 
                                              |J. A. MCDONALD, INC.         |MILLER CONSTRUCTION, INC.    |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0230 631.17                          LUMP |     800.00000         800.00|    1000.00000        1000.00|     750.00000         750.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0235 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0240 635.11                          LUMP |   55000.00000       55000.00|  135000.00000      135000.00|  179171.00000      179171.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0245 641.15                   5.000  EACH |    2500.00000       12500.00|    3000.00000       15000.00|    1000.00000        5000.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0250 646.20                 650.000  LF   |       0.85000         552.50|       1.00000         650.00|       1.00000         650.00 
      4 INCH WHITE LINE                       |                             |                             | 
    0255 646.21                 770.000  LF   |       0.85000         654.50|       1.00000         770.00|       1.00000         770.00 
      4 INCH YELLOW LINE                      |                             |                             | 
    0260 649.31                 550.000  SY   |       4.00000        2200.00|       3.50000        1925.00|       2.00000        1100.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0265 649.515                 73.000  SY   |      13.00000         949.00|      10.00000         730.00|      10.00000         730.00 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0270 649.61                  89.000  SY   |      30.00000        2670.00|      20.00000        1780.00|      45.00000        4005.00 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0275 651.15                  10.000  LB   |      20.00000         200.00|      20.00000         200.00|      40.00000         400.00 
      SEED                                    |                             |                             | 
    0280 651.17                  10.000  LB   |      11.00000         110.00|      20.00000         200.00|      40.00000         400.00 
      SEED, WINTER RYE                        |                             |                             | 
    0285 651.18                  50.000  LB   |       4.00000         200.00|       8.00000         400.00|      10.00000         500.00 
      FERTILIZER                              |                             |                             | 
    0290 651.20                   1.000  TON  |     440.00000         440.00|     500.00000         500.00|     600.00000         600.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0295 651.25                   1.000  TON  |     900.00000         900.00|     900.00000         900.00|     500.00000         500.00 
      HAY MULCH                               |                             |                             | 
    0300 651.35                  30.000  CY   |      80.00000        2400.00|      60.00000        1800.00|      50.00000        1500.00 
      TOPSOIL                                 |                             |                             | 
    0305 651.40                 400.000  SY   |       8.00000        3200.00|      15.00000        6000.00|      10.00000        4000.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0310 652.10                          LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
      EPSC PLAN                               |                             |                             | 
    0315 652.20                  20.000  HR   |      45.00000         900.00|      30.00000         600.00|      35.00000         700.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0320 652.30                   1.000  LU   |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0325 653.20                 450.000  SY   |       3.25000        1462.50|       3.00000        1350.00|       2.00000         900.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
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         PROJECT(S): WALDEN BRF 030-3(5)                                             CONTRACT ID   : 09B308 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008644            |(   2   ) 11001574           |(   3  ) 12007238010 
                                              |J. A. MCDONALD, INC.         |MILLER CONSTRUCTION, INC.    |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0330 653.35                  30.000  CY   |      60.00000        1800.00|      45.00000        1350.00|      34.00000        1020.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0335 653.40                   2.000  EACH |     600.00000        1200.00|     100.00000         200.00|     300.00000         600.00 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0340 653.50                 290.000  LF   |       3.35000         971.50|       4.00000        1160.00|       2.50000         725.00 
      BARRIER FENCE                           |                             |                             | 
    0345 653.55                 280.000  LF   |       1.50000         420.00|       4.00000        1120.00|      10.00000        2800.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0350 675.20                  73.000  SF   |      13.00000         949.00|      15.00000        1095.00|      20.00000        1460.00 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0355 675.341                150.000  LF   |      10.50000        1575.00|      12.00000        1800.00|       9.00000        1350.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0360 675.50                  17.000  EACH |       5.50000          93.50|      10.00000         170.00|      10.00000         170.00 
      REMOVING SIGNS                          |                             |                             | 
    0365 900.608                 10.000  CY   |    3200.00000       32000.00|    1150.00000       11500.00|    2000.00000       20000.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
    0370 900.640                232.000  LF   |    1475.00000      342200.00|    1400.00000      324800.00|    1500.00000      348000.00 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      NEXT D BEAMS)(NEXT 28 D)                |                             |                             | 
    0375 900.645                         LUMP |    1000.00000        1000.00|    3000.00000        3000.00|    2500.00000        2500.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0380 900.645                         LUMP |   25000.00000       25000.00|   33000.00000       33000.00|   10000.00000       10000.00 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)                          |                             |                             | 
    0385 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
    0390 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0395 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0400 900.680                400.000  TON  |     158.00000       63200.00|     162.00000       64800.00|     141.00000       56400.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0405 601.0215    AA1         90.000  LF   |                             |                             | 
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 
    0410 601.0415    AA2         90.000  LF   |                             |                             | 
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 
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         PROJECT(S): WALDEN BRF 030-3(5)                                             CONTRACT ID   : 09B308 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008644            |(   2   ) 11001574           |(   3  ) 12007238010 
                                              |J. A. MCDONALD, INC.         |MILLER CONSTRUCTION, INC.    |T. BUCK CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0415 601.2615    AA3         90.000  LF   |      57.00000        5130.00|      50.00000        4500.00|      40.00000        3600.00 
      18" CPEP(SL)                            |                             |                             | 
         SECTION TOTALS                       |           $     1,592,083.50|           $     1,601,718.00|           $     1,818,118.00 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,592,083.50|           $     1,601,718.00|           $     1,818,118.00 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,592,083.50|           $     1,601,718.00|           $     1,818,118.00 
    ==================================================================================================================================== 
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         PROJECT(S): WALDEN BRF 030-3(5)                                             CONTRACT ID   : 09B308 
 
 
    ===================================================================================================================================== 
                                              |(   4  ) 1100858500          |(   5   ) 110909070710       |(   6  ) 11006113 
                                              |A.L. ST. ONGE CONTRACTOR, IN |J. P. SICARD, INC.           |WINTERSET, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   10000.00000       10000.00|   20000.00000       20000.00|   23700.00000       23700.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                 410.000  CY   |      15.00000        6150.00|      15.00000        6150.00|      16.00000        6560.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.16                  50.000  CY   |     100.00000        5000.00|     300.00000       15000.00|      79.00000        3950.00 
      SOLID ROCK EXCAVATION                   |                             |                             | 
    0020 203.27                 270.000  CY   |      30.00000        8100.00|      21.00000        5670.00|      18.00000        4860.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0025 204.20                 110.000  CY   |      25.00000        2750.00|      21.00000        2310.00|      12.00000        1320.00 
      TRENCH EXCAVATION OF EARTH              |                             |                             | 
    0030 204.21                  15.000  CY   |      50.00000         750.00|    1000.00000       15000.00|      67.00000        1005.00 
      TRENCH EXCAVATION OF ROCK               |                             |                             | 
    0035 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0040 204.25                1060.000  CY   |      35.00000       37100.00|      21.00000       22260.00|     120.00000      127200.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0045 204.30                 450.000  CY   |      40.00000       18000.00|      47.00000       21150.00|      37.00000       16650.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0050 210.10                 460.000  SY   |      11.40000        5244.00|      10.00000        4600.00|      10.00000        4600.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0055 301.35                 660.000  CY   |      40.00000       26400.00|      33.00000       21780.00|      44.00000       29040.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0060 404.65                  10.000  CWT  |      54.00000         540.00|      47.00000         470.00|      46.00000         460.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0065 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0070 507.11                 384.000  LB   |       3.00000        1152.00|       3.00000        1152.00|       5.00000        1920.00 
      REINFORCING STEEL, LEVEL I              |                             |                             | 
    0075 507.16                  82.000  LF   |      30.00000        2460.00|      48.00000        3936.00|      21.00000        1722.00 
      DRILLING AND GROUTING DOWELS            |                             |                             | 
    0080 514.10                  20.000  GAL  |      50.00000        1000.00|      75.00000        1500.00|      50.00000        1000.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0085 516.10                  68.000  LF   |     166.80000       11342.40|     145.00000        9860.00|     140.00000        9520.00 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0090 520.10                 200.000  SY   |      72.00000       14400.00|      63.00000       12600.00|      60.00000       12000.00 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
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    0095 524.11                  68.000  LF   |      27.60000        1876.80|      24.00000        1632.00|      25.00000        1700.00 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0100 525.335                120.000  LF   |     160.00000       19200.00|     140.00000       16800.00|     135.00000       16200.00 
      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             | 
      BEAM                                    |                             |                             | 
    0105 529.15                   1.000  EACH |  100000.00000      100000.00|  262000.00000      262000.00|   55000.00000       55000.00 
      REMOVAL OF STRUCTURE (925 SF - EST.)    |                             |                             | 
    0110 531.17                  16.000  EACH |     300.00000        4800.00|     400.00000        6400.00|     460.00000        7360.00 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0115 540.10                          LUMP |   94894.00000       94894.00|  235000.00000      235000.00|  196000.00000      196000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #1 |                             |                             | 
    0120 540.10                          LUMP |   94894.00000       94894.00|  235000.00000      235000.00|  196000.00000      196000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT #2 |                             |                             | 
    0125 540.10                          LUMP |   71262.00000       71262.00|   47900.00000       47900.00|  156000.00000      156000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #1)                                |                             |                             | 
    0130 540.10                          LUMP |   71262.00000       71262.00|   47900.00000       47900.00|  156000.00000      156000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB #2)                                |                             |                             | 
    0135 540.10                          LUMP |  136180.00000      136180.00|  150000.00000      150000.00|  220000.00000      220000.00 
      PRECAST CONCRETE STRUCTURE (FOOTING #1) |                             |                             | 
    0140 540.10                          LUMP |  146180.00000      146180.00|  150000.00000      150000.00|  230000.00000      230000.00 
      PRECAST CONCRETE STRUCTURE (FOOTING #2) |                             |                             | 
    0145 540.10                          LUMP |   55000.00000       55000.00|   55300.00000       55300.00|  155000.00000      155000.00 
      PRECAST CONCRETE STRUCTURE (WINGWALL #1 |                             |                             | 
    0150 540.10                          LUMP |   30000.00000       30000.00|   22700.00000       22700.00|  133000.00000      133000.00 
      PRECAST CONCRETE STRUCTURE (WINGWALL #2 |                             |                             | 
    0155 540.10                          LUMP |   30000.00000       30000.00|   22700.00000       22700.00|  133000.00000      133000.00 
      PRECAST CONCRETE STRUCTURE (WINGWALL #3 |                             |                             | 
    0160 540.10                          LUMP |   30000.00000       30000.00|   55300.00000       55300.00|  153000.00000      153000.00 
      PRECAST CONCRETE STRUCTURE (WINGWALL #4 |                             |                             | 
    0165 541.30                 124.000  CY   |     700.00000       86800.00|     400.00000       49600.00|     870.00000      107880.00 
      CONCRETE, CLASS C                       |                             |                             | 
    0170 604.18                   2.000  EACH |    3500.00000        7000.00|    3500.00000        7000.00|    3800.00000        7600.00 
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             | 
      WITH CAST IRON GRATE                    |                             |                             | 
    0175 609.15                   1.000  TON  |    1250.00000        1250.00|     500.00000         500.00|    2000.00000        2000.00 
      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 
      CHLORIDE                                |                             |                             | 
    0180 613.11                 120.000  CY   |      42.00000        5040.00|      43.00000        5160.00|      48.00000        5760.00 
      STONE FILL, TYPE II                     |                             |                             | 
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    0185 613.13                 270.000  CY   |      42.00000       11340.00|      47.00000       12690.00|      48.00000       12960.00 
      STONE FILL, TYPE IV                     |                             |                             | 
    0190 617.12                   1.000  EACH |     204.00000         204.00|     250.00000         250.00|     175.00000         175.00 
      RELOCATE MAILBOX, MULTIPLE SUPPORT      |                             |                             | 
    0195 621.30                 180.000  LF   |      38.40000        6912.00|      34.00000        6120.00|      33.00000        5940.00 
      BOX BEAM GUARDRAIL                      |                             |                             | 
    0200 621.725                  4.000  EACH |    6480.00000       25920.00|    5670.00000       22680.00|    5500.00000       22000.00 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      3 RAIL BOX BEAM                         |                             |                             | 
    0205 621.80                 250.000  LF   |       5.00000        1250.00|       1.00000         250.00|       5.00000        1250.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0210 630.10                  50.000  HR   |      50.00000        2500.00|      75.00000        3750.00|      50.00000        2500.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0215 630.15                 400.000  HR   |      25.00000       10000.00|      35.00000       14000.00|      30.00000       12000.00 
      FLAGGERS                                |                             |                             | 
    0220 631.10                          LUMP |   12000.00000       12000.00|   10000.00000       10000.00|   12000.00000       12000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0225 631.16                          LUMP |    1000.00000        1000.00|     500.00000         500.00|    1000.00000        1000.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0230 631.17                          LUMP |    1000.00000        1000.00|     750.00000         750.00|     790.00000         790.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0235 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0240 635.11                          LUMP |  125260.00000      125260.00|  240000.00000      240000.00|  160000.00000      160000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0245 641.15                   5.000  EACH |    2000.00000       10000.00|    2100.00000       10500.00|    5100.00000       25500.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0250 646.20                 650.000  LF   |       0.90000         585.00|       1.00000         650.00|       0.80000         520.00 
      4 INCH WHITE LINE                       |                             |                             | 
    0255 646.21                 770.000  LF   |       0.90000         693.00|       1.00000         770.00|       0.75000         577.50 
      4 INCH YELLOW LINE                      |                             |                             | 
    0260 649.31                 550.000  SY   |       5.00000        2750.00|       3.00000        1650.00|       4.00000        2200.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0265 649.515                 73.000  SY   |      12.00000         876.00|      11.00000         803.00|      25.00000        1825.00 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0270 649.61                  89.000  SY   |      20.00000        1780.00|      15.00000        1335.00|      45.00000        4005.00 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0275 651.15                  10.000  LB   |      10.00000         100.00|      10.00000         100.00|       8.00000          80.00 
      SEED                                    |                             |                             | 
    0280 651.17                  10.000  LB   |      10.00000         100.00|      10.00000         100.00|       8.00000          80.00 
      SEED, WINTER RYE                        |                             |                             | 
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    0285 651.18                  50.000  LB   |       2.00000         100.00|       8.00000         400.00|       5.00000         250.00 
      FERTILIZER                              |                             |                             | 
    0290 651.20                   1.000  TON  |     500.00000         500.00|     600.00000         600.00|    1700.00000        1700.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0295 651.25                   1.000  TON  |     500.00000         500.00|     600.00000         600.00|    1100.00000        1100.00 
      HAY MULCH                               |                             |                             | 
    0300 651.35                  30.000  CY   |      50.00000        1500.00|      45.00000        1350.00|      62.00000        1860.00 
      TOPSOIL                                 |                             |                             | 
    0305 651.40                 400.000  SY   |      10.00000        4000.00|       9.00000        3600.00|      14.00000        5600.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0310 652.10                          LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    3000.00000        3000.00 
      EPSC PLAN                               |                             |                             | 
    0315 652.20                  20.000  HR   |      75.00000        1500.00|      25.00000         500.00|      55.00000        1100.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0320 652.30                   1.000  LU   |    2500.00000        2500.00|    2500.00000        2500.00|    2500.00000        2500.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0325 653.20                 450.000  SY   |       5.00000        2250.00|       3.00000        1350.00|       3.00000        1350.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0330 653.35                  30.000  CY   |      40.00000        1200.00|      35.00000        1050.00|     100.00000        3000.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0335 653.40                   2.000  EACH |     100.00000         200.00|     250.00000         500.00|     150.00000         300.00 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0340 653.50                 290.000  LF   |       5.00000        1450.00|       2.00000         580.00|       5.00000        1450.00 
      BARRIER FENCE                           |                             |                             | 
    0345 653.55                 280.000  LF   |       1.50000         420.00|       1.00000         280.00|       1.00000         280.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0350 675.20                  73.000  SF   |      14.40000        1051.20|      16.00000        1168.00|      13.00000         949.00 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0355 675.341                150.000  LF   |      11.64000        1746.00|      10.00000        1500.00|      10.00000        1500.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0360 675.50                  17.000  EACH |       5.00000          85.00|      20.00000         340.00|       6.00000         102.00 
      REMOVING SIGNS                          |                             |                             | 
    0365 900.608                 10.000  CY   |    2500.00000       25000.00|    1700.00000       17000.00|    6000.00000       60000.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
    0370 900.640                232.000  LF   |    1460.00000      338720.00|    1640.00000      380480.00|    1425.00000      330600.00 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      NEXT D BEAMS)(NEXT 28 D)                |                             |                             | 
    0375 900.645                         LUMP |   10000.00000       10000.00|    1500.00000        1500.00|    3000.00000        3000.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0380 900.645                         LUMP |   30000.00000       30000.00|  100000.00000      100000.00|   49000.00000       49000.00 
      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 
      ALL-INCLUSIVE)                          |                             |                             | 
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    0385 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             | 
    0390 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0395 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0400 900.680                400.000  TON  |     168.50000       67400.00|     147.00000       58800.00|     145.00000       58000.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
    0405 601.0215    AA1         90.000  LF   |                             |                             | 
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             | 
    0410 601.0415    AA2         90.000  LF   |                             |                             | 
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 
    0415 601.2615    AA3         90.000  LF   |      32.00000        2880.00|      36.00000        3240.00|      64.00000        5760.00 
      18" CPEP(SL)                            |                             |                             | 
         SECTION TOTALS                       |           $     1,850,378.40|           $     2,444,145.00|           $     2,977,889.50 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     1,850,378.40|           $     2,444,145.00|           $     2,977,889.50 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,850,378.40|           $     2,444,145.00|           $     2,977,889.50 
    ==================================================================================================================================== 


