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         PROJECT(S): WOODSTOCK-BARNARD STP FPAV(3)                                   CONTRACT ID   : 16V024 
                                                                                     CALL ORDER    : 003 
                                                                                     CONTRACT TIME : 10/21/16  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : WOODSTOCK        BARNARD 
         WOODSTOCK-BARNARD STP FPAV (3): BEGINNING ON VT ROUTE 12 IN 
         WOODSTOCK AT STATION 37+49.00 (MM 0.710) AND EXTENDING                          COUNTY    : WINDSOR 
         NORHTERLY ALONG VT ROUTE 12 A DISTANCE OF 41,156.00 FEET                        DISTRICT  : D04 
         (7.794 MILES) TO STATION B 164+97.00 (MM 3.124) IN THE TOWN 
         OF BARNARD. 
 
 
 
         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES PAVING THE 
         EXISTING HIGHWAY, PAVEMENT MARKINGS AND OTHER HIGHWAY 
         RELATED ITEMS. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   115009280610   PIKE INDUSTRIES, INC.                                                      $  1,874,375.50     100.0000% 
       2   120022720210   GORMAN GROUP, LLC THE                                                      $  1,888,797.00     100.7694% 
       3   12600335010    PECKHAM ROAD CORPORATION                                                   $  2,225,523.50     118.7341% 
    ===================================================================================================================================== 
                                              |(   1  ) 115009280610        |(   2  ) 120022720210        |(   3  ) 12600335010 
                                              |PIKE INDUSTRIES, INC.        |GORMAN GROUP, LLC THE        |PECKHAM ROAD CORPORATION 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0010 210.10                1900.000  SY   |      14.35000       27265.00|       5.00000        9500.00|      11.00000       20900.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0015 301.28                 800.000  TON  |      14.55000       11640.00|      10.00000        8000.00|      41.00000       32800.00 
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 
    0020 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0025 516.10                 120.000  LF   |     125.00000       15000.00|     127.00000       15240.00|     247.00000       29640.00 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0030 580.20                 100.000  CF   |     100.00000       10000.00|      50.00000        5000.00|     100.00000       10000.00 
      RAPID SETTING CONCRETE REPAIR MATERIAL  |                             |                             | 
      WITH COARSE AGGREGATE                   |                             |                             | 
    0035 608.15                 105.000  HR   |      15.00000        1575.00|      75.00000        7875.00|      47.00000        4935.00 
      POWER GRADER RENTAL                     |                             |                             | 
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         PROJECT(S): WOODSTOCK-BARNARD STP FPAV(3)                                   CONTRACT ID   : 16V024 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 115009280610        |(   2   ) 120022720210       |(   3  ) 12600335010 
                                              |PIKE INDUSTRIES, INC.        |GORMAN GROUP, LLC THE        |PECKHAM ROAD CORPORATION 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0040 608.25                 190.000  HR   |      50.00000        9500.00|      75.00000       14250.00|      92.00000       17480.00 
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             | 
    0045 608.30                  55.000  HR   |      15.00000         825.00|      10.00000         550.00|      77.00000        4235.00 
      POWER BROOM RENTAL, TYPE I              |                             |                             | 
    0050 608.31                 105.000  HR   |      30.00000        3150.00|      35.00000        3675.00|     154.00000       16170.00 
      POWER BROOM RENTAL, TYPE II             |                             |                             | 
    0055 608.37                 380.000  HR   |      45.00000       17100.00|      87.00000       33060.00|      85.00000       32300.00 
      TRUCK RENTAL                            |                             |                             | 
    0060 630.10                 800.000  HR   |      45.00000       36000.00|      47.00000       37600.00|      72.32000       57856.00 
      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 
    0065 630.15                3000.000  HR   |      14.55000       43650.00|      16.00000       48000.00|      31.56000       94680.00 
      FLAGGERS                                |                             |                             | 
    0070 631.17                          LUMP |     500.00000         500.00|     500.00000         500.00|     600.00000         600.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0075 635.11                          LUMP |  114795.00000      114795.00|  113350.00000      113350.00|   80000.00000       80000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0080 641.10                          LUMP |  102615.00000      102615.00|  221400.00000      221400.00|  130000.00000      130000.00 
      TRAFFIC CONTROL                         |                             |                             | 
    0085 641.15                   2.000  EACH |    1985.00000        3970.00|    1400.00000        2800.00|    5915.00000       11830.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0090 646.201              82000.000  LF   |       0.14000       11480.00|       0.15000       12300.00|       0.13000       10660.00 
      4 INCH WHITE LINE, WATERBORNE PAINT     |                             |                             | 
    0095 646.2111             67500.000  LF   |       0.14000        9450.00|       0.15000       10125.00|       0.13000        8775.00 
      4 INCH YELLOW LINE, WATERBORNE PAINT    |                             |                             | 
    0100 646.311                 30.000  LF   |      10.00000         300.00|      11.00000         330.00|      25.00000         750.00 
      CROSSWALK MARKING, WATERBORNE PAINT     |                             |                             | 
    0105 646.602              82000.000  LF   |       0.10000        8200.00|       0.11000        9020.00|       0.13000       10660.00 
      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 
    0110 646.612              67500.000  LF   |       0.10000        6750.00|       0.11000        7425.00|       0.13000        8775.00 
      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 
    0115 646.702                 30.000  LF   |      10.00000         300.00|      11.00000         330.00|      25.00000         750.00 
      TEMPORARY CROSSWALK MARKING, PAINT      |                             |                             | 
    0120 646.76               16600.000  EACH |       0.10000        1660.00|       1.00000       16600.00|       0.80000       13280.00 
      LINE STRIPING TARGETS                   |                             |                             | 
    0125 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0130 900.675                990.000  SY   |      22.00000       21780.00|      32.00000       31680.00|      42.00000       41580.00 
      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 
      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 
    0135 402.12      AA1       2600.000  TON  |      11.75000       30550.00|                             |      30.00000       78000.00 
      AGGREGATE SHOULDERS                     |                             |                             | 
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         PROJECT(S): WOODSTOCK-BARNARD STP FPAV(3)                                   CONTRACT ID   : 16V024 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 115009280610        |(   2   ) 120022720210       |(   3  ) 12600335010 
                                              |PIKE INDUSTRIES, INC.        |GORMAN GROUP, LLC THE        |PECKHAM ROAD CORPORATION 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0140 402.13      AA2       2600.000  TON  |                             |      25.00000       65000.00| 
      AGGREGATE SHOULDERS, RAP                |                             |                             | 
         SECTION TOTALS                       |           $       488,132.00|           $       673,687.00|           $       716,733.00 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
    SECTION 0002   ROADWAY (ALTERNATE A) 
                                              |                             |                             | 
    0145 404.65                1360.000  CWT  |     100.00000      136000.00|      40.00000       54400.00|      23.30000       31688.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0150 406.27               17950.000  TON  |     100.00000     1795000.00|      85.00000     1525750.00|      84.75000     1521262.50 
      MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN |                             |                             | 
    0155 406.28                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
    0160 900.680                 50.000  TON  |     100.00000        5000.00|     200.00000       10000.00|     306.00000       15300.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT SURFACE PREPARATION, TYPE I)   |                             |                             | 
         SECTION TOTALS                       |           $     1,936,001.00|           $     1,590,151.00|           $     1,568,251.50 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
    SECTION 0003   ROADWAY (ALTERNATE B) 
                                              |                             |                             | 
    0165 406.27               17950.000  TON  |     100.00000     1795000.00|      85.00000     1525750.00|      84.75000     1521262.50 
      MEDIUM DUTY BITUMINOUS CONCRETE PAVEMEN |                             |                             | 
    0170 406.28                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
    0175 900.680                 50.000  TON  |     100.00000        5000.00|     200.00000       10000.00|     306.00000       15300.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT SURFACE PREPARATION, TYPE I)   |                             |                             | 
    0180 900.683               1360.000  CWT  |     100.00000      136000.00|      40.00000       54400.00|      23.30000       31688.00 
      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 
      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 
         SECTION TOTALS                       |           $     1,936,001.00|           $     1,590,151.00|           $     1,568,251.50 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
    SECTION 0004   ROADWAY (ALTERNATE C) 
                                              |                             |                             | 
    0185 404.65                1360.000  CWT  |      10.00000       13600.00|      34.65000       47124.00|      23.30000       31688.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0190 490.30               17950.000  TON  |      76.15000     1366892.50|      79.00000     1418050.00|      85.15000     1528442.50 
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 
    0195 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
    0200 900.680                 50.000  TON  |     115.00000        5750.00|     150.00000        7500.00|     306.00000       15300.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT SURFACE PREPARATION, TYPE I)   |                             |                             | 
         SECTION TOTALS                       |           $     1,386,243.50|           $     1,472,675.00|           $     1,575,431.50 



    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
    SECTION 0005   ROADWAY (ALTERNATE D) 
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         PROJECT(S): WOODSTOCK-BARNARD STP FPAV(3)                                   CONTRACT ID   : 16V024 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 115009280610        |(   2   ) 120022720210       |(   3  ) 12600335010 
                                              |PIKE INDUSTRIES, INC.        |GORMAN GROUP, LLC THE        |PECKHAM ROAD CORPORATION 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
    0205 490.30               17950.000  TON  |     100.00000     1795000.00|      79.00000     1418050.00|      85.15000     1528442.50 
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 
    0210 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 
    0215 900.680                 50.000  TON  |     100.00000        5000.00|     151.00000        7550.00|     306.00000       15300.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT SURFACE PREPARATION, TYPE I)   |                             |                             | 
    0220 900.683               1360.000  CWT  |     100.00000      136000.00|      34.65000       47124.00|      23.30000       31688.00 
      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 
      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 
         SECTION TOTALS                       |           $     1,936,001.00|           $     1,472,725.00|           $     1,575,431.50 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
    SECTION 0006   ROADWAY (ALTERNATE E) 
                                              |                             |                             | 
    0225 900.675             136000.000  SY   |       4.00000      544000.00|       1.95000      265200.00|       1.85000      251600.00 
      SPECIAL PROVISION (COLD IN-PLACE        |                             |                             | 
      RECYCLED BITUMINOUS PAVEMENT, PORTLAND  |                             |                             | 
      CEMENT)                                 |                             |                             | 
    0230 900.675             137000.000  SY   |       5.00000      685000.00|       4.10000      561700.00|       5.96000      816520.00 
      SPECIAL PROVISION (PAVER PLACED SURFACE |                             |                             | 
      TREATMENT, TYPE C)                      |                             |                             | 
    0235 900.680               2000.000  TON  |      20.00000       40000.00|      25.00000       50000.00|      28.30000       56600.00 
      SPECIAL PROVISION (AGGREGATE TO MEET    |                             |                             | 
      COLD MIXED GRADATION)                   |                             |                             | 
    0240 900.680                230.000  TON  |     100.00000       23000.00|     177.00000       40710.00|     229.75000       52842.50 
      SPECIAL PROVISION (PORTLAND CEMENT FOR  |                             |                             | 
      COLD MIX RECYCLING)                     |                             |                             | 
    0245 900.683              13600.000  CWT  |      10.00000      136000.00|      19.75000      268600.00|      23.73000      322728.00 
      SPECIAL PROVISION (EMULSIFIED ASPHALT,  |                             |                             | 
      COLD MIX WITH CEMENT)                   |                             |                             | 
    0250 900.683               1700.000  CWT  |      20.00000       34000.00|      17.00000       28900.00|       5.00000        8500.00 
      SPECIAL PROVISION (FOG SEAL SURFACE     |                             |                             | 
      TREATMENT)                              |                             |                             | 
         SECTION TOTALS                       |           $     1,462,000.00|           $     1,215,110.00|           $     1,508,790.50 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 
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         PROJECT(S): WOODSTOCK-BARNARD STP FPAV(3)                                   CONTRACT ID   : 16V024 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 115009280610        |(   2   ) 120022720210       |(   3  ) 12600335010 
                                              |PIKE INDUSTRIES, INC.        |GORMAN GROUP, LLC THE        |PECKHAM ROAD CORPORATION 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $       488,132.00|           $       673,687.00|           $       716,733.00 
                                              |                             |                             | 
         ALTERNATE ITEM ZA1                   |           $     1,936,001.00|           $     1,590,151.00|           $     1,568,251.50 
         CONTRACT TOTALS ZA1                  |           $     2,424,133.00|           $     2,263,838.00|           $     2,284,984.50 
                                              |                             |                             | 
         ALTERNATE ITEM ZA2                   |           $     1,936,001.00|           $     1,590,151.00|           $     1,568,251.50 
         CONTRACT TOTALS ZA2                  |           $     2,424,133.00|           $     2,263,838.00|           $     2,284,984.50 
                                              |                             |                             | 
         ALTERNATE ITEM ZA3                   |           $     1,386,243.50|           $     1,472,675.00|           $     1,575,431.50 
         CONTRACT TOTALS ZA3                  |           $     1,874,375.50|           $     2,146,362.00|           $     2,292,164.50 
                                              |                             |                             | 
         ALTERNATE ITEM ZA4                   |           $     1,936,001.00|           $     1,472,725.00|           $     1,575,431.50 
         CONTRACT TOTALS ZA4                  |           $     2,424,133.00|           $     2,146,412.00|           $     2,292,164.50 
                                              |                             |                             | 
         ALTERNATE ITEM ZA5                   |           $     1,462,000.00|           $     1,215,110.00|           $     1,508,790.50 
         CONTRACT TOTALS ZA5                  |           $     1,950,132.00|           $     1,888,797.00|           $     2,225,523.50 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     1,874,375.50|           $     1,888,797.00|           $     2,225,523.50 
    ==================================================================================================================================== 


