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                                                           RESULTS OF BIDS 

 

         PROJECT(S): ARLINGTON STP 0114(4)                                           CONTRACT ID   : 09G052 

                                                                                     CALL ORDER    : 001 

                                                                                     CONTRACT TIME : 11/30/16  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : ARLINGTON 

         ARLINGTON STP 0114 (4): E. ARLINGTON RD: BEGINNING AT A 

         POINT ON E. ARLINGTON RD. SAID POINT BEING APPROXIMATELY                        COUNTY    : BENNINGTON 

         1000 FT SOUTHEASTERLY FROM ITS INTERSECTION WITH STATE ROUTE                    DISTRICT  : D01 

         7A AND EXTENDING SOUTHEASTERLY TO INCLUDE GRADE CROSSING 

         851-184B.  LEGION RD. RELOCATED: BEGINNING AT A POINT ON 

         LEGION ROAD RELOCATED 7.00 FT WESTERLY OF ITS INTERSECTION 

         WITH EAST ARLINGTON ROAD AND EXTENDING SOUTHWESTERLY 243.00 

         FT. 

 

 

 

         WORK TO BE PERFORMED UNDER THIS PROJECT WILL INCLUDE THE 

         RELOCATION OF EXISTING LEGION ROAD AND THE RECONSTRUCTION OF 

         EAST ARLINGTON ROAD RR CROSSING SIGNAL SYSTEM INCLUDING NEW 

         SIGNALS, PAVEMENT MARKINGS, AND SIGNAGE. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   980324235801   DELSIGNORE BLACKTOP PAVING, INC.                                           $    478,733.32     100.0000% 

       2   110809060310   WEAVER EXCAVATING, INC.                                                    $    517,116.39     108.0176% 

       3   110909410510   MARKOWSKI EXCAVATING, INC.                                                 $    637,452.54     133.1540% 

       4   110909070710   J. P. SICARD, INC.                                                         $    658,722.28     137.5969% 

       5   11003826       CASELLA CONSTRUCTION, INC.                                                 $    687,516.73     143.6116% 

    ===================================================================================================================================== 

                                              |(   1  ) 980324235801        |(   2  ) 110809060310        |(   3  ) 110909410510 

                                              |DELSIGNORE BLACKTOP PAVING,  |WEAVER EXCAVATING, INC.      |MARKOWSKI EXCAVATING, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |     833.03000         833.03|    5000.00000        5000.00|   11123.20000       11123.20 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.17                 292.000  CY   |      28.35000        8278.20|      20.00000        5840.00|      17.51000        5112.92 

      UNCLASSIFIED EXCAVATION                 |                             |                             | 

    0015 203.28                 125.000  CY   |      22.62000        2827.50|      30.00000        3750.00|      15.57000        1946.25 

      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             | 

    0020 203.30                 691.000  CY   |      28.78000       19886.98|      12.00000        8292.00|      25.63000       17710.33 

      EARTH BORROW                            |                             |                             | 

    0025 203.31                 167.000  CY   |      46.44000        7755.48|      20.00000        3340.00|      38.04000        6352.68 

      SAND BORROW                             |                             |                             | 
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         PROJECT(S): ARLINGTON STP 0114(4)                                           CONTRACT ID   : 09G052 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 980324235801        |(   2   ) 110809060310       |(   3  ) 110909410510 

                                              |DELSIGNORE BLACKTOP PAVING,  |WEAVER EXCAVATING, INC.      |MARKOWSKI EXCAVATING, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0030 204.20                  80.000  CY   |      19.15000        1532.00|      25.00000        2000.00|      32.89000        2631.20 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0035 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0040 301.35                 562.000  CY   |      35.83000       20136.46|      35.00000       19670.00|      37.27000       20945.74 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0045 401.10                   9.000  CY   |     137.80000        1240.20|      50.00000         450.00|      78.86000         709.74 

      AGGREGATE SURFACE COURSE                |                             |                             | 

    0050 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0055 507.11                 970.000  LB   |       3.65000        3540.50|       5.00000        4850.00|       5.23000        5073.10 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0060 524.11                 324.000  LF   |       3.18000        1030.32|      25.00000        8100.00|      21.73000        7040.52 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0065 541.25                  16.800  CY   |     521.15000        8755.32|     500.00000        8400.00|     500.90000        8415.12 

      CONCRETE, CLASS B                       |                             |                             | 

    0070 601.0005                28.000  LF   |      30.90000         865.20|      75.00000        2100.00|     101.04000        2829.12 

      12" CSP .064 (2-2/3 X 1/2)              |                             |                             | 

    0075 601.0816                44.000  LF   |      48.32000        2126.08|      75.00000        3300.00|      98.23000        4322.12 

      18" RCP CLASS IV                        |                             |                             | 

    0080 601.6815                 1.000  EACH |    1244.02000        1244.02|    1000.00000        1000.00|     932.50000         932.50 

      18" RCPES CLASS III                     |                             |                             | 

    0085 604.21                   1.000  EACH |    4488.30000        4488.30|    8500.00000        8500.00|    4240.00000        4240.00 

      PRECAST REINFORCED CONCRETE MANHOLE     |                             |                             | 

      WITH CAST IRON COVER                    |                             |                             | 

    0090 609.10                   9.000  MGAL |     206.68000        1860.12|      25.00000         225.00|     151.12000        1360.08 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0095 609.15                   1.100  TON  |     914.81000        1006.29|    1363.00000        1499.30|    6981.82000        7680.00 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0100 613.11                   1.450  CY   |     126.44000         183.34|     350.00000         507.50|     234.76000         340.40 

      STONE FILL, TYPE II                     |                             |                             | 

    0105 616.21                  15.000  LF   |     116.09000        1741.35|     200.00000        3000.00|     168.93000        2533.95 

      VERTICAL GRANITE CURB                   |                             |                             | 

    0110 616.41                  15.000  LF   |       7.48000         112.20|     100.00000        1500.00|      22.95000         344.25 

      REMOVAL OF EXISTING CURB                |                             |                             | 

    0115 617.10                   1.000  EACH |     343.37000         343.37|     300.00000         300.00|     247.50000         247.50 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 

    0120 618.10                   7.500  SY   |     151.89000        1139.18|     450.00000        3375.00|      96.00000         720.00 

      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 

      INCH                                    |                             |                             | 
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         PROJECT(S): ARLINGTON STP 0114(4)                                           CONTRACT ID   : 09G052 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 980324235801        |(   2   ) 110809060310       |(   3  ) 110909410510 

                                              |DELSIGNORE BLACKTOP PAVING,  |WEAVER EXCAVATING, INC.      |MARKOWSKI EXCAVATING, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0125 618.30                  16.000  SF   |      41.27000         660.32|     100.00000        1600.00|      22.38000         358.08 

      DETECTABLE WARNING SURFACE              |                             |                             | 

    0130 619.16                   2.000  EACH |      58.96000         117.92|     200.00000         400.00|      55.00000         110.00 

      STEEL MARKER POSTS                      |                             |                             | 

    0135 629.23                 161.000  LF   |      32.13000        5172.93|      50.00000        8050.00|      28.15000        4532.15 

      SEAMLESS COPPER WATER TUBE (1" DIA.)    |                             |                             | 

    0140 629.25                   1.000  EACH |    1143.57000        1143.57|    1000.00000        1000.00|     442.14000         442.14 

      EXTENSION SERVICE BOX AND CURB STOP (1" |                             |                             | 

      DIA.)                                   |                             |                             | 

    0145 630.10                 150.000  HR   |      49.88000        7482.00|      65.00000        9750.00|      79.20000       11880.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0150 630.15                 540.000  HR   |      40.28000       21751.20|      40.00000       21600.00|      26.60000       14364.00 

      FLAGGERS                                |                             |                             | 

    0155 635.11                          LUMP |   12303.40000       12303.40|   75760.00000       75760.00|  125157.00000      125157.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0160 646.412               1200.000  LF   |       1.53000        1836.00|       5.00000        6000.00|       1.38000        1656.00 

      DURABLE 4 INCH YELLOW LINE,             |                             |                             | 

      THERMOPLASTIC                           |                             |                             | 

    0165 646.482                 24.000  LF   |       7.08000         169.92|      10.00000         240.00|       6.60000         158.40 

      DURABLE 24 INCH STOP BAR, THERMOPLASTIC |                             |                             | 

    0170 646.502                103.000  LF   |      15.33000        1578.99|      15.00000        1545.00|      13.20000        1359.60 

      DURABLE CROSSWALK MARKING, THERMOPLASTI |                             |                             | 

    0175 646.512                  3.000  EACH |     648.55000        1945.65|    1000.00000        3000.00|     550.00000        1650.00 

      DURABLE RAILROAD CROSSING SYMBOL,       |                             |                             | 

      THERMOPLASTIC                           |                             |                             | 

    0180 646.85                 915.000  SF   |       2.95000        2699.25|       5.00000        4575.00|       2.20000        2013.00 

      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 

    0185 649.515                186.000  SY   |       6.92000        1287.12|      20.00000        3720.00|      19.02000        3537.72 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0190 651.15                  16.000  LB   |      19.41000         310.56|      50.00000         800.00|      12.53000         200.48 

      SEED                                    |                             |                             | 

    0195 651.18                  96.000  LB   |       2.38000         228.48|      20.00000        1920.00|       1.32000         126.72 

      FERTILIZER                              |                             |                             | 

    0200 651.20                   0.210  TON  |    3598.20000         755.62|    1000.00000         210.00|    1048.58000         220.20 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0205 651.25                   0.390  TON  |    1170.03000         456.31|    1000.00000         390.00|     907.50000         353.93 

      HAY MULCH                               |                             |                             | 

    0210 651.35                 129.000  CY   |      52.98000        6834.42|      45.00000        5805.00|      60.09000        7751.61 

      TOPSOIL                                 |                             |                             | 

    0215 653.20                 930.000  SY   |       1.81000        1683.30|       5.00000        4650.00|       1.51000        1404.30 

      TEMPORARY EROSION MATTING               |                             |                             | 
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         PROJECT(S): ARLINGTON STP 0114(4)                                           CONTRACT ID   : 09G052 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 980324235801        |(   2   ) 110809060310       |(   3  ) 110909410510 

                                              |DELSIGNORE BLACKTOP PAVING,  |WEAVER EXCAVATING, INC.      |MARKOWSKI EXCAVATING, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0220 653.25                  19.000  CY   |      43.96000         835.24|     100.00000        1900.00|      33.99000         645.81 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0225 653.40                   2.000  EACH |      96.74000         193.48|     500.00000        1000.00|     603.92000        1207.84 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0230 653.55                 635.000  LF   |       1.28000         812.80|       8.00000        5080.00|       1.90000        1206.50 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0235 675.20                 115.700  SF   |      17.10000        1978.47|      20.00000        2314.00|      16.05000        1856.99 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0240 675.341                270.000  LF   |      15.33000        4139.10|      15.00000        4050.00|      14.30000        3861.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0245 675.50                  10.000  EACH |      12.93000         129.30|      20.00000         200.00|       7.70000          77.00 

      REMOVING SIGNS                          |                             |                             | 

    0250 675.60                   1.000  EACH |      24.74000          24.74|     100.00000         100.00|      24.20000          24.20 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0255 675.61                   1.000  EACH |     163.82000         163.82|     100.00000         100.00|     121.00000         121.00 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0260 900.640                138.000  LF   |     251.69000       34733.22|     179.00000       24702.00|     172.54000       23810.52 

      SPECIAL PROVISION (HORIZONTAL           |                             |                             | 

      DIRECTIONAL DRILLING)(6" CASING PIPE)   |                             |                             | 

    0265 900.645                         LUMP |   15958.73000       15958.73|    7500.00000        7500.00|   14592.00000       14592.00 

      SPECIAL PROVISION (MILITARY TANK        |                             |                             | 

      REMOVED AND RELOCATED)                  |                             |                             | 

    0270 900.645                         LUMP |  208999.75000      208999.75|  147092.00000      147092.00|  199124.00000      199124.00 

      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             | 

      CROSSING ACTIVE WARNING SYSTEM)(AARDOT  |                             |                             | 

      240-947A)                               |                             |                             | 

    0275 900.645                         LUMP |    3124.47000        3124.47|   23900.00000       23900.00|   24050.00000       24050.00 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING)                  |                             |                             | 

    0280 900.650                  1.000  LU   |    1878.02000        1878.02|    2000.00000        2000.00|   13263.68000       13263.68 

      SPECIAL PROVISION (LEGION SIGN REMOVED  |                             |                             | 

      AND RELOCATED)                          |                             |                             | 

    0285 900.650                  1.000  LU   |   25000.00000       25000.00|   25000.00000       25000.00|   25000.00000       25000.00 

      SPECIAL PROVISION (MAINTENANCE OF RAIL  |                             |                             | 

      TRAFFIC)(N.A.B.I.)                      |                             |                             | 

    0290 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0295 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
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         PROJECT(S): ARLINGTON STP 0114(4)                                           CONTRACT ID   : 09G052 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 980324235801        |(   2   ) 110809060310       |(   3  ) 110909410510 

                                              |DELSIGNORE BLACKTOP PAVING,  |WEAVER EXCAVATING, INC.      |MARKOWSKI EXCAVATING, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0300 900.680                201.000  TON  |     104.00000       20904.00|     125.00000       25125.00|     190.30000       38250.30 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    0305 900.683                  2.410  CWT  |     181.65000         437.78|     399.00000         961.59|     165.00000         397.65 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

         SECTION TOTALS                       |           $       478,733.32|           $       517,116.39|           $       637,452.54 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       478,733.32|           $       517,116.39|           $       637,452.54 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       478,733.32|           $       517,116.39|           $       637,452.54 

    ==================================================================================================================================== 
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         PROJECT(S): ARLINGTON STP 0114(4)                                           CONTRACT ID   : 09G052 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 110909070710        |(   5   ) 11003826           |(      ) 

                                              |J. P. SICARD, INC.           |CASELLA CONSTRUCTION, INC.   | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |    2500.00000        2500.00|    1000.00000        1000.00| 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS             |                             |                             | 

    0010 203.17                 292.000  CY   |      15.00000        4380.00|      40.38000       11790.96| 

      UNCLASSIFIED EXCAVATION                 |                             |                             | 

    0015 203.28                 125.000  CY   |      26.00000        3250.00|      55.95000        6993.75| 

      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             | 

    0020 203.30                 691.000  CY   |      25.00000       17275.00|      35.51000       24537.41| 

      EARTH BORROW                            |                             |                             | 

    0025 203.31                 167.000  CY   |      30.00000        5010.00|      58.96000        9846.32| 

      SAND BORROW                             |                             |                             | 

    0030 204.20                  80.000  CY   |      30.00000        2400.00|      60.26000        4820.80| 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0035 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00| 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0040 301.35                 562.000  CY   |      40.00000       22480.00|      53.43000       30027.66| 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0045 401.10                   9.000  CY   |      75.00000         675.00|     239.34000        2154.06| 

      AGGREGATE SURFACE COURSE                |                             |                             | 

    0050 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0055 507.11                 970.000  LB   |       2.00000        1940.00|       1.96000        1901.20| 

      REINFORCING STEEL, LEVEL I              |                             |                             | 

    0060 524.11                 324.000  LF   |      21.00000        6804.00|      22.72000        7361.28| 

      JOINT SEALER, HOT POURED                |                             |                             | 

    0065 541.25                  16.800  CY   |     650.00000       10920.00|     917.27000       15410.14| 

      CONCRETE, CLASS B                       |                             |                             | 

    0070 601.0005                28.000  LF   |      50.00000        1400.00|      62.85000        1759.80| 

      12" CSP .064 (2-2/3 X 1/2)              |                             |                             | 

    0075 601.0816                44.000  LF   |      79.00000        3476.00|     102.25000        4499.00| 

      18" RCP CLASS IV                        |                             |                             | 

    0080 601.6815                 1.000  EACH |     715.00000         715.00|    1322.60000        1322.60| 

      18" RCPES CLASS III                     |                             |                             | 

    0085 604.21                   1.000  EACH |    4560.00000        4560.00|    5687.57000        5687.57| 

      PRECAST REINFORCED CONCRETE MANHOLE     |                             |                             | 

      WITH CAST IRON COVER                    |                             |                             | 

    0090 609.10                   9.000  MGAL |     100.00000         900.00|      13.00000         117.00| 

      DUST CONTROL WITH WATER                 |                             |                             | 
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         PROJECT(S): ARLINGTON STP 0114(4)                                           CONTRACT ID   : 09G052 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 110909070710        |(   5   ) 11003826           |(      ) 

                                              |J. P. SICARD, INC.           |CASELLA CONSTRUCTION, INC.   | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0095 609.15                   1.100  TON  |     600.00000         660.00|    2453.00000        2698.30| 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0100 613.11                   1.450  CY   |     140.00000         203.00|     276.49000         400.91| 

      STONE FILL, TYPE II                     |                             |                             | 

    0105 616.21                  15.000  LF   |      40.00000         600.00|     205.58000        3083.70| 

      VERTICAL GRANITE CURB                   |                             |                             | 

    0110 616.41                  15.000  LF   |      14.00000         210.00|      68.99000        1034.85| 

      REMOVAL OF EXISTING CURB                |                             |                             | 

    0115 617.10                   1.000  EACH |     236.00000         236.00|     322.22000         322.22| 

      RELOCATE MAILBOX, SINGLE SUPPORT        |                             |                             | 

    0120 618.10                   7.500  SY   |     156.00000        1170.00|     294.11000        2205.83| 

      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 

      INCH                                    |                             |                             | 

    0125 618.30                  16.000  SF   |       8.00000         128.00|      52.40000         838.40| 

      DETECTABLE WARNING SURFACE              |                             |                             | 

    0130 619.16                   2.000  EACH |      52.00000         104.00|      57.50000         115.00| 

      STEEL MARKER POSTS                      |                             |                             | 

    0135 629.23                 161.000  LF   |      40.00000        6440.00|     102.09000       16436.49| 

      SEAMLESS COPPER WATER TUBE (1" DIA.)    |                             |                             | 

    0140 629.25                   1.000  EACH |     325.00000         325.00|     334.57000         334.57| 

      EXTENSION SERVICE BOX AND CURB STOP (1" |                             |                             | 

      DIA.)                                   |                             |                             | 

    0145 630.10                 150.000  HR   |      75.00000       11250.00|      57.41000        8611.50| 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0150 630.15                 540.000  HR   |      35.00000       18900.00|      36.72000       19828.80| 

      FLAGGERS                                |                             |                             | 

    0155 635.11                          LUMP |   85375.00000       85375.00|  107500.00000      107500.00| 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0160 646.412               1200.000  LF   |       1.25000        1500.00|       1.44000        1728.00| 

      DURABLE 4 INCH YELLOW LINE,             |                             |                             | 

      THERMOPLASTIC                           |                             |                             | 

    0165 646.482                 24.000  LF   |       6.00000         144.00|       6.90000         165.60| 

      DURABLE 24 INCH STOP BAR, THERMOPLASTIC |                             |                             | 

    0170 646.502                103.000  LF   |      12.00000        1236.00|      13.80000        1421.40| 

      DURABLE CROSSWALK MARKING, THERMOPLASTI |                             |                             | 

    0175 646.512                  3.000  EACH |     500.00000        1500.00|     575.00000        1725.00| 

      DURABLE RAILROAD CROSSING SYMBOL,       |                             |                             | 

      THERMOPLASTIC                           |                             |                             | 

    0180 646.85                 915.000  SF   |       2.00000        1830.00|       2.30000        2104.50| 

      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 
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    ===================================================================================================================================== 

                                              |(   4  ) 110909070710        |(   5   ) 11003826           |(      ) 

                                              |J. P. SICARD, INC.           |CASELLA CONSTRUCTION, INC.   | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0185 649.515                186.000  SY   |       9.00000        1674.00|       9.97000        1854.42| 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0190 651.15                  16.000  LB   |      10.00000         160.00|      25.09000         401.44| 

      SEED                                    |                             |                             | 

    0195 651.18                  96.000  LB   |       8.00000         768.00|       3.83000         367.68| 

      FERTILIZER                              |                             |                             | 

    0200 651.20                   0.210  TON  |     600.00000         126.00|     645.72000         135.60| 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0205 651.25                   0.390  TON  |     600.00000         234.00|     579.49000         226.00| 

      HAY MULCH                               |                             |                             | 

    0210 651.35                 129.000  CY   |      50.00000        6450.00|     102.65000       13241.85| 

      TOPSOIL                                 |                             |                             | 

    0215 653.20                 930.000  SY   |       2.00000        1860.00|       1.68000        1562.40| 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0220 653.25                  19.000  CY   |      20.00000         380.00|      97.58000        1854.02| 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0225 653.40                   2.000  EACH |     100.00000         200.00|     340.44000         680.88| 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0230 653.55                 635.000  LF   |       1.00000         635.00|       1.03000         654.05| 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0235 675.20                 115.700  SF   |      15.00000        1735.50|      17.25000        1995.83| 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0240 675.341                270.000  LF   |      14.00000        3780.00|      13.80000        3726.00| 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0245 675.50                  10.000  EACH |       8.00000          80.00|      53.15000         531.50| 

      REMOVING SIGNS                          |                             |                             | 

    0250 675.60                   1.000  EACH |      23.00000          23.00|      57.50000          57.50| 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0255 675.61                   1.000  EACH |     115.00000         115.00|     230.00000         230.00| 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0260 900.640                138.000  LF   |     165.00000       22770.00|     255.47000       35254.86| 

      SPECIAL PROVISION (HORIZONTAL           |                             |                             | 

      DIRECTIONAL DRILLING)(6" CASING PIPE)   |                             |                             | 

    0265 900.645                         LUMP |   36300.00000       36300.00|   21800.00000       21800.00| 

      SPECIAL PROVISION (MILITARY TANK        |                             |                             | 

      REMOVED AND RELOCATED)                  |                             |                             | 

    0270 900.645                         LUMP |  277000.00000      277000.00|  208000.00000      208000.00| 

      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             | 

      CROSSING ACTIVE WARNING SYSTEM)(AARDOT  |                             |                             | 

      240-947A)                               |                             |                             | 
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         PROJECT(S): ARLINGTON STP 0114(4)                                           CONTRACT ID   : 09G052 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 110909070710        |(   5   ) 11003826           |(      ) 

                                              |J. P. SICARD, INC.           |CASELLA CONSTRUCTION, INC.   | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0275 900.645                         LUMP |   13100.00000       13100.00|   17900.00000       17900.00| 

      SPECIAL PROVISION (TRAFFIC CONTROL,     |                             |                             | 

      RAIL-HIGHWAY CROSSING)                  |                             |                             | 

    0280 900.650                  1.000  LU   |    9800.00000        9800.00|   12700.00000       12700.00| 

      SPECIAL PROVISION (LEGION SIGN REMOVED  |                             |                             | 

      AND RELOCATED)                          |                             |                             | 

    0285 900.650                  1.000  LU   |   25000.00000       25000.00|   25000.00000       25000.00| 

      SPECIAL PROVISION (MAINTENANCE OF RAIL  |                             |                             | 

      TRAFFIC)(N.A.B.I.)                      |                             |                             | 

    0290 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0295 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00| 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 

    0300 900.680                201.000  TON  |     177.00000       35577.00|     194.35000       39064.35| 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

    0305 900.683                  2.410  CWT  |     158.00000         380.78|     172.50000         415.73| 

      SPECIAL PROVISION (EMULSIFIED           |                             |                             | 

      ASPHALT)(RS-1H OR CRS-1H)               |                             |                             | 

         SECTION TOTALS                       |           $       658,722.28|           $       687,516.73|           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       658,722.28|           $       687,516.73|           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       658,722.28|           $       687,516.73|           $ 

    ==================================================================================================================================== 


