VERMONT AGENCY OF TRANSPORTATION

LETTING DATE : 06/03/16 11:00 A.M.

RESULTS OF BIDS

PROJECT(S): COLCHE-ESXSTPGSGNL(45) (RE-AD)

ESSEX JUNCTION STP 2956(1)

ESSEX JUNCTION NH 2956(2)
CONTRACT DESCRIPTION :
ESSEX JUNCTION STP 2956 (1): BEGINNING AT A POINT IN THE
VILLAGE OF ESSEX JUNCTION ON VT RT 2A AT MM 0.000 = STA PA
0+00.00 AND EXTENDING NORTHERLY FOR A DISTANCE OF
APPROXIMATELY 2,663.53 FEET (0.504 MILE) AND STOPPING AT A
POINT IN THE VILLAGE OF ESSEX JUNCTION AT MM 0.504 = STA PA
26+63.53 THE PROJECT RESUMES AT A PONT IN THE VILLAGE OF
ESSEX JUNCTION ON VT RT 2A AT MM 0.567 = STA PA 29+92.23 AND
EXTENDING NORTHERLY FOR A DISTANCE OF APPROXIMATELY 2,819.49
FEET (0.532 MILE) AND ENDING AT A POINT IN THE VILLAGE OF
ESSEX JUNCTION AT MM 1.099 = STA L 58+02.72. ALSO BEGINNING
AT A POINT IN THE VILLAGE OF ESSEX JUNCTION ON VT RT 15 AT
MM 2.175 = STA PE 114+86.00 AND EXTENDING EASTERLY FOR A
DISTANCE OF APPROXIMATELY 364 FEET (00058 MILE) AND ENDING
AT A POINT IN THE VILLAGE OF ESSEX JUNCTION AT MM 2.244 +
STA MN 118+50.00. ESSEX JUNCTION NH 2956 (2): BEGINNING IN
THE VILLAGE OF ESSEX JUNCTION ON VT RT 15 AT MM 0.557 = ST
PE 29+40.96 WITH ONLY SIGNING AND STRIPING IMPROVEMENTS AND
EXTENDING EASTERLY FOR A DISTANCE OF APPROXIMATELY 2,350.04
FEET (0.445 MLE) AND ENDING AT A POINT IN THE VILLAGE OF
ESSEX JUNCTION ON VT RT 15 AT MM 1.002 = STA PE 52+91.00
WITH COLD PLANING AND PAVING STARTING AT MILE MARKER 1.002 =
STA PE 52+91.00 AND CONTINUING EASTERLY FOR A DISTANCE OF
APPROXIMAELY 3,789.00 FEET (0.718 MILE) AND STOPPING AT A
POINT IN THE VILLAGE OF ESSEX JUNCTION AT MM 1.720 = STA PE
90+80.00. THE PROJECT RESUMES ON VT RT 15 AT MM 2.244 = STA
MN 118+50.00 AND EXTENDS EASTERLY FOR A DISTANCE OF
APPROXIMATELY 269.21 FEET (0.051 MILES) TO A STOPPING POINT
A MM 2.295 = STA MN 121+19.21. THE PROJECT RESUMES ON VT RT
15 AT MM 2.298 = STA MN 121+31.32 AND EXTENDS EASTERLY FOR A
DISTANCE OF APPROXIMATELY 5,076.20 FT (0.961 MILE) TO AN
ENDING POINT IN THE VILLAGE OF ESSEX JUNCTION AT MM 3.259 =
STA MN 172+07.52. ALSO BEGINNING AT A POINT IN THE VILLAGE
OF ESSEX JUNCTION ON VT RT 117 AT MM 0.137 = STA MA 7+23.36
AND EXTENDING EASTERLY FOR A DISTANCE OF APPROXIMATELY
5,776.64 FEET (1.094 MILES) AND STOPPING AT A POINT IN THE
VILLAGE OF ESSEX JUNCTION AT MM 1.231 = STA MA 65+00.00.
COLCHESTER-ESSEX STPG SGNL (45)(RE-ADV): MS 540 - VT 15 & ST
MICHAEL COLLEGE ENTERANCE TOWN OF COLCHESTER (MM 0.564) VT
15 & WEST STREET EXT., VILLAGE OF ESSEX JUNCTION (MM 1.016).
ESSEX JUNCTION STP 2956 (1): WORK TO BE PERFORMED UNDER THIS
PROJECT INCLUDES COLD PLANING AND OVERLAYING WITH A LEVELING
COURSE AND A WEARING COURSE WITH PAVEMENT MARKINGS, SIGNS,
DRAINAGE IMPROVEMENTS AND OTHER RELATED HIGHWAY ITEMS.
ESSEX JUNCTION NH 2956 (2): WORK TO BE PERFORMED UNDER THIS
PROJECT INCLUDES COLD PLANING AND OVERLAYING WITH A LEVELING
COURSE AND A WEARING COURSE, WITH NEW PAVEMENT MARKINGS,
SIGNS, DRAINAGE IMPROVEMENTS, VEHICLE STOP BAR DETECTION
SYSTEMS, PEDESTRIAN EQUIPMENT UPGRADES, GRADE CROSSING
RECOSTRUCTION AND OTHER HIGHWAY RELATED ITEMS.
COLCHESTER-ESSEX STPG SGNL (45)(RE-ADV): THE PROJECT SHALL
CONSIST OF TRAFFIC SIGNAL UPGRADES AND OTHER RELATED ITEMS.

CONTRACT 1D
CALL ORDER

RUN DATE : 06/03/16
CALL : 001 PAGE :

: 14v251
- 001
CONTRACT TIME :

08/04/17 COMPLETION DATE

1



TOWN(S)

: ESSEX JUNCTION, VILLAGE OF

COUNTY : CHITTENDEN
DISTRICT : DO5
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 12000589 FRANK W. WHITCOMB CONSTRUCTION CORPORATION $ 4,396,297.40 100.0000%
2 115009280610 PIKE INDUSTRIES, INC. $ 5,490,504.00 124.8893%
IC 1 ) 12000589 2 ) 115009280610 1C )
IFRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001  ROADWAY
| |
0005 201.31 5.000 EACH | 55.00000 275.00] 500.00000 2500.00]
THINNING AND TRIMMING FOR SIGNS | | |
0010 203.15 280.000 CY | 38.00000 10640.00] 35.00000 9800.00]
COMMON EXCAVATION | | |
0015 203.17 150.000 CY | 20.00000 3000.00] 18.00000 2700.00]
UNCLASSIFIED EXCAVATION | | |
0020 204.20 20.000 CY | 80.00000 1600.00] 75.00000 1500.00]
TRENCH EXCAVATION OF EARTH I I I
0025 204.22 3.000 CY | 75.00000 225.00] 75.00000 225.00]
TRENCH EXCAVATION OF EARTH, EXPLORATORY | | I
(N.A.B.1.) | | |
0030 210.10 99300.000 SY | 2.00000 198600.00] 2.40000 238320.00]
COLD PLANING, BITUMINOUS PAVEMENT I I I
0035 301.28 710.000 TON | 4200000 29820.00] 30.00000 21300.00]
SUBBASE OF CRUSHED GRAVEL, FINE GRADED | | |
0040 406.50 2.000 LU | 1.00000 2.00] 1.00000 2.00]
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | I I
1.) | | |
0045 490.30 11140.000 TON | 89.26000 99435640 96.85000 1078909.00]
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | I I
(PG 70-28)(SBS POLYMER) I I I
0050 490.31 2.000 LU | 1.00000 2.00] 1.00000 2.00]
AIR VOIDS PAY ADJUSTMENT (N.A.B.1.) | | |
0055 514.10 5.000 GAL | 100.00000 500.00] 75.00000 375.00]
| | |

WATER REPELLENT, SILANE



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 06/03/16
LETTING DATE : 06/03/16 11:00 A.M. CALL : 001 PAGE : 3
RESULTS OF BIDS

PROJECT(S): COLCHE-ESXSTPGSGNL(45) (RE-AD) CONTRACT 1D : 14v251
ESSEX JUNCTION STP 2956(1)
ESSEX JUNCTION NH 2956(2)

IC 1 ) 12000589 IC 2 ) 115009280610 1C )
IFRANK W_ WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0060 516.10 100.000 LF | 115.00000 11500.00] 125.00000 12500.00]
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | | |
0065 580.20 290.000 CF | 210.00000 60900.00] 78.50000 22765.00]
RAPID SETTING CONCRETE REPAIR MATERIAL | | |
WITH COARSE AGGREGATE | | |
0070 604.412 132.000 EACH | 1300.00000 171600.00] 1200.00000 158400.00]
REHAB. DROP INLETS, CATCH BASINS, OR | | |
MANHOLES, CLASS I | | |
0075 604.415 15.000 EACH | 1400.00000 21000.00] 1300.00000 19500.00]
REHAB. DROP INLETS, CATCH BASINS, OR I I I
MANHOLES, CLASS I1 | | |
0080 604.418 15.000 EACH | 1550.00000 23250.00] 1400.00000 21000.00]
REHAB. DROP INLETS, CATCH BASINS, OR | | |
MANHOLES, CLASS 111 | | |
0085 604.42 75.000 EACH | 875.00000 65625.00] 800.00000 60000.00]
CHANGING ELEVATION OF SEWER MANHOLES | | |
0090 605.11 140.000 LF | 18.00000 2520.00] 10.00000 1400.00]
8 INCH UNDERDRAIN PIPE | | |
0095 605.21 60.000 LF | 30.00000 1800.00] 25.00000 1500.00]
8 INCH UNDERDRAIN CARRIER PIPE I I I
0100 608.15 25.000 HR | 65.00000 1625.00] 10.00000 250.00]
POWER GRADER RENTAL | | |
0105 608.25 130.000 HR | 105.00000 13650.00] 65.00000 8450.00]
ALL PURPOSE EXCAVATOR RENTAL, TYPE I I I I
0110 608.30 45.000 HR | 55.00000 2475.00] 10.00000 450.00]
POWER BROOM RENTAL, TYPE I | | |
0115 608.31 75.000 HR | 75.00000 5625.00] 50.00000 3750.00]
POWER BROOM RENTAL, TYPE 11 I I I
0120 608.37 125.000 HR | 95.00000 11875.00] 65.00000 8125.00]
TRUCK RENTAL | | |
0125 608.40 20.000 HR | 95.00000 1900.00] 10.00000 200.00]
LOADER RENTAL, TYPE I I I I
0130 616.28 1440.000 LF | 4200000 60480.00] 40.00000 57600.00]
CAST-IN-PLACE CONCRETE CURB, TYPE B | | |
0135 616.41 1460.000 LF | 12.00000 17520.00] 10.00000 14600.00]
REMOVAL OF EXISTING CURB | | |
0140 618.10 910.000 SY | 75.00000 68250.00] 70.00000 63700.00]
PORTLAND CEMENT CONCRETE SIDEWALK, 5 | | |
INCH | | |
0145 618.30 1170.000 SF | 43_.00000 50310.00] 40_00000 46800.00]
I I |

DETECTABLE WARNING SURFACE



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 06/03/16
LETTING DATE : 06/03/16 11:00 A.M. CALL : 001 PAGE : 4
RESULTS OF BIDS

PROJECT(S): COLCHE-ESXSTPGSGNL(45) (RE-AD) CONTRACT 1D : 14v251
ESSEX JUNCTION STP 2956(1)
ESSEX JUNCTION NH 2956(2)

8 INCH WHITE LINE, LOW VOC CHLORINATED
RUBBER PAINT

IC 1 ) 12000589 IC 2 ) 115009280610 1C )
IFRANK W_ WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0150 619.17 20.000 EACH | 50.00000 1000.00] 50.00000 1000.00]
YIELDING MARKER POSTS I | |
0155 629.20 108.000 EACH | 145.00000 15660.00] 125.00000 13500.00]
ADJUST ELEVATION OF VALVE BOX | | |
0160 630.10 2060.000 HR | 70.00000 144200.00| 99.75000 205485.00|
UNIFORMED TRAFFIC OFFICERS I I |
0165 630.15 6925.000 HR | 23.50000 162737.50] 29.95000 207403.75]
FLAGGERS | | |
0170 630.20 40.000 HR | 100.00000 4000.00]| 125.00000 5000.00]
FLAGGERS, RAILROAD I I I
0175 631.10 LUMP |  40000.00000 40000.00]  42650.00000 42650.00]
FIELD OFFICE, ENGINEERS | | |
0180 631.16 LUMP | 500.00000 500.00]| 500.00000 500.00]|
TESTING EQUIPMENT, CONCRETE | | |
0185 631.17 LUMP | 500.00000 500.00] 500.00000 500.00]
TESTING EQUIPMENT, BITUMINOUS | | |
0190 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00]
FIELD OFFICE TELEPHONE (N.A.B.1.) | | |
0195 634.10 520.000 HR | 19.00000 9880.00] 25.00000 13000.00]
EMPLOYEE TRAINEESHIP I I I
0200 635.11 LUMP | 295000.00000 295000.00| 715890.00000 715890.00]|
MOBIL1ZAT ION/DEMOBIL IZATION | | |
0205 641.10 LUMP | 275000.00000 275000.00] 326975.00000 326975.00]
TRAFFIC CONTROL (NH 2956(2)) | |
0210 641.10 LUMP | 275000.00000 275000.00] 368695 .00000 368695.00]
TRAFFIC CONTROL (STP 2956(1)) | | |
0215 641.10 LUMP |  50000.00000 50000.00]  82650.00000 82650.00]
TRAFFIC CONTROL (VT15 @ CAMPUS RD) | | |
0220 641.15 6.000 EACH | 6250.00000 37500.00] 3655.00000 21930.00]
PORTABLE CHANGEABLE MESSAGE SIGN | | |
0225 646.202 56100.000 LF | 0.20000 11220.00] 0.21000 11781.00]
4 INCH WHITE LINE, LOW VOC CHLORINATED | I I
RUBBER PAINT | | |
0230 646.2112 51100.000 LF | 0.20000 10220.00] 0.21000 10731.00]
4 INCH YELLOW LINE, LOW VOC CHLORINATED | I I
RUBBER PAINT I I I
0235 646.2142 18200.000 LF | 0.25000 4550.00] 0.30000 5460.00]
6 INCH WHITE LINE, LOW VOC CHLORINATED | | |
RUBBER PAINT | | |
0240 646.222 3000.000 LF | 1.25000 3750.00] 0.50000 1500.00]
I I I
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 06/03/16
LETTING DATE : 06/03/16 11:00 A.M. CALL : 001 PAGE : 5
RESULTS OF BIDS

PROJECT(S): COLCHE-ESXSTPGSGNL(45) (RE-AD) CONTRACT 1D : 14v251
ESSEX JUNCTION STP 2956(1)
ESSEX JUNCTION NH 2956(2)

FERTILIZER

IC 1 ) 12000589 IC 2 ) 115009280610 1C )
IFRANK W_ WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0245 646.232 2900.000 LF | 1.25000 3625.00] 0.50000 1450.00]
8 INCH YELLOW LINE, LOW VOC CHLORINATED | | |
RUBBER PAINT | | |
0250 646.262 1100.000 LF | 3.00000 3300.00] 4.00000 4400.00]
24 INCH STOP BAR, LOW VOC CHLORINATED | | |
RUBBER PAINT I I I
0255 646.302 409.000 EACH | 38.00000 15542.00] 30.00000 12270.00]
LETTER OR SYMBOL, LOW VOC CHLORINATED | | |
RUBBER PAINT | | |
0260 646.312 2950.000 LF | 6.50000 19175.00] 8.00000 23600.00]
CROSSWALK MARKING, LOW VOC CHLORINATED | I |
RUBBER PAINT I I I
0265 646.322 5.000 EACH | 400.00000 2000.00] 500.00000 2500.00]
RAILROAD CROSSING SYMBOL, LOW VOC | | |
CHLORINATED RUBBER PAINT I I I
0270 646.602 98600.000 LF | 0.10000 9860.00] 0.08000 7888.00]
TEMPORARY 4 INCH WHITE LINE, PAINT | | |
0275 646.612 92200.000 LF | 0.10000 9220.00] 0.08000 7376.00]
TEMPORARY 4 INCH YELLOW LINE, PAINT I I I
0280 646.622 36300.000 LF | 0.18000 6534.00] 0.12000 4356.00]
TEMPORARY 6 INCH WHITE LINE, PAINT | | |
0285 646.682 2000.000 LF | 3.00000 6000.00] 2.00000 4000.00]
TEMPORARY 24 INCH STOP BAR, PAINT I I I
0290 646.692 448.000 EACH | 17.00000 7616.00] 15.00000 6720.00]
TEMPORARY LETTER OR SYMBOL, PAINT I I I
0295 646.702 5450.000 LF | 5.25000 28612.50] 4.00000 21800.00]
TEMPORARY CROSSWALK MARKING, PAINT I I I
0300 646.712 10.000 EACH | 200.00000 2000.00] 250.00000 2500.00]
TEMPORARY RAILROAD CROSSING SYMBOL, | | |
PAINT | | |
0305 646.76 10700.000 EACH | 0.50000 5350.00] 0.50000 5350.00]
LINE STRIPING TARGETS | I I
0310 646.81 1295.000 LF | 2.00000 2590.00] 1.00000 1295.00]
PAINTED CURB I | |
0315 646.85 2400.000 SF | 4.00000 9600.00] 5.00000 12000.00]
REMOVAL OF EXISTING PAVEMENT MARKINGS | | |
0320 649.21 575.000 SY | 12.00000 6900.00] 8.00000 4600.00]
GEOTEXTILE UNDER RAILROAD BALLAST | | |
0325 651.15 200.000 LB | 10.00000 2000.00] 7.00000 1400.00]
SEED I I I
0330 651.18 1000.000 LB | 9.00000 9000.00] 7.00000 7000.00]
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 06/03/16
LETTING DATE : 06/03/16 11:00 A.M. CALL : 001 PAGE : 6
RESULTS OF BIDS

PROJECT(S): COLCHE-ESXSTPGSGNL(45) (RE-AD) CONTRACT 1D : 14v251
ESSEX JUNCTION STP 2956(1)
ESSEX JUNCTION NH 2956(2)

SPECIAL PROVISION (MODIFY EXISTING
PEDESTRIAN SIGNAL SYSTE M,
INTERSECTION) (VT RT 15 @ BRICKYARD)

IC 1 ) 12000589 IC 2 ) 115009280610 1C )
IFRANK W_ WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ ey
0335 651.20 4.000 TON | 1200.00000 4800.00] 550.00000 2200.00]
AGRICULTURAL LIMESTONE I | |
0340 651.25 4.000 TON | 1200.00000 4800.00]| 750.00000 3000.00]|
HAY MULCH | | |
0345 651.35 100.000 CY | 50.00000 5000.00] 35.00000 3500.00]
TOPSOIL I I I
0350 675.20 2150.000 SF | 13.00000 27950.00] 1400000 30100.00]
TRAFFIC SIGNS, TYPE A | | |
0355 675.33 150.000 LB | 4.00000 600.00]| 3.25000 487.50]
TUBULAR STEEL SIGN POST I I I
0360 675.341 4340.000 LF | 8.50000 36890.00] 87.50000 379750.00]
SQUARE TUBE SIGN POST AND ANCHOR I | |
0365 675.43 1.000 EACH | 1200.00000 1200.00] 2000.00000 2000.00]
FOUNDATION FOR TUBULAR STEEL POST | | |
0370 675.50 555.000 EACH | 11.00000 6105.00] 5.00000 2775.00]
REMOVING SIGNS | | |
0375 675.60 38.000 EACH | 21.00000 798.00]| 10.00000 380.00]
ERECTING SALVAGED SIGNS | | |
0380 675.61 5.000 EACH | 100.00000 500.00] 200.00000 1000.00]
SETTING SALVAGED POSTS | | l
0385 678.21 200.000 LF | 28.00000 5600.00] 2400000 4800.00]|
ELECTRICAL CONDUIT (4'")(PCGSRM) | | |
0390 690.50 2.000 LU | 1.00000 2.00] 1.00000 2.00]
PRICE ADJUSTMENT, FUEL (N.A.B.1.) I I I
0395 900.620 4.000 EACH | 6000.00000 24000.00] 7500.00000 30000.00]
SPECIAL PROVISION (BONDED INSULATED | | |
JOINTS) I I I
0400 900.620 2.000 EACH | 1500.00000 3000.00] 2960.00000 5920.00]
SPECIAL PROVISION (COMPROMISE JOINTS) | | |
0405 900.620 20.000 EACH | 450.00000 9000.00] 150.00000 3000.00]
SPECIAL PROVISION (CPM SCHEDULE) I I |
0410 900.620 1.000 EACH |  22000.00000 22000.00]  23560.00000 23560.00]
SPECIAL PROVISION (MODIFY EXISTING | | |
PEDESTRIAN SIGNAL SYSTEM, INTERSECTION) | I I
(VT RT 2A @ TH 5) | | |
0415 900.620 1.000 EACH |  15000.00000 15000.00]  19870.00000 19870.00]
SPECIAL PROVISION (MODIFY EXISTING I I I
PEDESTRIAN SIGNAL SYSTE M, | | |
INTERSECTION) (VT RT 117 @ ROBINSON) | | |
0420 900.620 1.000 EACH |  15000.00000 15000.00]  16865.00000 16865.00]
I I I
| | |
| | |



VERMONT AGENCY OF TRANSPORTATION

LETTING

PROJECT(S): COLCHE-ESXSTPGSGNL(45) (RE-AD)
ESSEX JUNCTION STP 2956(1)

ESSEX JUNCTION NH 2956(2)

DATE :

06/03/16 11:00 A.M.
RESULTS OF BIDS

CONTRACT

1D

: 14v251

RUN DATE : 06/03/16
CALL : 001 PAGE : 7

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0425 900.620 1.000 EACH
SPECIAL PROVISION (MODIFY EXISTING
PEDESTRIAN SIGNAL SYSTE M,
INTERSECTION) (VT RT 2A @ TH 450)

0430 900.620 1.000 EACH
SPECIAL PROVISION (PEDESTRIAN SIGNAL
HEADS, COUNTDOWN)(VT15 @ WEST ST EXT.)

0435 900.620 2.000 EACH
SPECIAL PROVISION (RECTANGULAR RAPID
FLASHING BEACON)

0440 900.620 51.000 EACH
SPECIAL PROVISION (REMOVAL AND
REPLACEMENT OF CROSS TIES) (10"-0" TIES)

0445 900.620 260.000 EACH
SPECIAL PROVISION (REMOVAL AND
REPLACEMENT OF CROSS TIES) (97-0" TIES)

0450 900.620 1.000 EACH
SPECIAL PROVISION (REMOVE AND REPLACE
TRAFFIC SIGNAL CONTR OLLER AND
CABINET) (VT 15 @ WEST ST EXT.)

0455 900.620 1.000 EACH
SPECIAL PROVISION (VEHICLE
PREEMPTION/STOP BAR DETECTION
SYSTEM)(VT 15 @ WEST ST EXT.)

0460 900.620 1.000 EACH
SPECIAL PROVISION (VEHICLE STOP BAR
DETECTION SYSTEM)(VT RT 117 @ ROBINSON)

0465 900.620 1.000 EACH
SPECIAL PROVISION (VEHICLE STOP BAR
DETECTION SYSTEM)(VT RT 15 @ BRICKYARD)

0470 900.620 1.000 EACH
SPECIAL PROVISION (VEHICLE STOP BAR
DETECTION SYSTEM)(VT RT 2A @ TH 450)

0475 900.620 1.000 EACH
SPECIAL PROVISION (VEHICLE STOP BAR
DETECTION SYSTEM)(VT RT 2A @ TH 5)

0480 900.640 340.000 LF
SPECIAL PROVISION (BAND JOINT @ PRECAST
CONCRETE RAILROAD CROSSING)

0485 900.640 880.000 LF
SPECIAL PROVISION (CONTINUOUS WELDED
RAIL)

I
I
I
|
+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

( 1 ) 12000589
FRANK W. WHITCOMB CONSTRUCTI

UNIT PRICE

_____________________________ +
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VERMONT AGENCY OF TRANSPORTATION

LETTING DATE : 06/03/16 11:0
RESULTS OF BIDS

PROJECT(S): COLCHE-ESXSTPGSGNL(45) (RE-AD)
ESSEX JUNCTION STP 2956(1)

ESSEX JUNCTION NH 2956(2)

0 A.M.

CONTRACT 1D : 14v251

RUN DATE : 06/03/16
CALL - 001 PAGE : 8

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0490 900.640 600.000 LF
SPECIAL PROVISION (RAISE, ALIGN, AND
SURFACE TRACK)

0495 900.645 LUMP
SPECIAL PROVISION (PRECAST CONCRETE
PANEL GRADE CROSSING SURFACE)(AARDOT
247-723Y)

0500 900.645 LUMP
SPECIAL PROVISION (TRAFFIC CONTROL,
RAIL-HIGHWAY CROSSING)(AARDOT 247-723Y)

0505 900.645 LUMP
SPECIAL PROVISION (VEHICLE SIGNAL HEADS
LED) (VT 15 @ CAMPUS ROAD)

0510 900.645 LUMP
SPECIAL PROVISION (VEHICLE SIGNAL HEADS
LED) (VT 15 @ WEST ST EXT.)

0515 900.650 1.000 LU
SPECIAL PROVISION (MAINTENANCE OF
RAILROAD TRAFFIC)(N.A.B.1.)

0520 900.670 289.000 SF
SPECIAL PROVISION (TRAFFIC SIGNS,
EXTRUDED)

0525 900.675 2850.000 SY

SPECIAL PROVISION (HAND-PLACED
BITUMINOUS CONCRETE MATERIAL, DRIVES)
0530 900.680 50.000 TON
SPECIAL PROVISION (BITUMINOUS CONCRETE
PAVEMENT SURFACE PREPARATION, TYPE 11)

0535 900.680 11100.000 TON
SPECIAL PROVISION (MATERIAL TRANSFER
VEHICLE)

0540 900.680 275.000 TON
SPECIAL PROVISION (RAILROAD BALLAST)
0545 402.12 AAL 215.000 TON

AGGREGATE SHOULDERS

0550 402.13 AA2 215.000 TON
AGGREGATE SHOULDERS, RAP

0555 404.65 BB1 1005.000 CWT
EMULSIFIED ASPHALT

0560 900.683 BB2 1005.000 CWwWT

SPECIAL PROVISION (EMULSIFIED
ASPHALT) (RS-1H OR CRS-1H)
SECTION TOTALS

( )

UNIT PRICE AMOUNT

_____________________________ o

( 1 ) 12000589 |
FRANK W. WHITCOMB CONSTRUCTI |
|

UNIT PRICE AMOUNT|
10.00000 6000.00]

|

55000 .00000 55000.00]
|

|

20000.00000 20000.00]
|

|

27000.00000 27000.00]
|

27000.00000 27000.00]
|

1500000000 15000.00]
|

|

25.00000 7225.00]|

|

65.00000 185250.00|

|

355.00000 17750.00]

|

|

2.00000 22200.00]

|

65.00000 17875.00]

|

65.00000 13975.00]

|

|

|

|

42.00000 42210.00]

|

|

$ 4,396,297.40]
_____________________________ +

2 ) 115009280610 |
PIKE INDUSTRIES, INC. |
I

UNIT PRICE AMOUNT]
+

12.15000 7290.00]

|

62580.00000 62580.00]
I

|

35685.00000 35685.00]
I

I

38935.00000 38935.00]
|

29800.00000 29800.00]
|

15000.00000 15000.00]
|

I

26.75000 7730.75]

I

I

29.85000 85072.50]

|

115.75000 5787.50]

|

2.65000 29415.00]

|

56.00000 15400.00]

I

|

75.00000 16125.00]

|

20.00000 20100.00]

I

I

|

|

$ 5,490,504.00]

+



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 06/03/16
LETTING DATE : 06/03/16 11:00 A.M. CALL : 001 PAGE : 9
RESULTS OF BIDS

PROJECT(S): COLCHE-ESXSTPGSGNL(45) (RE-AD) CONTRACT 1D : 14v251
ESSEX JUNCTION STP 2956(1)
ESSEX JUNCTION NH 2956(2)

IC 1 ) 12000589 IC 2 ) 115009280610 1C )
IFRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC. |
LINE NO / ITEM CODE / ALT | I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ ey
COMMON ITEMS TOTAL | $ 4,396,297.40] $ 5,490,504 .00] $
| | |
CONTRACT TOTALS (LOW COST) | $ 4,396,297.40] $ 5,490,504.00] $




