
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 09/30/16 
                                                LETTING DATE : 09/30/16  11:00 A.M.                            CALL : 001  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): GUILFORD BF 0113(68)                                            CONTRACT ID   : 13C064 
                                                                                     CALL ORDER    : 001 
                                                                                     CONTRACT TIME : 09/29/17  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : GUILFORD 
         GUILFORD BRF 0113(68):  BRIDGE REPLACEMENT: APPROXIMATELY 
         1.5 MILES SOUTH OF INTERSTATE 91 EXIT 1 EMERGENCY ACCESS                        COUNTY    : WINDHAM 
         RAMP: 1-91 SOUTHBOUND APPROXIMATELY 5.8 MILES NORTH OF                          DISTRICT  : D02 
         MASSACHUSETTS STATE LINE. 
 
 
 
         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES REPLACEMENT 
         OF THE EXISTING BRIDGE WITH A NEW BRIDGE ON THE EXISTING 
         ALIGNMENT WITH RELATED ROADWAY AND CHANNEL WORK.  EMERGENCY 
         ACCESS RAMP WORK TO BE PERFORMED INCLUDES FULL DEPTH 
         REHABILITATION OF THE RAMP FROM US ROUTE 5 TO 1-91 
         SOUTHBOUND. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   110012320210   RENAUD BROS., INC.                                                         $  2,540,269.73     100.0000% 
       2   980058954601   CCS CONSTRUCTORS, INC.                                                     $  2,953,000.00     116.2475% 
       3   980311172601   W.M. SCHULTZ CONSTRUCTION, INC.                                            $  4,221,644.48     166.1888% 
    ===================================================================================================================================== 
                                              |(   1  ) 110012320210        |(   2  ) 980058954601        |(   3  ) 980311172601 
                                              |RENAUD BROS., INC.           |CCS CONSTRUCTORS, INC.       |W.M. SCHULTZ CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    3000.00000        3000.00|   17999.27000       17999.27|   23000.00000       23000.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                2000.000  CY   |      15.00000       30000.00|      18.00000       36000.00|      22.00000       44000.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                 800.000  CY   |      20.00000       16000.00|      22.00000       17600.00|      23.00000       18400.00 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0025 204.25                 405.000  CY   |      40.00000       16200.00|      20.00000        8100.00|      30.00000       12150.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0030 204.30                 190.000  CY   |      50.00000        9500.00|      30.00000        5700.00|      75.00000       14250.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0035 210.10                 715.000  SY   |      12.00000        8580.00|      10.00000        7150.00|       5.00000        3575.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
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         PROJECT(S): GUILFORD BF 0113(68)                                            CONTRACT ID   : 13C064 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110012320210        |(   2   ) 980058954601       |(   3  ) 980311172601 
                                              |RENAUD BROS., INC.           |CCS CONSTRUCTORS, INC.       |W.M. SCHULTZ CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0040 301.35                1850.000  CY   |      50.00000       92500.00|      36.00000       66600.00|      80.00000      148000.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0045 401.10                  30.000  CY   |      50.00000        1500.00|      45.00000        1350.00|     300.00000        9000.00 
      AGGREGATE SURFACE COURSE                |                             |                             | 
    0050 404.65                  15.000  CWT  |     100.00000        1500.00|     100.00000        1500.00|     900.00000       13500.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0055 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0060 490.30                 405.000  TON  |     150.00000       60750.00|     125.00000       50625.00|     123.00000       49815.00 
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 
    0065 501.33                  48.000  CY   |    1200.00000       57600.00|    1100.00000       52800.00|    1500.00000       72000.00 
      CONCRETE, HIGH PERFORMANCE CLASS A      |                             |                             | 
    0070 504.10                          LUMP |   40000.00000       40000.00|   75000.00000       75000.00|   50000.00000       50000.00 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0075 505.18                 160.000  LF   |      50.00000        8000.00|     100.00000       16000.00|      75.00000       12000.00 
      STEEL PILING, HP 14 X 89                |                             |                             | 
    0080 505.45                   1.000  EACH |    6000.00000        6000.00|    4000.00000        4000.00|    4000.00000        4000.00 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0085 507.11                 600.000  LB   |       1.50000         900.00|       3.00000        1800.00|       6.30000        3780.00 
      REINFORCING STEEL, LEVEL I              |                             |                             | 
    0090 507.13                1900.000  LB   |       4.00000        7600.00|       5.00000        9500.00|       6.50000       12350.00 
      REINFORCING STEEL, LEVEL III            |                             |                             | 
    0095 507.16                  40.000  LF   |      50.00000        2000.00|      60.00000        2400.00|      80.00000        3200.00 
      DRILLING AND GROUTING DOWELS            |                             |                             | 
    0100 514.10                  18.000  GAL  |      50.00000         900.00|      55.00000         990.00|      65.00000        1170.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0105 516.10                  60.000  LF   |     165.00000        9900.00|     125.00000        7500.00|     130.00000        7800.00 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0110 520.10                 430.000  SY   |      70.00000       30100.00|      55.00000       23650.00|      74.00000       31820.00 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0115 525.45                 178.000  LF   |     500.00000       89000.00|     235.00000       41830.00|     600.00000      106800.00 
      BRIDGE RAILING, GALVANIZED STEEL        |                             |                             | 
      TUBING/CONCRETE COMBINATION             |                             |                             | 
    0120 529.15                   1.000  EACH |  100000.00000      100000.00|  345000.00000      345000.00|  494000.00000      494000.00 
      REMOVAL OF STRUCTURE (1100 SF)          |                             |                             | 
    0125 531.17                  16.000  EACH |    2250.00000       36000.00|    1700.00000       27200.00|    2000.00000       32000.00 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0130 601.0415               130.000  LF   |     100.00000       13000.00|     100.00000       13000.00|      62.00000        8060.00 
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             | 
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         PROJECT(S): GUILFORD BF 0113(68)                                            CONTRACT ID   : 13C064 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110012320210        |(   2   ) 980058954601       |(   3  ) 980311172601 
                                              |RENAUD BROS., INC.           |CCS CONSTRUCTORS, INC.       |W.M. SCHULTZ CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0135 601.0815                28.000  LF   |     125.00000        3500.00|     100.00000        2800.00|     180.00000        5040.00 
      18" RCP CLASS III                       |                             |                             | 
    0140 604.18                   1.000  EACH |    4000.00000        4000.00|    6500.00000        6500.00|    5000.00000        5000.00 
      PRECAST REINFORCED CONCRETE DROP INLET  |                             |                             | 
      WITH CAST IRON GRATE                    |                             |                             | 
    0145 604.42                   5.000  EACH |    1000.00000        5000.00|     800.00000        4000.00|     135.00000         675.00 
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 
    0150 613.10                   1.000  CY   |     100.00000         100.00|     100.00000         100.00|    2000.00000        2000.00 
      STONE FILL, TYPE I                      |                             |                             | 
    0155 613.11                 240.000  CY   |      50.00000       12000.00|      50.00000       12000.00|     100.00000       24000.00 
      STONE FILL, TYPE II                     |                             |                             | 
    0160 613.13                 620.000  CY   |      65.00000       40300.00|      50.00000       31000.00|     100.00000       62000.00 
      STONE FILL, TYPE IV                     |                             |                             | 
    0165 616.21                  56.000  LF   |      42.00000        2352.00|      85.00000        4760.00|      90.00000        5040.00 
      VERTICAL GRANITE CURB                   |                             |                             | 
    0170 618.10                  46.000  SY   |     250.00000       11500.00|      80.00000        3680.00|      82.00000        3772.00 
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             | 
      INCH                                    |                             |                             | 
    0175 618.30                  16.000  SF   |      75.00000        1200.00|      50.00000         800.00|      57.00000         912.00 
      DETECTABLE WARNING SURFACE              |                             |                             | 
    0180 620.12                  33.000  LF   |      57.00000        1881.00|      50.00000        1650.00|      44.00000        1452.00 
      CHAIN-LINK FENCE, 6 FEET                |                             |                             | 
    0185 620.16                  12.000  LF   |     131.00000        1572.00|     100.00000        1200.00|     101.00000        1212.00 
      GATE FOR CHAIN-LINK FENCE, 6 FEET       |                             |                             | 
    0190 620.21                   2.000  EACH |     396.00000         792.00|     400.00000         800.00|     305.00000         610.00 
      BRACING ASSEMBLY FOR CHAIN-LINK FENCE,  |                             |                             | 
      6 FEET                                  |                             |                             | 
    0195 620.55                  45.000  LF   |      30.00000        1350.00|      15.00000         675.00|      10.00000         450.00 
      REMOVAL OF EXISTING FENCE               |                             |                             | 
    0200 621.21                 127.000  LF   |      37.00000        4699.00|      35.00000        4445.00|      28.50000        3619.50 
      HD STEEL BEAM GUARDRAIL, GALVANIZED     |                             |                             | 
    0205 621.50                   3.000  EACH |    2000.00000        6000.00|    1800.00000        5400.00|    1650.00000        4950.00 
      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             | 
    0210 621.747                  4.000  EACH |    2832.00000       11328.00|    2400.00000        9600.00|    2360.00000        9440.00 
      GUARDRAIL APPROACH SECTION TO CONCRETE  |                             |                             | 
      BRIDGE RAILING, TL-3                    |                             |                             | 
    0215 621.75                  47.000  LF   |      17.00000         799.00|      20.00000         940.00|      12.50000         587.50 
      REMOVE AND RESET GUARDRAIL              |                             |                             | 
    0220 621.80                 235.000  LF   |       1.00000         235.00|       6.00000        1410.00|      10.00000        2350.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0225 630.15                 750.000  HR   |      40.00000       30000.00|      30.00000       22500.00|      40.00000       30000.00 
      FLAGGERS                                |                             |                             | 
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         PROJECT(S): GUILFORD BF 0113(68)                                            CONTRACT ID   : 13C064 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110012320210        |(   2   ) 980058954601       |(   3  ) 980311172601 
                                              |RENAUD BROS., INC.           |CCS CONSTRUCTORS, INC.       |W.M. SCHULTZ CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0230 631.10                          LUMP |   15000.00000       15000.00|   18000.00000       18000.00|   25000.00000       25000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0235 631.16                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1500.00000        1500.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0240 631.17                          LUMP |     500.00000         500.00|    1000.00000        1000.00|     300.00000         300.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0245 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0250 635.11                          LUMP |  100000.00000      100000.00|  203527.00000      203527.00|  599000.00000      599000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0255 641.15                   4.000  EACH |    1200.00000        4800.00|    2500.00000       10000.00|    2500.00000       10000.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0260 646.404               1230.000  LF   |       2.50000        3075.00|       2.00000        2460.00|       2.00000        2460.00 
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             | 
    0265 646.414               1180.000  LF   |       2.50000        2950.00|       2.00000        2360.00|       2.00000        2360.00 
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             | 
    0270 646.480                 58.000  LF   |       7.00000         406.00|       9.00000         522.00|       6.00000         348.00 
      DURABLE 24 INCH STOP BAR                |                             |                             | 
    0275 646.490                 12.000  EACH |     130.00000        1560.00|     125.00000        1500.00|     100.00000        1200.00 
      DURABLE LETTER OR SYMBOL                |                             |                             | 
    0280 649.31                 485.000  SY   |       6.00000        2910.00|       3.00000        1455.00|       2.50000        1212.50 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0285 651.15                  14.000  LB   |      15.00000         210.00|       8.00000         112.00|      40.00000         560.00 
      SEED                                    |                             |                             | 
    0290 651.18                  78.000  LB   |      15.00000        1170.00|       2.00000         156.00|       4.00000         312.00 
      FERTILIZER                              |                             |                             | 
    0295 651.20                   0.500  TON  |    1000.00000         500.00|     700.00000         350.00|    1500.00000         750.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0300 651.25                   0.500  TON  |    2000.00000        1000.00|     900.00000         450.00|    1300.00000         650.00 
      HAY MULCH                               |                             |                             | 
    0305 651.35                  85.000  CY   |      50.00000        4250.00|      45.00000        3825.00|     100.00000        8500.00 
      TOPSOIL                                 |                             |                             | 
    0310 651.40                 450.000  SY   |      40.00000       18000.00|       3.00000        1350.00|      20.00000        9000.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0315 652.10                          LUMP |    2000.00000        2000.00|    5000.00000        5000.00|    4000.00000        4000.00 
      EPSC PLAN                               |                             |                             | 
    0320 652.20                  60.000  HR   |      10.00000         600.00|      20.00000        1200.00|      60.00000        3600.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0325 652.30                   1.000  LU   |      77.73000          77.73|      77.73000          77.73|      77.73000          77.73 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0330 653.20                 148.000  SY   |       6.00000         888.00|       6.00000         888.00|       3.00000         444.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
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         PROJECT(S): GUILFORD BF 0113(68)                                            CONTRACT ID   : 13C064 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110012320210        |(   2   ) 980058954601       |(   3  ) 980311172601 
                                              |RENAUD BROS., INC.           |CCS CONSTRUCTORS, INC.       |W.M. SCHULTZ CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0335 653.25                   3.000  CY   |      75.00000         225.00|     100.00000         300.00|     175.00000         525.00 
      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 
    0340 653.35                  80.000  CY   |      75.00000        6000.00|      50.00000        4000.00|      40.00000        3200.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0345 653.40                   3.000  EACH |     100.00000         300.00|     500.00000        1500.00|     300.00000         900.00 
      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 
    0350 653.50                 115.000  LF   |       2.00000         230.00|       5.00000         575.00|      15.75000        1811.25 
      BARRIER FENCE                           |                             |                             | 
    0355 653.55                1400.000  LF   |       1.00000        1400.00|       3.00000        4200.00|       1.00000        1400.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0360 653.60                 995.000  LF   |      10.00000        9950.00|       4.00000        3980.00|      13.00000       12935.00 
      EROSION LOG                             |                             |                             | 
    0365 675.20                   6.000  SF   |      26.00000         156.00|     100.00000         600.00|      20.00000         120.00 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0370 675.341                 56.000  LF   |      15.00000         840.00|      20.00000        1120.00|      12.00000         672.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0375 675.50                  13.000  EACH |      30.00000         390.00|      45.00000         585.00|      10.00000         130.00 
      REMOVING SIGNS                          |                             |                             | 
    0380 675.60                   6.000  EACH |      31.00000         186.00|     125.00000         750.00|      24.00000         144.00 
      ERECTING SALVAGED SIGNS                 |                             |                             | 
    0385 900.608                 28.000  CY   |    2110.00000       59080.00|    1650.00000       46200.00|    2200.00000       61600.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET) (FPQ)              |                             |                             | 
    0390 900.615              90000.000  DL   |       1.00000       90000.00|       1.00000       90000.00|       1.00000       90000.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISENCENTIVE)(N.A.B.I.)      |                             |                             | 
    0395 900.620                  2.000  EACH |     200.00000         400.00|     900.00000        1800.00|     600.00000        1200.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0400 900.640                235.000  LF   |     200.00000       47000.00|     475.00000      111625.00|    1000.00000      235000.00 
      SPECIAL PROVISION (PRE-EXCAVATION OF    |                             |                             | 
      ABUTMENT PILES, UNCLASSIFIED)           |                             |                             | 
    0405 900.640                352.000  LF   |    1750.00000      616000.00|    2500.00000      880000.00|    3000.00000     1056000.00 
      SPECIAL PROVISION (PREFABRICATED BRIDGE |                             |                             | 
      UNIT SUPERSTRUCTURE) (FPQ)              |                             |                             | 
    0410 900.645                         LUMP |   30000.00000       30000.00|   75000.00000       75000.00|   50000.00000       50000.00 
      SPECIAL PROVISION (TRAFFIC CONTROL, ALL |                             |                             | 
      INCLUSIVE)                              |                             |                             | 
    0415 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0420 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
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         PROJECT(S): GUILFORD BF 0113(68)                                            CONTRACT ID   : 13C064 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 110012320210        |(   2   ) 980058954601       |(   3  ) 980311172601 
                                              |RENAUD BROS., INC.           |CCS CONSTRUCTORS, INC.       |W.M. SCHULTZ CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0425 900.670                345.000  SF   |     150.00000       51750.00|     145.00000       50025.00|     250.00000       86250.00 
      SPECIAL PROVISION (RETAINING WALL)      |                             |                             | 
    0430 900.680                475.000  TON  |     150.00000       71250.00|     105.00000       49875.00|     195.00000       92625.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, TYPE IVB)                     |                             |                             | 
    0435 540.10      AA1                 LUMP |                             |  150000.00000      150000.00|  175000.00000      175000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      1)                                      |                             |                             | 
    0440 900.645     AA2                 LUMP |  171000.00000      171000.00|                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(ABUTMENT NO. 1)              |                             |                             | 
    0445 540.10      BB1                 LUMP |                             |  175000.00000      175000.00|  200000.00000      200000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      2)                                      |                             |                             | 
    0450 900.645     BB2                 LUMP |  291000.00000      291000.00|                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(ABUTMENT NO. 2)              |                             |                             | 
    0455 540.10      CC1                 LUMP |                             |   50000.00000       50000.00|   70000.00000       70000.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB NO. 1)                             |                             |                             | 
    0460 900.645     CC2                 LUMP |   75000.00000       75000.00|                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(APPROACH SLAB NO. 1)         |                             |                             | 
    0465 540.10      DD1                 LUMP |                             |   50000.00000       50000.00|   70000.00000       70000.00 
      PRECAST CONCRETE STRUCTURE APPROACH     |                             |                             | 
      SLAB NO. 2)                             |                             |                             | 
    0470 900.645     DD2                 LUMP |   75000.00000       75000.00|                             | 
      SPECIAL PROVISION (CONTRACTOR           |                             |                             | 
      FABRICATED PRECAST CONCRETE             |                             |                             | 
      STRUCTURE)(APPROACH SLAB NO. 2)         |                             |                             | 
         SECTION TOTALS                       |           $     2,540,269.73|           $     2,953,000.00|           $     4,221,644.48 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     2,540,269.73|           $     2,953,000.00|           $     4,221,644.48 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     2,540,269.73|           $     2,953,000.00|           $     4,221,644.48 
    ==================================================================================================================================== 


