
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 03/11/16 

                                                LETTING DATE : 03/11/16  11:00 A.M.                            CALL : 001  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): HIGHGATE RREW0001F                                              CONTRACT ID   : 13G632 

                                                                                     CALL ORDER    : 001 

                                                                                     CONTRACT TIME : 09/30/16  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : HIGHGATE 

         HIGHGATE RREW001F: BEGINNING IN THE TOWN OF HIGHGATE AT A 

         POINT APPROXIMATELY 950 FEET WEST OF THE INTERSECTION OF THE                    COUNTY    : FRANKLIN 

         LAMOILLE VALLEY RAIL TRAIL AND VERMONT ROUTE 78 JUST WEST OF                    DISTRICT  : D08 

         TRANSFER STATION ROAD, AND EXTENDING WESTERLY ALONG THE 

         LAMOILLE VALLEY RAIL TRAIL FOR A DISTANCE OF APPROXIMATELY 

         150 FEET.  BEGINNING IN THE TOWN OF HIGHGATE AT A POINT 

         APPROXIMATELY 1010 FEET WEST OF THE INTERSECTION OF THE 

         LAMOILLE VALLEY RAIL TRAIL AND THERRIEN ROAD, AND EXTENDING 

         WESTERLY ALONG THE LAMOILLE VALLEY RAIL TRAIL FOR A DISTANCE 

         OF APPROXIMATELY 470 FEET.  PROJECT IS BROKEN INTO 2 SITES 

         SEPARATED BY AN APPROXIMATE DISTANCE OF 295 FEET. 

 

 

 

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES 

         RECONSTRUCTION OF A STORM DAMAGED RAIL TRAIL, INCLUDING 

         EXCAVATION, STONE FILL, DRAINAGE IMPROVMENTS, AND SLOPE 

         STABILIZATION. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   110909070710   J. P. SICARD, INC.                                                         $    547,055.00     100.0000% 

       2   980208430001   COURTLAND CONSTRUCTION CORPORATION                                         $    569,601.03     104.1213% 

       3   11013838       MUNSON EARTH MOVING CORPORATION                                            $    597,705.00     109.2587% 

       4   11010762010    J. HUTCHINS, INC.                                                          $    599,001.00     109.4956% 

       5   110108810610   S. D. IRELAND BROTHERS CORPORATION                                         $    626,000.00     114.4309% 

       6   11006158       G.W. TATRO CONSTRUCTION, INC.                                              $    648,555.00     118.5539% 

       7   11003064       BLOW & COTE, INC.                                                          $    680,939.25     124.4736% 

       8   11000593       DUBOIS CONSTRUCTION, INC.                                                  $    727,409.00     132.9682% 

       9   11008052       ENGINEERS CONSTRUCTION, INC.                                               $    836,438.25     152.8984% 

    ===================================================================================================================================== 

                                              |(   1  ) 110909070710        |(   2  ) 980208430001        |(   3  ) 11013838 

                                              |J. P. SICARD, INC.           |COURTLAND CONSTRUCTION CORPO |MUNSON EARTH MOVING CORPORATION 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |    6200.00000        6200.00|    9424.31000        9424.31|   17600.00000       17600.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS (SITE 1)    |                             |                             | 

    0010 201.10                          LUMP |    1500.00000        1500.00|    4356.84000        4356.84|   11400.00000       11400.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS (SITE 2)    |                             |                             | 
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         PROJECT(S): HIGHGATE RREW0001F                                              CONTRACT ID   : 13G632 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110909070710        |(   2   ) 980208430001       |(   3  ) 11013838 

                                              |J. P. SICARD, INC.           |COURTLAND CONSTRUCTION CORPO |MUNSON EARTH MOVING CORPORATION 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0015 201.10                          LUMP |    5400.00000        5400.00|    4712.16000        4712.16|   20800.00000       20800.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS (SITE 3)    |                             |                             | 

    0020 203.15                2145.000  CY   |      17.00000       36465.00|      11.04000       23680.80|      10.00000       21450.00 

      COMMON EXCAVATION                       |                             |                             | 

    0025 203.32                8150.000  CY   |      14.00000      114100.00|      17.03000      138794.50|      16.50000      134475.00 

      GRANULAR BORROW                         |                             |                             | 

    0030 204.22                   3.000  CY   |      75.00000         225.00|      75.00000         225.00|      75.00000         225.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0035 301.35                 145.000  CY   |      36.00000        5220.00|      38.08000        5521.60|      33.40000        4843.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0040 601.996                 40.000  LF   |      96.00000        3840.00|     148.71000        5948.40|     145.00000        5800.00 

      CLEANING CULV. PIPE, IN-PLACE [GREATER  |                             |                             | 

      THAN 24 IN.]                            |                             |                             | 

    0045 602.35                   5.000  CY   |     770.00000        3850.00|     870.64000        4353.20|     580.00000        2900.00 

      REBUILT STONE MASONRY                   |                             |                             | 

    0050 609.10                  30.000  MGAL |      50.00000        1500.00|      28.52000         855.60|       5.00000         150.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0055 613.11                1820.000  CY   |      45.00000       81900.00|      50.06000       91109.20|      50.50000       91910.00 

      STONE FILL, TYPE II                     |                             |                             | 

    0060 613.13                3250.000  CY   |      55.00000      178750.00|      56.45000      183462.50|      55.70000      181025.00 

      STONE FILL, TYPE IV                     |                             |                             | 

    0065 635.11                          LUMP |   33120.00000       33120.00|    5597.47000        5597.47|   11500.00000       11500.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0070 641.10                          LUMP |    6000.00000        6000.00|    4429.30000        4429.30|   17300.00000       17300.00 

      TRAFFIC CONTROL (SITE 1)                |                             |                             | 

    0075 641.10                          LUMP |     550.00000         550.00|    2214.65000        2214.65|     480.00000         480.00 

      TRAFFIC CONTROL (SITE 2)                |                             |                             | 

    0080 641.10                          LUMP |    3900.00000        3900.00|    2214.65000        2214.65|    3800.00000        3800.00 

      TRAFFIC CONTROL (SITE 3)                |                             |                             | 

    0085 649.11                  10.000  SY   |      10.00000         100.00|       1.14000          11.40|       1.00000          10.00 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 

    0090 649.31                 875.000  SY   |       2.00000        1750.00|       1.55000        1356.25|       2.40000        2100.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0095 649.515                 90.000  SY   |       8.00000         720.00|      10.30000         927.00|       8.00000         720.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0100 651.15                 205.000  LB   |       8.00000        1640.00|       4.87000         998.35|       5.00000        1025.00 

      SEED                                    |                             |                             | 

    0105 651.18                  55.000  LB   |       8.00000         440.00|       0.29000          15.95|       1.00000          55.00 

      FERTILIZER                              |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): HIGHGATE RREW0001F                                              CONTRACT ID   : 13G632 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 110909070710        |(   2   ) 980208430001       |(   3  ) 11013838 

                                              |J. P. SICARD, INC.           |COURTLAND CONSTRUCTION CORPO |MUNSON EARTH MOVING CORPORATION 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0110 651.20                   0.300  TON  |     500.00000         150.00|     309.08000          92.72|     300.00000          90.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0115 651.25                   0.300  TON  |     500.00000         150.00|     683.73000         205.12|     650.00000         195.00 

      HAY MULCH                               |                             |                             | 

    0120 651.35                  35.000  CY   |      50.00000        1750.00|      63.31000        2215.85|      45.00000        1575.00 

      TOPSOIL                                 |                             |                             | 

    0125 651.40                2775.000  SY   |      10.00000       27750.00|      13.16000       36519.00|      11.00000       30525.00 

      GRUBBING MATERIAL (12")                 |                             |                             | 

    0130 652.10                          LUMP |    2300.00000        2300.00|    2433.68000        2433.68|    1500.00000        1500.00 

      EPSC PLAN (SITE 1)                      |                             |                             | 

    0135 652.10                          LUMP |     575.00000         575.00|     608.42000         608.42|     500.00000         500.00 

      EPSC PLAN (SITE 2)                      |                             |                             | 

    0140 652.10                          LUMP |    2300.00000        2300.00|    1825.26000        1825.26|    1500.00000        1500.00 

      EPSC PLAN (SITE 3)                      |                             |                             | 

    0145 652.20                 150.000  HR   |       5.00000         750.00|      38.72000        5808.00|      52.00000        7800.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0150 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

      (SITE 1)                                |                             |                             | 

    0155 652.30                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

      (SITE 2)                                |                             |                             | 

    0160 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

      (SITE 3)                                |                             |                             | 

    0165 653.20                2775.000  SY   |       2.00000        5550.00|       1.94000        5383.50|       2.00000        5550.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0170 653.25                  30.000  CY   |      20.00000         600.00|     103.73000        3111.90|      30.00000         900.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0175 653.35                 100.000  CY   |      20.00000        2000.00|      43.46000        4346.00|      25.00000        2500.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0180 653.50                 500.000  LF   |       2.00000        1000.00|       2.80000        1400.00|       1.00000         500.00 

      BARRIER FENCE                           |                             |                             | 

    0185 653.55                 670.000  LF   |       1.00000         670.00|       1.40000         938.00|       0.60000         402.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0190 900.608                 65.000  CY   |      36.00000        2340.00|      38.53000        2504.45|      40.00000        2600.00 

      SPECIAL PROVISION (AGGREGATE SURFACE    |                             |                             | 

      COURSE, SIDEWALK/TRAIL)                 |                             |                             | 

         SECTION TOTALS                       |           $       547,055.00|           $       569,601.03|           $       597,705.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       547,055.00|           $       569,601.03|           $       597,705.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       547,055.00|           $       569,601.03|           $       597,705.00 

    ==================================================================================================================================== 
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         PROJECT(S): HIGHGATE RREW0001F                                              CONTRACT ID   : 13G632 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11010762010         |(   5   ) 110108810610       |(   6  ) 11006158 

                                              |J. HUTCHINS, INC.            |S. D. IRELAND BROTHERS CORPO |G.W. TATRO CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    8000.00000        8000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS (SITE 1)    |                             |                             | 

    0010 201.10                          LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    4000.00000        4000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS (SITE 2)    |                             |                             | 

    0015 201.10                          LUMP |   15000.00000       15000.00|    3000.00000        3000.00|    4000.00000        4000.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS (SITE 3)    |                             |                             | 

    0020 203.15                2145.000  CY   |      12.00000       25740.00|      12.00000       25740.00|      18.00000       38610.00 

      COMMON EXCAVATION                       |                             |                             | 

    0025 203.32                8150.000  CY   |      18.00000      146700.00|      20.75000      169112.50|      25.00000      203750.00 

      GRANULAR BORROW                         |                             |                             | 

    0030 204.22                   3.000  CY   |      75.00000         225.00|      75.00000         225.00|      75.00000         225.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0035 301.35                 145.000  CY   |      34.00000        4930.00|      32.50000        4712.50|      40.00000        5800.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0040 601.996                 40.000  LF   |      50.00000        2000.00|     100.00000        4000.00|     100.00000        4000.00 

      CLEANING CULV. PIPE, IN-PLACE [GREATER  |                             |                             | 

      THAN 24 IN.]                            |                             |                             | 

    0045 602.35                   5.000  CY   |    1000.00000        5000.00|    1000.00000        5000.00|     250.00000        1250.00 

      REBUILT STONE MASONRY                   |                             |                             | 

    0050 609.10                  30.000  MGAL |      10.00000         300.00|     150.00000        4500.00|      70.00000        2100.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0055 613.11                1820.000  CY   |      38.00000       69160.00|      42.50000       77350.00|      45.00000       81900.00 

      STONE FILL, TYPE II                     |                             |                             | 

    0060 613.13                3250.000  CY   |      40.00000      130000.00|      47.50000      154375.00|      48.00000      156000.00 

      STONE FILL, TYPE IV                     |                             |                             | 

    0065 635.11                          LUMP |   62108.50000       62108.50|   50000.00000       50000.00|   20000.00000       20000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0070 641.10                          LUMP |   20000.00000       20000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      TRAFFIC CONTROL (SITE 1)                |                             |                             | 

    0075 641.10                          LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      TRAFFIC CONTROL (SITE 2)                |                             |                             | 

    0080 641.10                          LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    5000.00000        5000.00 

      TRAFFIC CONTROL (SITE 3)                |                             |                             | 

    0085 649.11                  10.000  SY   |     100.00000        1000.00|       2.00000          20.00|      50.00000         500.00 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 
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         PROJECT(S): HIGHGATE RREW0001F                                              CONTRACT ID   : 13G632 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11010762010         |(   5   ) 110108810610       |(   6  ) 11006158 

                                              |J. HUTCHINS, INC.            |S. D. IRELAND BROTHERS CORPO |G.W. TATRO CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0090 649.31                 875.000  SY   |       3.00000        2625.00|       3.00000        2625.00|       8.00000        7000.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0095 649.515                 90.000  SY   |      15.00000        1350.00|       5.00000         450.00|      10.00000         900.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0100 651.15                 205.000  LB   |      10.00000        2050.00|      10.00000        2050.00|      10.00000        2050.00 

      SEED                                    |                             |                             | 

    0105 651.18                  55.000  LB   |      10.00000         550.00|       8.00000         440.00|       8.00000         440.00 

      FERTILIZER                              |                             |                             | 

    0110 651.20                   0.300  TON  |    3000.00000         900.00|     800.00000         240.00|     500.00000         150.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0115 651.25                   0.300  TON  |    3000.00000         900.00|     800.00000         240.00|     500.00000         150.00 

      HAY MULCH                               |                             |                             | 

    0120 651.35                  35.000  CY   |      40.00000        1400.00|      40.00000        1400.00|      48.00000        1680.00 

      TOPSOIL                                 |                             |                             | 

    0125 651.40                2775.000  SY   |      11.00000       30525.00|      15.00000       41625.00|      15.00000       41625.00 

      GRUBBING MATERIAL (12")                 |                             |                             | 

    0130 652.10                          LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    1500.00000        1500.00 

      EPSC PLAN (SITE 1)                      |                             |                             | 

    0135 652.10                          LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    1500.00000        1500.00 

      EPSC PLAN (SITE 2)                      |                             |                             | 

    0140 652.10                          LUMP |    4000.00000        4000.00|    1000.00000        1000.00|    1500.00000        1500.00 

      EPSC PLAN (SITE 3)                      |                             |                             | 

    0145 652.20                 150.000  HR   |      30.00000        4500.00|      40.00000        6000.00|      40.00000        6000.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0150 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

      (SITE 1)                                |                             |                             | 

    0155 652.30                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

      (SITE 2)                                |                             |                             | 

    0160 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

      (SITE 3)                                |                             |                             | 

    0165 653.20                2775.000  SY   |       3.50000        9712.50|       3.00000        8325.00|       3.00000        8325.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0170 653.25                  30.000  CY   |      75.00000        2250.00|      50.00000        1500.00|      88.00000        2640.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0175 653.35                 100.000  CY   |      40.00000        4000.00|      50.00000        5000.00|      65.00000        6500.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0180 653.50                 500.000  LF   |       5.00000        2500.00|       5.00000        2500.00|      10.00000        5000.00 

      BARRIER FENCE                           |                             |                             | 
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         PROJECT(S): HIGHGATE RREW0001F                                              CONTRACT ID   : 13G632 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11010762010         |(   5   ) 110108810610       |(   6  ) 11006158 

                                              |J. HUTCHINS, INC.            |S. D. IRELAND BROTHERS CORPO |G.W. TATRO CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0185 653.55                 670.000  LF   |       2.50000        1675.00|       1.00000         670.00|       2.00000        1340.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0190 900.608                 65.000  CY   |      60.00000        3900.00|      60.00000        3900.00|      48.00000        3120.00 

      SPECIAL PROVISION (AGGREGATE SURFACE    |                             |                             | 

      COURSE, SIDEWALK/TRAIL)                 |                             |                             | 

         SECTION TOTALS                       |           $       599,001.00|           $       626,000.00|           $       648,555.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       599,001.00|           $       626,000.00|           $       648,555.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       599,001.00|           $       626,000.00|           $       648,555.00 

    ==================================================================================================================================== 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 03/11/16 

                                                LETTING DATE : 03/11/16  11:00 A.M.                            CALL : 001  PAGE : 7 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): HIGHGATE RREW0001F                                              CONTRACT ID   : 13G632 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11003064            |(   8   ) 11000593           |(   9  ) 11008052 

                                              |BLOW & COTE, INC.            |DUBOIS CONSTRUCTION, INC.    |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 201.10                          LUMP |   20825.00000       20825.00|    8000.00000        8000.00|    5510.00000        5510.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS (SITE 1)    |                             |                             | 

    0010 201.10                          LUMP |   14220.00000       14220.00|    6500.00000        6500.00|    5510.00000        5510.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS (SITE 2)    |                             |                             | 

    0015 201.10                          LUMP |   22045.00000       22045.00|    6500.00000        6500.00|   11020.00000       11020.00 

      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 

      INDIVIDUAL TREES AND STUMPS (SITE 3)    |                             |                             | 

    0020 203.15                2145.000  CY   |       8.80000       18876.00|      18.00000       38610.00|      26.30000       56413.50 

      COMMON EXCAVATION                       |                             |                             | 

    0025 203.32                8150.000  CY   |      16.65000      135697.50|      37.00000      301550.00|      22.40000      182560.00 

      GRANULAR BORROW                         |                             |                             | 

    0030 204.22                   3.000  CY   |      75.00000         225.00|      75.00000         225.00|      75.00000         225.00 

      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 

      (N.A.B.I.)                              |                             |                             | 

    0035 301.35                 145.000  CY   |      63.80000        9251.00|      45.00000        6525.00|      40.95000        5937.75 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0040 601.996                 40.000  LF   |     340.50000       13620.00|      55.00000        2200.00|     150.00000        6000.00 

      CLEANING CULV. PIPE, IN-PLACE [GREATER  |                             |                             | 

      THAN 24 IN.]                            |                             |                             | 

    0045 602.35                   5.000  CY   |    2054.00000       10270.00|     550.00000        2750.00|    2200.00000       11000.00 

      REBUILT STONE MASONRY                   |                             |                             | 

    0050 609.10                  30.000  MGAL |      47.95000        1438.50|      55.00000        1650.00|      15.00000         450.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0055 613.11                1820.000  CY   |      32.50000       59150.00|      40.00000       72800.00|      71.70000      130494.00 

      STONE FILL, TYPE II                     |                             |                             | 

    0060 613.13                3250.000  CY   |      39.00000      126750.00|      40.00000      130000.00|      85.90000      279175.00 

      STONE FILL, TYPE IV                     |                             |                             | 

    0065 635.11                          LUMP |   42275.00000       42275.00|   35000.00000       35000.00|   51180.00000       51180.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0070 641.10                          LUMP |   32560.00000       32560.00|    9627.50000        9627.50|   13575.00000       13575.00 

      TRAFFIC CONTROL (SITE 1)                |                             |                             | 

    0075 641.10                          LUMP |    3561.75000        3561.75|    2000.00000        2000.00|    8075.00000        8075.00 

      TRAFFIC CONTROL (SITE 2)                |                             |                             | 

    0080 641.10                          LUMP |   62040.00000       62040.00|    2000.00000        2000.00|    8075.00000        8075.00 

      TRAFFIC CONTROL (SITE 3)                |                             |                             | 

    0085 649.11                  10.000  SY   |      49.65000         496.50|       4.00000          40.00|      20.00000         200.00 

      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             | 
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         PROJECT(S): HIGHGATE RREW0001F                                              CONTRACT ID   : 13G632 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11003064            |(   8   ) 11000593           |(   9  ) 11008052 

                                              |BLOW & COTE, INC.            |DUBOIS CONSTRUCTION, INC.    |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0090 649.31                 875.000  SY   |       5.10000        4462.50|       8.00000        7000.00|       2.00000        1750.00 

      GEOTEXTILE UNDER STONE FILL             |                             |                             | 

    0095 649.515                 90.000  SY   |      15.65000        1408.50|       7.00000         630.00|      13.60000        1224.00 

      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 

      REINFORCED                              |                             |                             | 

    0100 651.15                 205.000  LB   |       5.65000        1158.25|      12.00000        2460.00|      12.00000        2460.00 

      SEED                                    |                             |                             | 

    0105 651.18                  55.000  LB   |       6.50000         357.50|       3.00000         165.00|       4.00000         220.00 

      FERTILIZER                              |                             |                             | 

    0110 651.20                   0.300  TON  |    1605.00000         481.50|     467.00000         140.10|    1500.00000         450.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0115 651.25                   0.300  TON  |    3265.00000         979.50|     738.00000         221.40|    1500.00000         450.00 

      HAY MULCH                               |                             |                             | 

    0120 651.35                  35.000  CY   |      63.80000        2233.00|      50.00000        1750.00|      85.65000        2997.75 

      TOPSOIL                                 |                             |                             | 

    0125 651.40                2775.000  SY   |      13.20000       36630.00|      16.00000       44400.00|       3.00000        8325.00 

      GRUBBING MATERIAL (12")                 |                             |                             | 

    0130 652.10                          LUMP |    2230.00000        2230.00|    3000.00000        3000.00|    1800.00000        1800.00 

      EPSC PLAN (SITE 1)                      |                             |                             | 

    0135 652.10                          LUMP |    1115.00000        1115.00|    1500.00000        1500.00|    1200.00000        1200.00 

      EPSC PLAN (SITE 2)                      |                             |                             | 

    0140 652.10                          LUMP |    2230.00000        2230.00|    1500.00000        1500.00|    2800.00000        2800.00 

      EPSC PLAN (SITE 3)                      |                             |                             | 

    0145 652.20                 150.000  HR   |      85.00000       12750.00|      44.00000        6600.00|      45.00000        6750.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0150 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

      (SITE 1)                                |                             |                             | 

    0155 652.30                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

      (SITE 2)                                |                             |                             | 

    0160 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

      (SITE 3)                                |                             |                             | 

    0165 653.20                2775.000  SY   |       4.30000       11932.50|       3.00000        8325.00|       1.75000        4856.25 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0170 653.25                  30.000  CY   |     111.50000        3345.00|      50.00000        1500.00|     100.00000        3000.00 

      TEMPORARY STONE CHECK DAM, TYPE I       |                             |                             | 

    0175 653.35                 100.000  CY   |      44.50000        4450.00|      53.00000        5300.00|      50.00000        5000.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0180 653.50                 500.000  LF   |       5.75000        2875.00|       1.00000         500.00|       3.00000        1500.00 

      BARRIER FENCE                           |                             |                             | 
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         PROJECT(S): HIGHGATE RREW0001F                                              CONTRACT ID   : 13G632 

 

 

    ===================================================================================================================================== 

                                              |(   7  ) 11003064            |(   8   ) 11000593           |(   9  ) 11008052 

                                              |BLOW & COTE, INC.            |DUBOIS CONSTRUCTION, INC.    |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0185 653.55                 670.000  LF   |       1.75000        1172.50|       1.00000         670.00|       1.50000        1005.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0190 900.608                 65.000  CY   |      89.65000        5827.25|      58.00000        3770.00|      50.00000        3250.00 

      SPECIAL PROVISION (AGGREGATE SURFACE    |                             |                             | 

      COURSE, SIDEWALK/TRAIL)                 |                             |                             | 

         SECTION TOTALS                       |           $       680,939.25|           $       727,409.00|           $       836,438.25 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       680,939.25|           $       727,409.00|           $       836,438.25 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       680,939.25|           $       727,409.00|           $       836,438.25 

    ==================================================================================================================================== 


