
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 01/08/16 

                                                LETTING DATE : 01/08/16  11:00 A.M.                            CALL : 002  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): HYDE PARK HES 030-2(34)(RE-AD)                                  CONTRACT ID   : 14B104 

                                                                                     CALL ORDER    : 002 

                                                                                     CONTRACT TIME : 10/13/17  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : HYDE PARK 

         HYDE PARK HES 030-2(34)(RE-AD): BEGINNING AT A POINT ON VT 

         ROUTE 15, IN THE TOWN OF HYDE PARK, APPROXIMATELY 157.03                        COUNTY    : LAMOILLE 

         FEET (MM 1.796) WEST OF THE INTERSECTION OF VT ROUTE 15, VT                     DISTRICT  : D08 

         ROUTE 100 AND TOWN HIGHWAY #5, AND EXTENDING EAST 

         APPROXIMATELY 300.00 FEET (MM 1.852). ALSO BEGINNING AT A 

         POINT 159.48 FEET SOUTH OF THE INTERSECTION ON TH 5 AND 

         EXTENDING TO A POINT 150.53 FEET NORTH OF THE INTERSECTION 

         ON VT ROUTE 100. 

 

 

 

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES 

         RECONSTRUCTION OF A ROUNDABOUT TRUCK APRON, TEMPORARY ROAD 

         WIDENING AND OTHER HIGHWAY RELATED ITEMS. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   980285647301   DIRT TECH COMPANY, LLC                                                     $    532,928.15     100.0000% 

       2   110909070710   J. P. SICARD, INC.                                                         $    556,451.00     104.4139% 

       3   110082740910   DON WESTON EXCAVATING, INC.                                                $    671,175.00     125.9410% 

       4   11008052       ENGINEERS CONSTRUCTION, INC.                                               $    895,000.00     167.9401% 

    ===================================================================================================================================== 

                                              |(   1  ) 980285647301        |(   2  ) 110909070710        |(   3  ) 110082740910 

                                              |DIRT TECH COMPANY, LLC       |J. P. SICARD, INC.           |DON WESTON EXCAVATING, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 203.15                   8.000  CY   |      40.00000         320.00|      40.00000         320.00|      25.00000         200.00 

      COMMON EXCAVATION                       |                             |                             | 

    0010 203.16                 140.000  CY   |     150.00000       21000.00|     107.00000       14980.00|     150.00000       21000.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0015 204.20                 103.000  CY   |      35.00000        3605.00|      22.00000        2266.00|      20.00000        2060.00 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0020 210.10                 121.000  SY   |      35.00000        4235.00|      37.00000        4477.00|      40.00000        4840.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0025 301.35                  31.000  CY   |      50.00000        1550.00|      55.00000        1705.00|      50.00000        1550.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0030 404.65                  23.000  CWT  |      25.00000         575.00|      47.00000        1081.00|      45.00000        1035.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0035 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): HYDE PARK HES 030-2(34)(RE-AD)                                  CONTRACT ID   : 14B104 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 980285647301        |(   2   ) 110909070710       |(   3  ) 110082740910 

                                              |DIRT TECH COMPANY, LLC       |J. P. SICARD, INC.           |DON WESTON EXCAVATING, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0040 507.12                7800.000  LB   |       3.00000       23400.00|       2.60000       20280.00|       2.00000       15600.00 

      REINFORCING STEEL, LEVEL II             |                             |                             | 

    0045 541.25                  40.000  CY   |     650.00000       26000.00|     192.00000        7680.00|     225.00000        9000.00 

      CONCRETE, CLASS B                       |                             |                             | 

    0050 609.10                  60.000  MGAL |      20.00000        1200.00|      20.00000        1200.00|       5.00000         300.00 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0055 616.21                 116.000  LF   |      35.00000        4060.00|      34.00000        3944.00|      75.00000        8700.00 

      VERTICAL GRANITE CURB                   |                             |                             | 

    0060 616.40                 576.000  LF   |      25.00000       14400.00|      19.00000       10944.00|      60.00000       34560.00 

      REMOVING AND RESETTING CURB             |                             |                             | 

    0065 621.90                 396.000  LF   |      25.00000        9900.00|      27.00000       10692.00|      24.00000        9504.00 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0070 621.95                 396.000  LF   |      15.00000        5940.00|       9.00000        3564.00|      20.00000        7920.00 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0075 630.10                 120.000  HR   |      65.00000        7800.00|      80.00000        9600.00|      75.00000        9000.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0080 630.15                1200.000  HR   |      28.00000       33600.00|      35.00000       42000.00|      30.00000       36000.00 

      FLAGGERS                                |                             |                             | 

    0085 631.16                          LUMP |    1000.00000        1000.00|     500.00000         500.00|     600.00000         600.00 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0090 635.11                          LUMP |   32000.00000       32000.00|   94000.00000       94000.00|   50000.00000       50000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0095 641.10                          LUMP |   20000.00000       20000.00|   27000.00000       27000.00|   50000.00000       50000.00 

      TRAFFIC CONTROL                         |                             |                             | 

    0100 641.15                   4.000  EACH |    4500.00000       18000.00|    3300.00000       13200.00|    5000.00000       20000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0105 646.406               1026.000  LF   |       3.30000        3385.80|       3.50000        3591.00|       4.00000        4104.00 

      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             | 

      POLYUREA                                |                             |                             | 

    0110 646.416               1062.000  LF   |       3.30000        3504.60|       3.50000        3717.00|       4.00000        4248.00 

      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 

    0115 646.456                395.000  LF   |      11.00000        4345.00|      11.00000        4345.00|      12.00000        4740.00 

      DURABLE 8 INCH YELLOW LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 

    0120 646.466                119.000  LF   |      13.00000        1547.00|      13.00000        1547.00|      15.00000        1785.00 

      DURABLE 12 INCH WHITE LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 

    0125 646.496                 28.000  EACH |     330.00000        9240.00|     315.00000        8820.00|     305.00000        8540.00 

      DURABLE LETTER OR SYMBOL, RECESSED      |                             |                             | 

      POLYUREA                                |                             |                             | 
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         PROJECT(S): HYDE PARK HES 030-2(34)(RE-AD)                                  CONTRACT ID   : 14B104 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 980285647301        |(   2   ) 110909070710       |(   3  ) 110082740910 

                                              |DIRT TECH COMPANY, LLC       |J. P. SICARD, INC.           |DON WESTON EXCAVATING, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0130 646.76                  32.000  EACH |       1.00000          32.00|       2.00000          64.00|       2.00000          64.00 

      LINE STRIPING TARGETS                   |                             |                             | 

    0135 646.85                1100.000  SF   |       2.00000        2200.00|       2.10000        2310.00|       3.00000        3300.00 

      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 

    0140 649.51                 100.000  SY   |       5.00000         500.00|       5.00000         500.00|      10.00000        1000.00 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0145 651.15                  10.000  LB   |      15.00000         150.00|       8.00000          80.00|      10.00000         100.00 

      SEED                                    |                             |                             | 

    0150 651.18                  55.000  LB   |      10.00000         550.00|       8.00000         440.00|       7.00000         385.00 

      FERTILIZER                              |                             |                             | 

    0155 651.20                   0.500  TON  |     750.00000         375.00|     600.00000         300.00|    1000.00000         500.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0160 651.25                   0.500  TON  |     760.00000         380.00|     600.00000         300.00|    1000.00000         500.00 

      HAY MULCH                               |                             |                             | 

    0165 651.35                  45.000  CY   |      35.00000        1575.00|      50.00000        2250.00|      50.00000        2250.00 

      TOPSOIL                                 |                             |                             | 

    0170 652.10                          LUMP |    5000.00000        5000.00|    2000.00000        2000.00|    3000.00000        3000.00 

      EPSC PLAN                               |                             |                             | 

    0175 652.20                  20.000  HR   |      55.00000        1100.00|      10.00000         200.00|      10.00000         200.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0180 652.30                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0185 653.20                 525.000  SY   |       3.75000        1968.75|       2.00000        1050.00|       4.00000        2100.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0190 653.40                   1.000  EACH |     150.00000         150.00|     150.00000         150.00|     200.00000         200.00 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0195 653.41                  13.000  EACH |     350.00000        4550.00|     200.00000        2600.00|     200.00000        2600.00 

      INLET PROTECTION DEVICE, TYPE II        |                             |                             | 

    0200 653.55                1000.000  LF   |       2.00000        2000.00|       1.00000        1000.00|       1.00000        1000.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0205 656.20                   4.000  EACH |     475.00000        1900.00|      95.00000         380.00|      90.00000         360.00 

      EVERGREEN TREES (PICEA GLAUCA)(B&B,     |                             |                             | 

      10'-12' O.C., SPRING PLANTING)          |                             |                             | 

    0210 656.30                   2.000  EACH |     500.00000        1000.00|     276.00000         552.00|     265.00000         530.00 

      DECIDUOUS TREES (ACER FREMANII "AUTUMN  |                             |                             | 

      BLAZE")(B&B, 5' MIN BRANCH HEIGHT,      |                             |                             | 

      SPRING PLANTING)                        |                             |                             | 

    0215 656.30                   1.000  EACH |     475.00000         475.00|     276.00000         276.00|     265.00000         265.00 

      DECIDUOUS TREES (SYRINGA RETICULATA,    |                             |                             | 

      TREE FORM)(B&B, NO MIN BRANCH HEIGHT,   |                             |                             | 

      SPRING PLANTING)                        |                             |                             | 
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         PROJECT(S): HYDE PARK HES 030-2(34)(RE-AD)                                  CONTRACT ID   : 14B104 

 

 

    ===================================================================================================================================== 

                                              |(   1  ) 980285647301        |(   2   ) 110909070710       |(   3  ) 110082740910 

                                              |DIRT TECH COMPANY, LLC       |J. P. SICARD, INC.           |DON WESTON EXCAVATING, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0220 656.65                   1.000  MGAL |     300.00000         300.00|     525.00000         525.00|     500.00000         500.00 

      LANDSCAPE WATERING                      |                             |                             | 

    0225 675.50                  21.000  EACH |      15.00000         315.00|      16.00000         336.00|      15.00000         315.00 

      REMOVING SIGNS                          |                             |                             | 

    0230 675.60                  21.000  EACH |      30.00000         630.00|      37.00000         777.00|      35.00000         735.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0235 675.61                  10.000  EACH |     210.00000        2100.00|     210.00000        2100.00|     200.00000        2000.00 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0240 679.25                   2.000  EACH |    2800.00000        5600.00|    2000.00000        4000.00|    1900.00000        3800.00 

      REMOVING AND RESETTING LIGHT POLE       |                             |                             | 

    0245 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0250 900.620                  6.000  EACH |    2200.00000       13200.00|    1500.00000        9000.00|    3000.00000       18000.00 

      SPECIAL PROVISION (LUMINAIRE, LED       |                             |                             | 

      RETROFIT)                               |                             |                             | 

    0255 900.640                301.000  LF   |      76.00000       22876.00|      80.00000       24080.00|     150.00000       45150.00 

      SPECIAL PROVISION (VERTICAL GRANITE     |                             |                             | 

      CURB, MOUNTABLE)                        |                             |                             | 

    0260 900.645                         LUMP |   38000.00000       38000.00|   30000.00000       30000.00|   65000.00000       65000.00 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)                               |                             |                             | 

    0265 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 

    0270 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I)                    |                             |                             | 

    0275 900.675                 89.000  SY   |      70.00000        6230.00|      68.00000        6052.00|      95.00000        8455.00 

      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             | 

      CONCRETE ISLAND TREATMENT, 8 INCH)      |                             |                             | 

    0280 900.675                512.000  SY   |     140.00000       71680.00|     144.00000       73728.00|     200.00000      102400.00 

      SPECIAL PROVISION (STAMPED CONCRETE     |                             |                             | 

      APRON, 8 INCH)                          |                             |                             | 

    0285 900.680                616.000  TON  |     155.00000       95480.00|     159.00000       97944.00|     161.00000       99176.00 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

         SECTION TOTALS                       |           $       532,928.15|           $       556,451.00|           $       671,175.00 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       532,928.15|           $       556,451.00|           $       671,175.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       532,928.15|           $       556,451.00|           $       671,175.00 

    ==================================================================================================================================== 
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         PROJECT(S): HYDE PARK HES 030-2(34)(RE-AD)                                  CONTRACT ID   : 14B104 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 203.15                   8.000  CY   |     100.00000         800.00|                             | 

      COMMON EXCAVATION                       |                             |                             | 

    0010 203.16                 140.000  CY   |     150.00000       21000.00|                             | 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0015 204.20                 103.000  CY   |      40.00000        4120.00|                             | 

      TRENCH EXCAVATION OF EARTH              |                             |                             | 

    0020 210.10                 121.000  SY   |      25.00000        3025.00|                             | 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0025 301.35                  31.000  CY   |      50.00000        1550.00|                             | 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0030 404.65                  23.000  CWT  |      85.00000        1955.00|                             | 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0035 406.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0040 507.12                7800.000  LB   |       4.00000       31200.00|                             | 

      REINFORCING STEEL, LEVEL II             |                             |                             | 

    0045 541.25                  40.000  CY   |     750.00000       30000.00|                             | 

      CONCRETE, CLASS B                       |                             |                             | 

    0050 609.10                  60.000  MGAL |     225.00000       13500.00|                             | 

      DUST CONTROL WITH WATER                 |                             |                             | 

    0055 616.21                 116.000  LF   |      75.00000        8700.00|                             | 

      VERTICAL GRANITE CURB                   |                             |                             | 

    0060 616.40                 576.000  LF   |      50.00000       28800.00|                             | 

      REMOVING AND RESETTING CURB             |                             |                             | 

    0065 621.90                 396.000  LF   |      75.00000       29700.00|                             | 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0070 621.95                 396.000  LF   |      10.00000        3960.00|                             | 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0075 630.10                 120.000  HR   |      75.00000        9000.00|                             | 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0080 630.15                1200.000  HR   |      33.00000       39600.00|                             | 

      FLAGGERS                                |                             |                             | 

    0085 631.16                          LUMP |     500.00000         500.00|                             | 

      TESTING EQUIPMENT, CONCRETE             |                             |                             | 

    0090 635.11                          LUMP |   88792.00000       88792.00|                             | 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0095 641.10                          LUMP |   25000.00000       25000.00|                             | 

      TRAFFIC CONTROL                         |                             |                             | 
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         PROJECT(S): HYDE PARK HES 030-2(34)(RE-AD)                                  CONTRACT ID   : 14B104 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0100 641.15                   4.000  EACH |    9000.00000       36000.00|                             | 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0105 646.406               1026.000  LF   |       1.00000        1026.00|                             | 

      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             | 

      POLYUREA                                |                             |                             | 

    0110 646.416               1062.000  LF   |       1.00000        1062.00|                             | 

      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 

    0115 646.456                395.000  LF   |       2.00000         790.00|                             | 

      DURABLE 8 INCH YELLOW LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 

    0120 646.466                119.000  LF   |       3.00000         357.00|                             | 

      DURABLE 12 INCH WHITE LINE, RECESSED    |                             |                             | 

      POLYUREA                                |                             |                             | 

    0125 646.496                 28.000  EACH |      70.00000        1960.00|                             | 

      DURABLE LETTER OR SYMBOL, RECESSED      |                             |                             | 

      POLYUREA                                |                             |                             | 

    0130 646.76                  32.000  EACH |      10.00000         320.00|                             | 

      LINE STRIPING TARGETS                   |                             |                             | 

    0135 646.85                1100.000  SF   |       7.00000        7700.00|                             | 

      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             | 

    0140 649.51                 100.000  SY   |      12.00000        1200.00|                             | 

      GEOTEXTILE FOR SILT FENCE               |                             |                             | 

    0145 651.15                  10.000  LB   |      20.00000         200.00|                             | 

      SEED                                    |                             |                             | 

    0150 651.18                  55.000  LB   |      10.00000         550.00|                             | 

      FERTILIZER                              |                             |                             | 

    0155 651.20                   0.500  TON  |    1500.00000         750.00|                             | 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0160 651.25                   0.500  TON  |    1500.00000         750.00|                             | 

      HAY MULCH                               |                             |                             | 

    0165 651.35                  45.000  CY   |      75.00000        3375.00|                             | 

      TOPSOIL                                 |                             |                             | 

    0170 652.10                          LUMP |    1500.00000        1500.00|                             | 

      EPSC PLAN                               |                             |                             | 

    0175 652.20                  20.000  HR   |     130.00000        2600.00|                             | 

      MONITORING EPSC PLAN                    |                             |                             | 

    0180 652.30                   1.000  LU   |    2000.00000        2000.00|                             | 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0185 653.20                 525.000  SY   |       3.00000        1575.00|                             | 

      TEMPORARY EROSION MATTING               |                             |                             | 
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         PROJECT(S): HYDE PARK HES 030-2(34)(RE-AD)                                  CONTRACT ID   : 14B104 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0190 653.40                   1.000  EACH |     300.00000         300.00|                             | 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0195 653.41                  13.000  EACH |     350.00000        4550.00|                             | 

      INLET PROTECTION DEVICE, TYPE II        |                             |                             | 

    0200 653.55                1000.000  LF   |       1.00000        1000.00|                             | 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0205 656.20                   4.000  EACH |     500.00000        2000.00|                             | 

      EVERGREEN TREES (PICEA GLAUCA)(B&B,     |                             |                             | 

      10'-12' O.C., SPRING PLANTING)          |                             |                             | 

    0210 656.30                   2.000  EACH |     750.00000        1500.00|                             | 

      DECIDUOUS TREES (ACER FREMANII "AUTUMN  |                             |                             | 

      BLAZE")(B&B, 5' MIN BRANCH HEIGHT,      |                             |                             | 

      SPRING PLANTING)                        |                             |                             | 

    0215 656.30                   1.000  EACH |     750.00000         750.00|                             | 

      DECIDUOUS TREES (SYRINGA RETICULATA,    |                             |                             | 

      TREE FORM)(B&B, NO MIN BRANCH HEIGHT,   |                             |                             | 

      SPRING PLANTING)                        |                             |                             | 

    0220 656.65                   1.000  MGAL |    1500.00000        1500.00|                             | 

      LANDSCAPE WATERING                      |                             |                             | 

    0225 675.50                  21.000  EACH |      12.00000         252.00|                             | 

      REMOVING SIGNS                          |                             |                             | 

    0230 675.60                  21.000  EACH |      27.00000         567.00|                             | 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0235 675.61                  10.000  EACH |     170.00000        1700.00|                             | 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0240 679.25                   2.000  EACH |    5000.00000       10000.00|                             | 

      REMOVING AND RESETTING LIGHT POLE       |                             |                             | 

    0245 690.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0250 900.620                  6.000  EACH |    2500.00000       15000.00|                             | 

      SPECIAL PROVISION (LUMINAIRE, LED       |                             |                             | 

      RETROFIT)                               |                             |                             | 

    0255 900.640                301.000  LF   |      75.00000       22575.00|                             | 

      SPECIAL PROVISION (VERTICAL GRANITE     |                             |                             | 

      CURB, MOUNTABLE)                        |                             |                             | 

    0260 900.645                         LUMP |  115000.00000      115000.00|                             | 

      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             | 

      WIDENING)                               |                             |                             | 

    0265 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 

      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): HYDE PARK HES 030-2(34)(RE-AD)                                  CONTRACT ID   : 14B104 

 

 

    ===================================================================================================================================== 

                                              |(   4  ) 11008052            |(       )                    |(      ) 

                                              |ENGINEERS CONSTRUCTION, INC. |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+----------------------------+----------------------------+----------------------------- 

    0270 900.650                  1.000  LU   |       1.00000           1.00|                             | 

      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 

      ADJUSTMENT)(N.A.B.I)                    |                             |                             | 

    0275 900.675                 89.000  SY   |      65.00000        5785.00|                             | 

      SPECIAL PROVISION (PORTLAND CEMENT      |                             |                             | 

      CONCRETE ISLAND TREATMENT, 8 INCH)      |                             |                             | 

    0280 900.675                512.000  SY   |     300.00000      153600.00|                             | 

      SPECIAL PROVISION (STAMPED CONCRETE     |                             |                             | 

      APRON, 8 INCH)                          |                             |                             | 

    0285 900.680                616.000  TON  |     250.00000      154000.00|                             | 

      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 

      PAVEMENT, SMALL QUANTITY)               |                             |                             | 

         SECTION TOTALS                       |           $       895,000.00|           $                 |           $ 

    ------------------------------------------+----------------------------+----------------------------+------------------------------ 

         COMMON ITEMS TOTAL                   |           $       895,000.00|           $                 |           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       895,000.00|           $             0.00|           $ 

    ==================================================================================================================================== 


