VERMONT AGENCY OF TRANSPORTATION
LETTING DATE : 10/07/16 11:00 A.M.

RESULTS OF BIDS

PROJECT(S): JAY BHF 0278(3)

CONTRACT 1D
CALL ORDER

CONTRACT TIME :

RUN DATE : 10/07/16
CALL : 001 PAGE : 1

: 12C154
- 001
10/27/17 COMPLETION DATE

CONTRACT DESCRIPTION : TOWNCS)  : JAY
JAY BHF 0278(3): 2.3 MILES WEST OF JUNCTION WITH VT ROUTE
101. COUNTY : ORLEANS
DISTRICT : D09
REPLACEMENT OF EXISTING BRIDGE WITH A GALVANIZED STEEL BEAM
AND CAST-IN-PLACE CONCRETE DECK SUPERSTRUCTURE AND A
CONCRETE SUBSTRUCTURE, WITH RELATED ROADWAY AND CHANNEL
WORK .
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 1100858500 A.L. ST. ONGE CONTRACTOR, INC. $ 1,271,506.00 100.0000%
2 110909070710 J. P. SICARD, INC. $ 1,460,251.00 114.8442%
IC 1 ) 1100858500 IC 2 ) 110909070710 1C )
|A.L. ST. ONGE CONTRACTOR, IN |J. P. SICARD, INC. |
LINE NO / ITEM CODE / ALT I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
SECTION 0001  ROADWAY
| | |
0005 201.10 LUMP | 5000.00000 5000.00]| 2500.00000 2500.00]
CLEARING AND GRUBBING, INCLUDING I I |
INDIVIDUAL TREES AND STUMPS | | |
0010 203.15 900.000 CY | 9.00000 8100.00]| 15.00000 13500.00]
COMMON EXCAVATION | | |
0020 203.27 570.000 CY | 15.00000 8550.00]| 1700000 9690.00]
UNCLASSIFIED CHANNEL EXCAVATION | | |
0025 204.22 1.000 CY | 75.00000 75.00] 75.00000 75.00]
TRENCH EXCAVATION OF EARTH, EXPLORATORY | | |
(N.A.B.1.) | | |
0035 204.30 260.000 CY | 25.00000 6500.00] 45_00000 11700.00]
GRANULAR BACKFILL FOR STRUCTURES I I I
0037 208.30 670.000 CY | 9.00000 6030.00] 23.00000 15410.00]
COFFERDAM EXCAVATION, EARTH I I I
0038 208.35 25.000 CY | 75.00000 1875.00] 200.00000 5000.00]
COFFERDAM EXCAVATION, ROCK I I I
0040 208.40 LUMP |  50000.00000 50000.00]  18750.00000 18750.00]
COFFERDAM (COFFERDAM, ABUT. 1) | | |
0045 208.40 LUMP |  50000.00000 50000.00]  35985.00000 35985.00]
I | I

COFFERDAM (COFFERDAM, ABUT. 2)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/07/16
LETTING DATE : 10/07/16 11:00 A.M. CALL : 001 PAGE : 2
RESULTS OF BIDS
PROJECT(S): JAY BHF 0278(3) CONTRACT ID  : 12C154
IC 1 ) 1100858500 IC 2 ) 110909070710 1C )
[A.L. ST. ONGE CONTRACTOR, IN |J. P. SICARD, INC. I
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
----------------------------------------- S
0050 210.10 400.000 SY | 16.88000 6752.00] 16.00000 6400.00]
COLD PLANING, BITUMINOUS PAVEMENT | | |
0055 301.35 830.000 CY | 38.00000 31540.00] 4200000 34860.00]
SUBBASE OF DENSE GRADED CRUSHED STONE | | |
0057 401.10 15.000 CY | 35.00000 525.00] 41.00000 615.00]
AGGREGATE SURFACE COURSE I I I
0060 404.65 12.000 CWT | 45_00000 540.00]| 4200000 504.00]|
EMULSIFIED ASPHALT I I I
0065 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00]
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | I I
1.) I I I
0070 490.30 210.000 TON | 140.60000 29526.00] 132.00000 27720.00]
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | I I
0075 490.31 1.000 LU | 1.00000 1.00] 1.00000 1.00]
AIR VOIDS PAY ADJUSTMENT (N.A.B.1.) | | |
0080 490.32 1.000 LU | 1.00000 1.00] 1.00000 1.00]
MAT DENSITY PAY ADJUSTMENT (N.A.B.1.) | I I
0085 501.33 70.000 CY | 1125_00000 78750.00] 700.00000 49000.00]
CONCRETE, HIGH PERFORMANCE CLASS A | | |
0090 501.34 210.000 CY | 650.00000 136500.00]| 650.00000 136500.00]|
CONCRETE, HIGH PERFORMANCE CLASS B I I I
0095 506.50 29400.000 LB | 2.19000 64386.00] 3.00000 88200.00]
STRUCTURAL STEEL, ROLLED BEAM | | |
0100 507.11 19970.000 LB | 0.80000 15976.00] 1.50000 29955.00]
REINFORCING STEEL, LEVEL I | | |
0105 507.12 16800.000 LB | 3.45000 57960.00] 4.00000 67200.00]
REINFORCING STEEL, LEVEL 11 | | |
0110 507.16 140.000 LF | 30.00000 4200.00] 18.00000 2520.00]
DRILLING AND GROUTING DOWELS | I I
0115 507.19 214.000 EACH | 26.50000 5671.00] 40.00000 8560.00]|
MECHANICAL BAR CONNECTOR I I |
0120 508.15 LUMP | 3843.00000 3843.00] 6000.00000 6000.00]
SHEAR CONNECTORS (732- 7/8" DIAM. X 7') | I I
0125 514.10 10.000 GAL | 50.00000 500.00]| 75.00000 750.00]|
WATER REPELLENT, SILANE I I I
0130 516.10 64.000 LF | 14456000 9251._84] 140.00000 8960.00]|
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | I I
0135 519.20 170.000 SY | 33.75000 5737.50] 32.00000 5440.00]
SHEET MEMBRANE WATERPROOFING, TORCH | | I
APPLIED I I I
0140 524.11 64.000 LF | 24.19000 1548.16]| 21.00000 1344.00]
I I I

JOINT SEALER, HOT POURED



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/07/16
LETTING DATE : 10/07/16 11:00 A.M. CALL : 001 PAGE : 3
RESULTS OF BIDS
PROJECT(S): JAY BHF 0278(3) CONTRACT ID  : 12C154
IC 1 ) 1100858500 IC 2 ) 110909070710 | )
[A.L. ST. ONGE CONTRACTOR, IN |J. P. SICARD, INC. I
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0145 525.335 142.000 LF | 183.65000 26078.30] 172.00000 24424 00|
BRIDGE RAILING, GALVANIZED 3 RAIL BOX | | |
BEAM | | |
0150 529.15 1.000 EACH |  75000.00000 75000.00] 183890.00000 183890.00]|
REMOVAL OF STRUCTURE (REMOVAL OF BRIDGE | I I
#10) (952 SF-EST.) I I |
0155 531.18 12.000 EACH | 62400000 7488.00] 925.00000 11100.00]
BEARING DEVICE ASSEMBLY, ELASTOMERIC I I I
PAD W/ EXT. LOAD PLATES I I I
0160 541.30 60.000 CY | 600.00000 36000.00] 360.00000 21600.00]
CONCRETE, CLASS C | | |
0165 613.13 500.000 CY | 38.00000 19000.00] 51.00000 25500.00]
STONE FILL, TYPE IV I I I
0170 617.10 1.000 EACH | 258.75000 258.75] 242.00000 242.00]
RELOCATE MAILBOX, SINGLE SUPPORT | | |
0175 621.30 100.000 LF | 49_50000 4950.00] 4600000 4600.00]
BOX BEAM GUARDRAIL I I I
0180 621.51 2.000 EACH | 3926.25000 7852.50] 3665.00000 7330.00]
MANUFACTURED TERMINAL SECTION, TANGENT | | |
0185 621.725 4.000 EACH | 6390.00000 25560.00] 5964.00000 23856.00]
GUARDRAIL APPROACH SECTION, GALVANIZED | I I
3 RAIL BOX BEAM | | |
0190 621.80 250.000 LF | 10.00000 2500.00] 1.00000 250.00]
REMOVAL AND DISPOSAL OF GUARDRAIL I I I
0195 630.10 20.000 HR | 75.00000 1500.00] 75.00000 1500.00]
UNIFORMED TRAFFIC OFFICERS | I I
0200 630.15 1000.000 HR | 25.00000 25000.00] 34.00000 34000.00]
FLAGGERS | | |
0205 631.10 LUMP |  18000.00000 18000.00|]  13770.00000 13770.00]
FIELD OFFICE, ENGINEERS | | |
0210 631.16 LUMP | 1000.00000 1000.00] 500.00000 500.00]|
TESTING EQUIPMENT, CONCRETE | | I
0215 631.17 LUMP | 1000.00000 1000.00] 750.00000 750.00]
TESTING EQUIPMENT, BITUMINOUS | I |
0220 631.26 1.000 DL | 3000.00000 3000.00] 3000.00000 3000.00]
FIELD OFFICE TELEPHONE (N.A.B.1.) I I I
0225 634.10 520.000 HR | 25.00000 13000.00] 1.00000 520.00]|
EMPLOYEE TRAINEESHIP | I |
0230 635.11 LUMP |  87599.00000 87599.00] 120665.00000 120665.00|
MOBIL1ZAT ION/DEMOBILIZATION I I I
0235 641.15 2.000 EACH | 2000.00000 4000.00]| 6038.00000 12076.00]
I I I

PORTABLE CHANGEABLE MESSAGE SIGN



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/07/16
LETTING DATE : 10/07/16 11:00 A.M. CALL : 001 PAGE : 4
RESULTS OF BIDS
PROJECT(S): JAY BHF 0278(3) CONTRACT ID  : 12C154
| 1 ) 1100858500 IC 2 ) 110909070710 | )
[A.L. ST. ONGE CONTRACTOR, IN |J. P. SICARD, INC. I
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0240 646.402 900.000 LF | 4.00000 3600.00] 4.00000 3600.00]
DURABLE 4 INCH WHITE LINE, THERMOPLASTI | | |
0245 646.412 900.000 LF | 4.00000 3600.00]| 4.00000 3600.00]|
DURABLE 4 INCH YELLOW LINE, I I I
THERMOPLASTIC | I I
0250 649.31 360.000 SY | 5.00000 1800.00] 2.00000 720.00]
GEOTEXTILE UNDER STONE FILL | | |
0255 649.51 45.000 SY | 5.00000 225.00] 9.00000 405.00]
GEOTEXTILE FOR SILT FENCE | | |
0257 649.61 100.000 SY | 5.00000 500.00]| 15.00000 1500.00]
GEOTEXTILE FOR FILTER CURTAIN | | |
0260 651.15 20.000 LB | 15.00000 300.00] 8.00000 160.00]
SEED I I I
0265 651.18 120.000 LB | 3.00000 360.00] 6.00000 720.00]
FERTILIZER | | |
0270 651.20 1.000 TON | 600.00000 600.00] 650.00000 650.00]
AGRICULTURAL LIMESTONE I I I
0275 651.25 1.000 TON | 600.00000 600.00]| 550.00000 550.00]|
HAY MULCH | | |
0280 651.35 65.000 CY | 50.00000 3250.00] 50.00000 3250.00]
TOPSOIL I I I
0285 651.40 360.000 SY | 10.00000 3600.00] 12.00000 4320.00]
GRUBBING MATERIAL | | |
0290 652.10 LUMP | 4000.00000 4000.00]| 3450.00000 3450.00]|
EPSC PLAN | | |
0295 652.20 20.000 HR | 100.00000 2000.00] 10.00000 200.00]
MONITORING EPSC PLAN | | |
0300 652.30 1.000 LU | 2000.00000 2000.00] 2000.00000 2000.00]
MAINTENANCE OF EPSC PLAN (N.A.B.1. | I I
0305 653.20 360.000 SY | 5.00000 1800.00] 3.00000 1080.00]
TEMPORARY EROSION MATTING | | |
0310 653.25 2.000 CY | 100.00000 200.00] 50.00000 100.00]
TEMPORARY STONE CHECK DAM, TYPE I I I I
0315 653.35 40.000 CY | 35.00000 1400.00] 30.00000 1200.00]
VEHICLE TRACKING PAD | | |
0320 653.45 2.000 EACH | 300.00000 600.00] 165.00000 330.00]
FILTER BAG I I I
0325 653.50 310.000 LF | 5.00000 1550.00] 2.00000 620.00]|
BARRIER FENCE | | |
0330 653.55 320.000 LF | 3.00000 960.00]| 1.00000 320.00]
| | |

PROJECT DEMARCATION FENCE



SPECIAL PROVISION
(CONTRACTOR-FABRICATED PRECAST CONCRETE

VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/07/16
LETTING DATE : 10/07/16 11:00 A.M. CALL : 001 PAGE : 5
RESULTS OF BIDS
PROJECT(S): JAY BHF 0278(3) CONTRACT ID  : 12C154
IC 1 ) 1100858500 IC 2 ) 110909070710 | )
[A.L. ST. ONGE CONTRACTOR, IN |J. P. SICARD, INC. I
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0335 675.20 1.000 SF | 63.00000 63.00] 59.00000 59.00]
TRAFFIC SIGNS, TYPE A | | |
0340 675.341 35.000 LF | 1463000 512.05] 14..00000 490.00]
SQUARE TUBE SIGN POST AND ANCHOR I I I
0345 675.60 1.000 EACH | 33.75000 33.75] 32.00000 32.00]
ERECTING SALVAGED SIGNS I I I
0350 678.40 1.000 EACH | 25000.00000 25000.00]  20000.00000 20000.00]
TEMPORARY TRAFFIC SIGNAL SYSTEM I I |
0355 900.608 8.000 CY | 2000.00000 16000.00] 2060.00000 16480.00]
SPECIAL PROVISION (HIGH PERFORMANCE I I |
CONCRETE, RAPID SET)(FPQ) | | |
0360 900.620 6.000 EACH | 1500.00000 9000.00] 250.00000 1500.00]
SPECIAL PROVISION (CPM SCHEDULE) I I I
0365 900.645 LUMP |  15000.00000 15000.00]  15000.00000 15000.00]
SPECIAL PROVISION (FIELD IMPLEMENTATION | | |
OF NOA COMPLIANCE PLAN) I I I
0370 900.645 LUMP |  15000.00000 15000.00]  15500.00000 15500.00]
SPECIAL PROVISION (GALVANIZING I | |
STUCTURAL STEEL) | | |
0375 900.645 LUMP | 2000.00000 2000.00] 6000.00000 6000.00]
SPECIAL PROVISION (NOA COMPLIANCE PLAN) | I I
0380 900.645 LUMP | 42497 _65000 42497 65| 5000.00000 5000.00]
SPECIAL PROVISION (SANITARY SEWER) | | |
0385 900.645 LUMP |  20000.00000 20000.00] 153295.00000 153295.00|
SPECIAL PROVISION (TRAFFIC CONTROL, | | |
ALL-INCLUSIVE) I I |
0390 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00]
SPECIAL PROVISION (MAT DENSITY PAY | | |
ADJUSTMENT, TYPE IVB)(N.A.B.1.) | I I
0395 900.675 45.000 SY | 67.50000 3037.50] 63.00000 2835.00]
SPECIAL PROVISION (HAND-PLACED I I |
BITUMINOUS CONCRETE MATERIAL, DRIVES) | | |
0400 900.680 220.000 TON | 219.50000 48290.00] 205.00000 45100.00]
SPECIAL PROVISION (BITUMINOUS CONCRETE | | |
PAVEMENT, TYPE IVB) I I I
0405 540.10 AAL LUMP |  47000.00000 47000.00] |
PRECAST CONCRETE STRUCTURE (APP SLAB 1) | I I
0410 900.645 AA2 LUMP | | 36735.00000 36735.00]
I I I
I I I
| | |

STRUCTURE) (APP SLAB 1)



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/07/16
LETTING DATE : 10/07/16 11:00 A_M. CALL - 001 PAGE : 6
RESULTS OF BIDS

PROJECT(S): JAY BHF 0278(3) CONTRACT 1D - 12C154

IC 1 ) 1100858500 IC 2 ) 110909070710 1C )
[A.L. ST. ONGE CONTRACTOR, IN |J. P. SICARD, INC. I
LINE NO / ITEM CODE / ALT | I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
0415 540.10 BB1 LUMP |  47000.00000 47000.00] |
PRECAST CONCRETE STRUCTURE ( APP SLAB 2 | | |
0420 900.645 BB2 LUMP | |  36735.00000 36735.00]
SPECIAL PROVISION I I I
(CONTRACTOR-FABRICATED PRECAST CONCRETE | I I
STRUCTURE) (APP SLAB 2) I I I
SECTION TOTALS | $ 1,271,506.00]| $ 1,460,251.00]| $
------------------------------------------ et O
COMMON ITEMS TOTAL | $ 1,271,506.00] $ 1,460,251.00] $
I I I
CONTRACT TOTALS (LOW COST) | $ 1,271,506.00] $ 1,460,251.00]| $




