
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 01/08/16 

                                                LETTING DATE : 01/08/16  11:00 A.M.                            CALL : 003  PAGE : 1 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): MILTON HES 028-1(27)                                            CONTRACT ID   : 13B026 

                     COLCHESTER HES 028-1(28)                                        CALL ORDER    : 003 

                                                                                     CONTRACT TIME : 12/09/16  COMPLETION DATE 

 

 

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : MILTON           COLCHESTER 

         MILTON HES 028-1(27): BEGINNING IN THE TOWN OF MILTON ON US 

         ROUTE 2 AT STATION 161+50.00 (MM 3.059) AND EXTENDING                           COUNTY    : CHITTENDEN 

         EASTERLY 0.317 MILES TO STATION 178+25.00 (MM 3.376).                           DISTRICT  : D05 

         COLCHESTER HES 028-1(28): BEGINNING IN THE TOWN OF 

         COLCHESTER ON US ROUTE 2 AT STATION 12+82.04 (MM 0.243) 

         EXTENDING EASTERLY 0.347 MILES TO STATION 31+11.92 (MM 

         0.589). 

 

 

 

         MILTON HES 028-1(27):WORK TO BE PERFORMED UNDER THIS 

         PROJECT INCLUDES THE INSTALLATION OF NEW TRAFFIC SIGNS. 

         COLCHESTER HES 028-1(28):WORK TO BE PERFORMED UNDER THIS 

         PROJECT INCLUDES THE CONSTRUCTION OF TWO LEFT HAND TURN 

         LANES, PAVEMENT MARKINGS TRAFFIC SIGNS, AND OTHER HIGHWAY 

         RELATED ITEMS. 

 

      ------------------------------------------------------------------------------------------------------------------------------- 

                                                                                                             TOTAL         % OVER 

      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 

      ------------------------------------------------------------------------------------------------------------------------------- 

       1   11006158       G.W. TATRO CONSTRUCTION, INC.                                              $    841,693.50     100.0000% 

       2   110082740910   DON WESTON EXCAVATING, INC.                                                $    873,707.36     103.8035% 

       3   11010762010    J. HUTCHINS, INC.                                                          $    880,758.05     104.6412% 

       4   980208430001   COURTLAND CONSTRUCTION CORPORATION                                         $    941,634.17     111.8738% 

       5   110909070710   J. P. SICARD, INC.                                                         $    947,295.00     112.5463% 

       6   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  1,099,500.00     130.6295% 

       7   980285647301   DIRT TECH COMPANY, LLC                                                     $  1,237,442.85     147.0182% 

    ===================================================================================================================================== 

                                              |(   1  ) 11006158            |(   2  ) 110082740910        |(   3  ) 11010762010 

                                              |G.W. TATRO CONSTRUCTION, INC |DON WESTON EXCAVATING, INC.  |J. HUTCHINS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 203.15                5557.000  CY   |      10.00000       55570.00|      12.00000       66684.00|      12.00000       66684.00 

      COMMON EXCAVATION                       |                             |                             | 

    0010 203.16                 556.000  CY   |      30.00000       16680.00|     100.00000       55600.00|      30.00000       16680.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0015 210.10                2897.000  SY   |       6.50000       18830.50|       5.43000       15730.71|       5.75000       16657.75 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0020 301.35                5568.000  CY   |      30.00000      167040.00|      27.00000      150336.00|      33.00000      183744.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): MILTON HES 028-1(27)                                            CONTRACT ID   : 13B026 

                     COLCHESTER HES 028-1(28) 

 

    ===================================================================================================================================== 

                                              |(   1  ) 11006158            |(   2   ) 110082740910       |(   3  ) 11010762010 

                                              |G.W. TATRO CONSTRUCTION, INC |DON WESTON EXCAVATING, INC.  |J. HUTCHINS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0025 404.65                 348.000  CWT  |      46.00000       16008.00|      39.00000       13572.00|      40.00000       13920.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0030 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0035 490.30                3820.000  TON  |      75.00000      286500.00|      72.12000      275498.40|      74.00000      282680.00 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 

    0040 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 

    0045 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0050 490.33                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0055 609.15                   2.000  TON  |     682.00000        1364.00|    1800.00000        3600.00|     750.00000        1500.00 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0060 619.16                  20.000  EACH |      46.00000         920.00|      38.00000         760.00|      42.00000         840.00 

      STEEL MARKER POSTS                      |                             |                             | 

    0065 621.90                1860.000  LF   |       7.00000       13020.00|      22.00000       40920.00|      14.00000       26040.00 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0070 621.95                1860.000  LF   |       3.00000        5580.00|      22.00000       40920.00|       8.00000       14880.00 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0075 630.10                  80.000  HR   |      80.00000        6400.00|      60.00000        4800.00|      55.00000        4400.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0080 630.15                 480.000  HR   |      40.00000       19200.00|      30.00000       14400.00|      30.00000       14400.00 

      FLAGGERS                                |                             |                             | 

    0085 631.10                          LUMP |   14000.00000       14000.00|   10000.00000       10000.00|   15000.00000       15000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0090 631.17                          LUMP |     600.00000         600.00|     500.00000         500.00|     550.00000         550.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

    0095 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0100 635.11                          LUMP |   47500.00000       47500.00|   30000.00000       30000.00|   48000.00000       48000.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0105 641.10                          LUMP |   23000.00000       23000.00|   15000.00000       15000.00|   24000.00000       24000.00 

      TRAFFIC CONTROL (COLCHESTER HES         |                             |                             | 

      028-1(28))                              |                             |                             | 

    0110 641.10                          LUMP |    5000.00000        5000.00|   15000.00000       15000.00|   14000.00000       14000.00 

      TRAFFIC CONTROL (MILTON HES 028-1(27))  |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): MILTON HES 028-1(27)                                            CONTRACT ID   : 13B026 

                     COLCHESTER HES 028-1(28) 

 

    ===================================================================================================================================== 

                                              |(   1  ) 11006158            |(   2   ) 110082740910       |(   3  ) 11010762010 

                                              |G.W. TATRO CONSTRUCTION, INC |DON WESTON EXCAVATING, INC.  |J. HUTCHINS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0115 641.15                   2.000  EACH |    4000.00000        8000.00|    3000.00000        6000.00|    3500.00000        7000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0120 646.404               6811.000  LF   |       1.00000        6811.00|       0.75000        5108.25|       0.80000        5448.80 

      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             | 

    0125 646.414               6860.000  LF   |       1.00000        6860.00|       0.75000        5145.00|       0.80000        5488.00 

      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             | 

    0130 646.444                164.000  LF   |       1.50000         246.00|       1.50000         246.00|       1.75000         287.00 

      DURABLE 8 INCH WHITE LINE, POLYUREA     |                             |                             | 

    0135 646.454                522.000  LF   |       1.50000         783.00|       1.50000         783.00|       1.75000         913.50 

      DURABLE 8 INCH YELLOW LINE, POLYUREA    |                             |                             | 

    0140 646.484                 80.000  LF   |       4.80000         384.00|       4.00000         320.00|       5.00000         400.00 

      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             | 

    0145 646.494                 48.000  EACH |      72.00000        3456.00|      60.00000        2880.00|      66.00000        3168.00 

      DURABLE LETTER OR SYMBOL, POLYUREA      |                             |                             | 

    0150 646.602              11350.000  LF   |       0.25000        2837.50|       0.20000        2270.00|       0.30000        3405.00 

      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 

    0155 646.612              11390.000  LF   |       0.25000        2847.50|       0.20000        2278.00|       0.30000        3417.00 

      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 

    0160 646.682                 60.000  LF   |       3.60000         216.00|       3.00000         180.00|       4.00000         240.00 

      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             | 

    0165 646.692                  8.000  EACH |      30.00000         240.00|      25.00000         200.00|      28.00000         224.00 

      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             | 

    0170 651.15                 100.000  LB   |      17.00000        1700.00|      10.00000        1000.00|      10.00000        1000.00 

      SEED                                    |                             |                             | 

    0175 651.18                 830.000  LB   |       8.00000        6640.00|       7.00000        5810.00|       5.00000        4150.00 

      FERTILIZER                              |                             |                             | 

    0180 651.20                   3.300  TON  |     670.00000        2211.00|     500.00000        1650.00|     800.00000        2640.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0185 651.25                   3.300  TON  |     670.00000        2211.00|     500.00000        1650.00|     800.00000        2640.00 

      HAY MULCH                               |                             |                             | 

    0190 651.35                 890.000  CY   |      44.00000       39160.00|      40.00000       35600.00|      45.00000       40050.00 

      TOPSOIL                                 |                             |                             | 

    0195 652.10                          LUMP |    5000.00000        5000.00|    2500.00000        2500.00|    5000.00000        5000.00 

      EPSC PLAN                               |                             |                             | 

    0200 652.20                  80.000  HR   |      40.00000        3200.00|       1.00000          80.00|      40.00000        3200.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0205 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0210 653.20                2265.000  SY   |       2.50000        5662.50|       3.00000        6795.00|       2.00000        4530.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0215 653.35                  33.000  CY   |      60.00000        1980.00|      30.00000         990.00|      60.00000        1980.00 

      VEHICLE TRACKING PAD                    |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): MILTON HES 028-1(27)                                            CONTRACT ID   : 13B026 

                     COLCHESTER HES 028-1(28) 

 

    ===================================================================================================================================== 

                                              |(   1  ) 11006158            |(   2   ) 110082740910       |(   3  ) 11010762010 

                                              |G.W. TATRO CONSTRUCTION, INC |DON WESTON EXCAVATING, INC.  |J. HUTCHINS, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0220 653.40                  10.000  EACH |     160.00000        1600.00|     200.00000        2000.00|     200.00000        2000.00 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0225 653.55                2423.000  LF   |       1.50000        3634.50|       1.00000        2423.00|       1.00000        2423.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0230 675.20                  92.000  SF   |      12.00000        1104.00|      10.00000         920.00|      11.00000        1012.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0235 675.341                216.000  LF   |      12.00000        2592.00|      10.00000        2160.00|      11.00000        2376.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0240 675.50                  16.000  EACH |      10.00000         160.00|       8.00000         128.00|      10.00000         160.00 

      REMOVING SIGNS                          |                             |                             | 

    0245 675.60                   1.000  EACH |      25.00000          25.00|      20.00000          20.00|      50.00000          50.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0250 675.61                   1.000  EACH |     115.00000         115.00|      95.00000          95.00|     110.00000         110.00 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0255 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0260 900.620                  1.000  EACH |   25000.00000       25000.00|   21150.00000       21150.00|   23265.00000       23265.00 

      SPECIAL PROVISION (LED ENHANCED         |                             |                             | 

      INTERSECTION WARNING SYSTEM)            |                             |                             | 

    0265 900.675                 50.000  SY   |      36.00000        1800.00|      40.00000        2000.00|      44.00000        2200.00 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

         SECTION TOTALS                       |           $       841,693.50|           $       873,707.36|           $       880,758.05 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $       841,693.50|           $       873,707.36|           $       880,758.05 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       841,693.50|           $       873,707.36|           $       880,758.05 

    ==================================================================================================================================== 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): MILTON HES 028-1(27)                                            CONTRACT ID   : 13B026 

                     COLCHESTER HES 028-1(28) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 980208430001        |(   5   ) 110909070710       |(   6  ) 11008052 

                                              |COURTLAND CONSTRUCTION CORPO |J. P. SICARD, INC.           |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 203.15                5557.000  CY   |       9.38000       52124.66|      14.00000       77798.00|      15.00000       83355.00 

      COMMON EXCAVATION                       |                             |                             | 

    0010 203.16                 556.000  CY   |      70.55000       39225.80|      25.00000       13900.00|     200.00000      111200.00 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0015 210.10                2897.000  SY   |       6.44000       18656.68|       6.00000       17382.00|       6.00000       17382.00 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0020 301.35                5568.000  CY   |      33.49000      186472.32|      25.00000      139200.00|      34.00000      189312.00 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0025 404.65                 348.000  CWT  |      47.84000       16648.32|      41.00000       14268.00|      55.00000       19140.00 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0030 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0035 490.30                3820.000  TON  |      87.82000      335472.40|      75.00000      286500.00|      78.00000      297960.00 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 

    0040 490.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 

    0045 490.32                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0050 490.33                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0055 609.15                   2.000  TON  |     736.02000        1472.04|     200.00000         400.00|    1200.00000        2400.00 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0060 619.16                  20.000  EACH |      46.61000         932.20|      52.00000        1040.00|      46.00000         920.00 

      STEEL MARKER POSTS                      |                             |                             | 

    0065 621.90                1860.000  LF   |      30.84000       57362.40|      26.00000       48360.00|      68.00000      126480.00 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0070 621.95                1860.000  LF   |       7.07000       13150.20|       9.00000       16740.00|       7.00000       13020.00 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0075 630.10                  80.000  HR   |      77.90000        6232.00|      85.00000        6800.00|      72.00000        5760.00 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0080 630.15                 480.000  HR   |      30.67000       14721.60|      35.00000       16800.00|      30.00000       14400.00 

      FLAGGERS                                |                             |                             | 

    0085 631.10                          LUMP |   11408.29000       11408.29|    8800.00000        8800.00|   11000.00000       11000.00 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0090 631.17                          LUMP |     613.35000         613.35|     500.00000         500.00|     500.00000         500.00 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 

 

 

 

 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 01/08/16 

                                                LETTING DATE : 01/08/16  11:00 A.M.                            CALL : 003  PAGE : 6 

                                                           RESULTS OF BIDS 

 

         PROJECT(S): MILTON HES 028-1(27)                                            CONTRACT ID   : 13B026 

                     COLCHESTER HES 028-1(28) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 980208430001        |(   5   ) 110909070710       |(   6  ) 11008052 

                                              |COURTLAND CONSTRUCTION CORPO |J. P. SICARD, INC.           |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0095 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0100 635.11                          LUMP |   12880.32000       12880.32|  110500.00000      110500.00|   42360.00000       42360.00 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0105 641.10                          LUMP |    7016.71000        7016.71|   17000.00000       17000.00|   13000.00000       13000.00 

      TRAFFIC CONTROL (COLCHESTER HES         |                             |                             | 

      028-1(28))                              |                             |                             | 

    0110 641.10                          LUMP |    1913.65000        1913.65|    2100.00000        2100.00|    4981.00000        4981.00 

      TRAFFIC CONTROL (MILTON HES 028-1(27))  |                             |                             | 

    0115 641.15                   2.000  EACH |    5461.26000       10922.52|    5500.00000       11000.00|    5000.00000       10000.00 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0120 646.404               6811.000  LF   |       0.92000        6266.12|       1.00000        6811.00|       1.00000        6811.00 

      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             | 

    0125 646.414               6860.000  LF   |       0.92000        6311.20|       1.00000        6860.00|       1.00000        6860.00 

      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             | 

    0130 646.444                164.000  LF   |       1.84000         301.76|       2.00000         328.00|       2.00000         328.00 

      DURABLE 8 INCH WHITE LINE, POLYUREA     |                             |                             | 

    0135 646.454                522.000  LF   |       1.84000         960.48|       2.00000        1044.00|       2.00000        1044.00 

      DURABLE 8 INCH YELLOW LINE, POLYUREA    |                             |                             | 

    0140 646.484                 80.000  LF   |       4.91000         392.80|       5.00000         400.00|       5.00000         400.00 

      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             | 

    0145 646.494                 48.000  EACH |      73.60000        3532.80|      63.00000        3024.00|      73.00000        3504.00 

      DURABLE LETTER OR SYMBOL, POLYUREA      |                             |                             | 

    0150 646.602              11350.000  LF   |       0.25000        2837.50|       0.25000        2837.50|       0.25000        2837.50 

      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 

    0155 646.612              11390.000  LF   |       0.25000        2847.50|       0.25000        2847.50|       0.25000        2847.50 

      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 

    0160 646.682                 60.000  LF   |       3.68000         220.80|       3.50000         210.00|       4.00000         240.00 

      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             | 

    0165 646.692                  8.000  EACH |      30.67000         245.36|      27.00000         216.00|      30.00000         240.00 

      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             | 

    0170 651.15                 100.000  LB   |       4.91000         491.00|       8.00000         800.00|       5.00000         500.00 

      SEED                                    |                             |                             | 

    0175 651.18                 830.000  LB   |       0.29000         240.70|       5.00000        4150.00|       2.50000        2075.00 

      FERTILIZER                              |                             |                             | 

    0180 651.20                   3.300  TON  |     311.58000        1028.21|     600.00000        1980.00|    1000.00000        3300.00 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0185 651.25                   3.300  TON  |     883.65000        2916.05|     600.00000        1980.00|    1250.00000        4125.00 

      HAY MULCH                               |                             |                             | 

    0190 651.35                 890.000  CY   |      71.94000       64026.60|      40.00000       35600.00|      52.00000       46280.00 

      TOPSOIL                                 |                             |                             | 
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                                                           RESULTS OF BIDS 

 

         PROJECT(S): MILTON HES 028-1(27)                                            CONTRACT ID   : 13B026 

                     COLCHESTER HES 028-1(28) 

 

    ===================================================================================================================================== 

                                              |(   4  ) 980208430001        |(   5   ) 110909070710       |(   6  ) 11008052 

                                              |COURTLAND CONSTRUCTION CORPO |J. P. SICARD, INC.           |ENGINEERS CONSTRUCTION, INC. 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0195 652.10                          LUMP |    5486.78000        5486.78|    3500.00000        3500.00|    1000.00000        1000.00 

      EPSC PLAN                               |                             |                             | 

    0200 652.20                  80.000  HR   |      31.56000        2524.80|      15.00000        1200.00|      50.00000        4000.00 

      MONITORING EPSC PLAN                    |                             |                             | 

    0205 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0210 653.20                2265.000  SY   |       2.05000        4643.25|       2.00000        4530.00|       2.00000        4530.00 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0215 653.35                  33.000  CY   |      43.44000        1433.52|      20.00000         660.00|      45.00000        1485.00 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0220 653.40                  10.000  EACH |      95.03000         950.30|     250.00000        2500.00|     250.00000        2500.00 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0225 653.55                2423.000  LF   |       1.58000        3828.34|       1.00000        2423.00|       1.00000        2423.00 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0230 675.20                  92.000  SF   |      12.27000        1128.84|      16.00000        1472.00|      12.00000        1104.00 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0235 675.341                216.000  LF   |      12.27000        2650.32|      16.00000        3456.00|      12.00000        2592.00 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0240 675.50                  16.000  EACH |       9.81000         156.96|      11.00000         176.00|      10.00000         160.00 

      REMOVING SIGNS                          |                             |                             | 

    0245 675.60                   1.000  EACH |      24.53000          24.53|      37.00000          37.00|      24.00000          24.00 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0250 675.61                   1.000  EACH |     116.54000         116.54|     210.00000         210.00|     115.00000         115.00 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0255 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0260 900.620                  1.000  EACH |   25944.65000       25944.65|   58850.00000       58850.00|   25500.00000       25500.00 

      SPECIAL PROVISION (LED ENHANCED         |                             |                             | 

      INTERSECTION WARNING SYSTEM)            |                             |                             | 

    0265 900.675                 50.000  SY   |      97.92000        4896.00|      42.00000        2100.00|      30.00000        1500.00 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

         SECTION TOTALS                       |           $       941,634.17|           $       947,295.00|           $     1,099,500.00 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $       941,634.17|           $       947,295.00|           $     1,099,500.00 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $       941,634.17|           $       947,295.00|           $     1,099,500.00 

    ==================================================================================================================================== 
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         PROJECT(S): MILTON HES 028-1(27)                                            CONTRACT ID   : 13B026 

                     COLCHESTER HES 028-1(28) 

 

    ===================================================================================================================================== 

                                              |(   7  ) 980285647301        |(       )                    |(      ) 

                                              |DIRT TECH COMPANY, LLC       |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    SECTION 0001   ROADWAY 

                                              |                             |                             | 

    0005 203.15                5557.000  CY   |      12.00000       66684.00|                             | 

      COMMON EXCAVATION                       |                             |                             | 

    0010 203.16                 556.000  CY   |     325.00000      180700.00|                             | 

      SOLID ROCK EXCAVATION                   |                             |                             | 

    0015 210.10                2897.000  SY   |       5.55000       16078.35|                             | 

      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 

    0020 301.35                5568.000  CY   |      35.00000      194880.00|                             | 

      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 

    0025 404.65                 348.000  CWT  |      40.00000       13920.00|                             | 

      EMULSIFIED ASPHALT                      |                             |                             | 

    0030 406.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0035 490.30                3820.000  TON  |      75.00000      286500.00|                             | 

      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             | 

    0040 490.31                   1.000  LU   |       1.00000           1.00|                             | 

      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             | 

    0045 490.32                   1.000  LU   |       1.00000           1.00|                             | 

      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             | 

    0050 490.33                   1.000  LU   |       1.00000           1.00|                             | 

      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             | 

      I.)                                     |                             |                             | 

    0055 609.15                   2.000  TON  |     150.00000         300.00|                             | 

      DUST AND ICE CONTROL WITH CALCIUM       |                             |                             | 

      CHLORIDE                                |                             |                             | 

    0060 619.16                  20.000  EACH |      50.00000        1000.00|                             | 

      STEEL MARKER POSTS                      |                             |                             | 

    0065 621.90                1860.000  LF   |      25.00000       46500.00|                             | 

      TEMPORARY TRAFFIC BARRIER               |                             |                             | 

    0070 621.95                1860.000  LF   |      15.00000       27900.00|                             | 

      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             | 

      BARRIER                                 |                             |                             | 

    0075 630.10                  80.000  HR   |      65.00000        5200.00|                             | 

      UNIFORMED TRAFFIC OFFICERS              |                             |                             | 

    0080 630.15                 480.000  HR   |      29.50000       14160.00|                             | 

      FLAGGERS                                |                             |                             | 

    0085 631.10                          LUMP |   20000.00000       20000.00|                             | 

      FIELD OFFICE, ENGINEERS                 |                             |                             | 

    0090 631.17                          LUMP |    1000.00000        1000.00|                             | 

      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
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         PROJECT(S): MILTON HES 028-1(27)                                            CONTRACT ID   : 13B026 

                     COLCHESTER HES 028-1(28) 

 

    ===================================================================================================================================== 

                                              |(   7  ) 980285647301        |(       )                    |(      ) 

                                              |DIRT TECH COMPANY, LLC       |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0095 631.26                3000.000  DL   |       1.00000        3000.00|                             | 

      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 

    0100 635.11                          LUMP |   95000.00000       95000.00|                             | 

      MOBILIZATION/DEMOBILIZATION             |                             |                             | 

    0105 641.10                          LUMP |   40000.00000       40000.00|                             | 

      TRAFFIC CONTROL (COLCHESTER HES         |                             |                             | 

      028-1(28))                              |                             |                             | 

    0110 641.10                          LUMP |   40000.00000       40000.00|                             | 

      TRAFFIC CONTROL (MILTON HES 028-1(27))  |                             |                             | 

    0115 641.15                   2.000  EACH |    3900.00000        7800.00|                             | 

      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 

    0120 646.404               6811.000  LF   |       1.00000        6811.00|                             | 

      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             | 

    0125 646.414               6860.000  LF   |       1.00000        6860.00|                             | 

      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             | 

    0130 646.444                164.000  LF   |       1.50000         246.00|                             | 

      DURABLE 8 INCH WHITE LINE, POLYUREA     |                             |                             | 

    0135 646.454                522.000  LF   |       1.50000         783.00|                             | 

      DURABLE 8 INCH YELLOW LINE, POLYUREA    |                             |                             | 

    0140 646.484                 80.000  LF   |       4.50000         360.00|                             | 

      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             | 

    0145 646.494                 48.000  EACH |      65.00000        3120.00|                             | 

      DURABLE LETTER OR SYMBOL, POLYUREA      |                             |                             | 

    0150 646.602              11350.000  LF   |       0.25000        2837.50|                             | 

      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             | 

    0155 646.612              11390.000  LF   |       0.25000        2847.50|                             | 

      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             | 

    0160 646.682                 60.000  LF   |       4.00000         240.00|                             | 

      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             | 

    0165 646.692                  8.000  EACH |      25.00000         200.00|                             | 

      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             | 

    0170 651.15                 100.000  LB   |      10.00000        1000.00|                             | 

      SEED                                    |                             |                             | 

    0175 651.18                 830.000  LB   |      10.00000        8300.00|                             | 

      FERTILIZER                              |                             |                             | 

    0180 651.20                   3.300  TON  |     700.00000        2310.00|                             | 

      AGRICULTURAL LIMESTONE                  |                             |                             | 

    0185 651.25                   3.300  TON  |     825.00000        2722.50|                             | 

      HAY MULCH                               |                             |                             | 

    0190 651.35                 890.000  CY   |      30.00000       26700.00|                             | 

      TOPSOIL                                 |                             |                             | 
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         PROJECT(S): MILTON HES 028-1(27)                                            CONTRACT ID   : 13B026 

                     COLCHESTER HES 028-1(28) 

 

    ===================================================================================================================================== 

                                              |(   7  ) 980285647301        |(       )                    |(      ) 

                                              |DIRT TECH COMPANY, LLC       |                             | 

    LINE NO / ITEM CODE / ALT                 |                             |                             | 

    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------ 

    0195 652.10                          LUMP |    7500.00000        7500.00|                             | 

      EPSC PLAN                               |                             |                             | 

    0200 652.20                  80.000  HR   |      55.00000        4400.00|                             | 

      MONITORING EPSC PLAN                    |                             |                             | 

    0205 652.30                   1.000  LU   |    5000.00000        5000.00|                             | 

      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 

    0210 653.20                2265.000  SY   |       3.00000        6795.00|                             | 

      TEMPORARY EROSION MATTING               |                             |                             | 

    0215 653.35                  33.000  CY   |      40.00000        1320.00|                             | 

      VEHICLE TRACKING PAD                    |                             |                             | 

    0220 653.40                  10.000  EACH |     150.00000        1500.00|                             | 

      INLET PROTECTION DEVICE, TYPE I         |                             |                             | 

    0225 653.55                2423.000  LF   |       1.00000        2423.00|                             | 

      PROJECT DEMARCATION FENCE               |                             |                             | 

    0230 675.20                  92.000  SF   |      15.00000        1380.00|                             | 

      TRAFFIC SIGNS, TYPE A                   |                             |                             | 

    0235 675.341                216.000  LF   |      15.00000        3240.00|                             | 

      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 

    0240 675.50                  16.000  EACH |      10.00000         160.00|                             | 

      REMOVING SIGNS                          |                             |                             | 

    0245 675.60                   1.000  EACH |      40.00000          40.00|                             | 

      ERECTING SALVAGED SIGNS                 |                             |                             | 

    0250 675.61                   1.000  EACH |     220.00000         220.00|                             | 

      SETTING SALVAGED POSTS                  |                             |                             | 

    0255 690.50                   1.000  LU   |       1.00000           1.00|                             | 

      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 

    0260 900.620                  1.000  EACH |   63000.00000       63000.00|                             | 

      SPECIAL PROVISION (LED ENHANCED         |                             |                             | 

      INTERSECTION WARNING SYSTEM)            |                             |                             | 

    0265 900.675                 50.000  SY   |     290.00000       14500.00|                             | 

      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 

      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 

         SECTION TOTALS                       |           $     1,237,442.85|           $                 |           $ 

    ------------------------------------------+-----------------------------+-----------------------------+------------------------------- 

         COMMON ITEMS TOTAL                   |           $     1,237,442.85|           $                 |           $ 

                                              |                             |                             | 

         CONTRACT TOTALS (LOW COST)           |           $     1,237,442.85|           $             0.00|           $ 

    ==================================================================================================================================== 


