

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LS	\$21,221.28	165
201.11	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	HA	\$49,874.94	5
201.15	REMOVING MEDIUM TREES	EACH	\$1,335.18	7
201.16	REMOVING LARGE TREES	EACH	\$1,500.00	3
201.20	REMOVING MEDIUM STUMPS	EACH	\$199.04	3
201.21	REMOVING LARGE STUMPS	EACH	\$660.92	1
201.30	THINNING AND TRIMMING	HA	\$19,390.50	5
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$236.44	43
202.10	DEMOLITION AND DISPOSAL OF BUILDING	EACH	\$2,740.00	3
203.15	COMMON EXCAVATION	CM	\$12.42	202
203.16	SOLID ROCK EXCAVATION	CM	\$37.77	79
203.17	UNCLASSIFIED EXCAVATION	CM	\$27.55	21
203.20	MUCK EXCAVATION	CM	\$6.00	1
203.25	CHANNEL EXCAVATION OF EARTH	CM	\$17.52	3
203.26	CHANNEL EXCAVATION OF ROCK	CM	\$183.11	1
203.27	UNCLASSIFIED CHANNEL EXCAVATION	CM	\$17.60	105
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	CM	\$29.57	25
203.30	EARTH BORROW	CM	\$12.71	81
203.31	SAND BORROW	CM	\$24.42	63
203.32	GRANULAR BORROW	CM	\$19.78	26
203.35	GRAVEL BACKFILL FOR SLOPE STABILIZATION	CM	\$18.09	2
204.20	TRENCH EXCAVATION OF EARTH	CM	\$18.41	108
204.21	TRENCH EXCAVATION OF ROCK	CM	\$204.12	62
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CM	\$97.33	285
204.25	STRUCTURE EXCAVATION	CM	\$31.65	112
204.30	GRANULAR BACKFILL FOR STRUCTURES	CM	\$52.04	150
205.10	DRILLING AND BLASTING OF SOLID ROCK	M	\$92.07	2
205.20	DRILLING AND BLASTING OF SOLID ROCK SUBGRADE	SM	\$27.04	5
208.30	COFFERDAM EXCAVATION, EARTH	CM	\$26.32	28
208.35	COFFERDAM EXCAVATION, ROCK	CM	\$67.90	24
208.40	COFFERDAM	LS	\$154,054.03	37
210.10	COLD PLANING, BITUMINOUS PAVEMENT	SM	\$2.31	202
213.10	MILLED RUMBLE STRIPS	M	\$0.69	38
301.15	SUBBASE OF GRAVEL	CM	\$33.84	16
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	CM	\$47.06	20
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CM	\$52.33	31
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	T	\$19.34	43

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CM	\$43.11	137
301.40	SUBBASE, RAP	T	\$54.57	10
310.20	RECLAIMED STABILIZED BASE	SM	\$1.55	18
401.10	AGGREGATE SURFACE COURSE	CM	\$58.13	69
402.12	AGGREGATE SHOULDERS	T	\$23.07	49
402.13	AGGREGATE SHOULDERS, RAP	T	\$17.85	43
404.65	EMULSIFIED ASPHALT	KG	\$0.61	131
406.25	BITUMINOUS CONCRETE PAVEMENT	T	\$140.94	5
406.27	MEDIUM DUTY BITUMINOUS CONCRETE PAVEMENT	T	\$169.29	5
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	1
406.29	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	4
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LU	\$2.98	223
415.25	EMULSIFIED ASPHALT, COLD MIX	KG	\$0.63	9
417.10	BITUMINOUS CRACK SEALING	KG	\$3.48	7
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	KG	\$3.22	25
490.30	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	T	\$84.92	84
490.31	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	83
490.32	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	60
490.33	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	40
490.34	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	37
501.32	CONCRETE, HIGH PERFORMANCE CLASS AA	CM	\$912.74	2
501.33	CONCRETE, HIGH PERFORMANCE CLASS A	CM	\$1,129.25	48
501.34	CONCRETE, HIGH PERFORMANCE CLASS B	CM	\$731.66	68
501.35	CONCRETE, HIGH PERFORMANCE CLASS SCC	CM	\$1,713.42	1
502.10	SHORING SUPERSTRUCTURE	LS	\$139,586.22	9
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$1,818.14	4
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LS	\$68,950.43	56
505.12	STEEL PILING, HP 250 X 85	M	\$133.48	4
505.15	STEEL PILING, HP 310 X 79	M	\$48.71	2
505.155	STEEL PILING, HP 310 X 93	M	\$197.13	13
505.16	STEEL PILING, HP 310 X 110	M	\$147.07	11
505.165	STEEL PILING, HP 310 X 125	M	\$216.19	14
505.18	STEEL PILING, HP 360 X 132	M	\$156.69	9
505.19	STEEL PILING, HP 360 X 152	M	\$139.81	4
505.20	STEEL PILING, HP 360 X 174	M	\$206.80	4
505.35	PERMANENT STEEL SHEET PILING	SM	\$346.09	4
505.36	TEMPORARY STEEL SHEET PILING	SM	\$171.71	2

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
505.45	DYNAMIC PILE LOADING TEST	EACH	\$4,558.84	53
506.50	STRUCTURAL STEEL, ROLLED BEAM	KG	\$6.24	9
506.55	STRUCTURAL STEEL, PLATE GIRDER	KG	\$4.02	22
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	KG	\$4.26	10
506.60	STRUCTURAL STEEL	KG	\$22.04	19
506.75	STRUCTURAL STEEL	LS	\$60,318.80	10
507.11	REINFORCING STEEL, LEVEL I	KG	\$2.88	101
507.12	REINFORCING STEEL, LEVEL II	KG	\$5.17	46
507.13	REINFORCING STEEL, LEVEL III	KG	\$8.52	10
507.16	DRILLING AND GROUTING DOWELS	M	\$103.28	44
507.19	MECHANICAL BAR CONNECTOR	EACH	\$34.97	9
508.15	SHEAR CONNECTORS	LS	\$11,368.06	36
509.10	LONGITUDINAL DECK GROOVING	SM	\$16.96	19
510.21	PRESTRESSED CONCRETE BOX BEAMS	M	\$2,266.17	2
510.22	PRESTRESSED CONCRETE VOIDED SLABS	M	\$1,762.80	4
510.24	GROUTING SHEAR KEYS	M	\$77.51	11
514.10	WATER REPELLENT, SILANE	L	\$20.41	137
516.11	BRIDGE EXPANSION JOINT, VERMONT	M	\$1,936.19	10
516.12	BRIDGE EXPANSION JOINT, FINGER PLATE	M	\$4,033.63	2
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SM	\$28.84	43
520.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SM	\$83.09	27
522.20	STRUCTURAL LUMBER AND TIMBER, UNTREATED	CM	\$3,719.26	7
522.25	STRUCTURAL LUMBER AND TIMBER, TREATED	CM	\$2,409.92	7
522.30	NONSTRUCTURAL LUMBER, UNTREATED	CM	\$2,727.78	6
522.40	STRUCTURAL GLUED LAMINATED TIMBER	LS	\$88,155.00	3
524.11	JOINT SEALER, HOT POURED	M	\$69.64	71
524.21	JOINT SEALER, POLYURETHANE	M	\$68.73	9
525.10	REMOVAL OF EXISTING BRIDGE RAILING	M	\$15.90	18
525.11	RESET EXISTING BRIDGE RAILING	M	\$56.89	2
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	M	\$378.37	22
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	M	\$586.32	22
525.34	BRIDGE RAILING, GALVANIZED 4 RAIL BOX BEAM	M	\$695.45	3
525.44	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	M	\$502.75	8
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	M	\$961.07	11
525.50	BRIDGE RAILING REPAIR, TYPE I	M	\$49.68	9
525.55	BRIDGE RAILING REPAIR, TYPE II	M	\$89.80	4
525.60	BRIDGE RAILING REPAIR, TYPE III	M	\$141.85	3

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
525.70	BRIDGE RAILING, CONCRETE F-SHAPE	M	\$1,022.04	2
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LS	\$6,772.88	16
528.10	ONE-WAY TEMPORARY BRIDGE	LS	\$182,000.00	5
528.11	TWO-WAY TEMPORARY BRIDGE	LS	\$246,357.14	14
529.10	REMOVAL OF BRIDGE PAVEMENT	SM	\$20.46	23
529.15	REMOVAL OF STRUCTURE	EACH	\$78,544.34	81
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$92,915.50	40
529.25	REMOVAL OF CONCRETE OR MASONRY	CM	\$353.06	14
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$3,170.43	4
531.16	BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD	EACH	\$634.31	13
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$720.87	46
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$2,604.24	5
531.19	REMOVE AND REPLACE EXISTING ANCHOR BOLT	EACH	\$179.20	2
540.10	PRECAST CONCRETE STRUCTURE	LS	\$279,557.04	74
541.22	CONCRETE, CLASS A	CM	\$1,430.77	3
541.25	CONCRETE, CLASS B	CM	\$1,062.48	27
541.30	CONCRETE, CLASS C	CM	\$346.47	18
541.31	CONCRETE, CLASS D	CM	\$360.28	3
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	CM	\$278.55	19
545.20	PREFABRICATED MULTI-MODAL BRIDGE	LS	\$452,000.00	1
580.10	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I	SM	\$134.66	13
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SM	\$214.00	13
580.12	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	CM	\$1,118.77	13
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SM	\$578.32	13
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SM	\$997.21	16
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CM	\$2,893.13	11
580.16	SURFACE PREPARATION FOR MEMBRANE	SM	\$5.50	13
580.17	RAPID SETTING CONCRETE REPAIR MATERIAL	CM	\$6,180.07	2
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	CM	\$4,552.41	67
580.21	POLYMER CONCRETE REPAIR MATERIAL	CM	\$15,695.41	2
601.0005	300 CSP 1.63 (68 X 12)	M	\$192.30	6
601.0010	375 CSP 1.63 (68 X 12)	M	\$217.47	4
601.0011	375 CSP 2.01 (68 X 12)	M	\$324.89	3
601.0015	450 CSP 1.63 (68 X 12)	M	\$366.62	8
601.0016	450 CSP 2.01 (68 X 12)	M	\$193.17	2
601.0025	600 CSP 1.63 (68 X 12)	M	\$291.79	5
601.0036	750 CSP 2.01 (68 X 12)	M	\$485.97	2

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
601.0046	900 CSP 2.01 (68 X 12)	M	\$934.67	2
601.0215	450 CAAP 1.52 (68 X 12)	M	\$262.47	1
601.0252	1050 CAAP 2.67 (68 X 12)	M	\$410.10	1
601.0405	300 PCCSP 1.63 (68 X 12)	M	\$286.91	1
601.0410	375 PCCSP 1.63 (68 X 12)	M	\$141.82	2
601.0415	450 PCCSP 1.63 (68 X 12)	M	\$253.71	8
601.0416	450 PCCSP 2.01 (68 X 12)	M	\$131.23	1
601.0425	600 PCCSP 1.63 (68 X 12)	M	\$414.74	6
601.0436	750 PCCSP 2.01 (68 X 12)	M	\$211.14	2
601.0446	900 PCCSP 2.01 (68 X 12)	M	\$252.00	1
601.0452	1050 PCCSP 2.77 (68 X 12)	M	\$393.70	1
601.0457	1200 PCCSP 2.77 (68 X 12)	M	\$362.76	2
601.0526	1350 PCCSP 2.01 (75 X 25)	M	\$281.66	1
601.0542	1800 PCCSP 2.77 (75 X 25)	M	\$984.25	1
601.0615	450 PCCSP(PI) 1.63 (68 X 12)	M	\$984.25	1
601.0657	1200 PCCSP(PI) 2.77 (68 X 12)	M	\$853.02	1
601.0810	375 RCP CLASS III	M	\$406.82	1
601.0811	375 RCP CLASS IV	M	\$896.76	2
601.0815	450 RCP CLASS III	M	\$199.15	11
601.0816	450 RCP CLASS IV	M	\$176.78	2
601.0817	450 RCP CLASS V	M	\$320.51	3
601.0825	600 RCP CLASS III	M	\$1,066.27	1
601.0827	600 RCP CLASS V	M	\$298.56	1
601.0845	900 RCP CLASS III	M	\$738.19	1
601.0855	1200 RCP CLASS III	M	\$320.00	1
601.0866	1500 RCP CLASS IV	M	\$841.44	1
601.0905	300 CPEP	M	\$126.31	4
601.0910	375 CPEP	M	\$111.70	6
601.0915	450 CPEP	M	\$206.49	21
601.0920	600 CPEP	M	\$187.58	7
601.2605	300 CPEP(SL)	M	\$131.43	4
601.2610	375 CPEP(SL)	M	\$129.96	11
601.2615	450 CPEP(SL)	M	\$135.22	47
601.2620	600 CPEP(SL)	M	\$225.51	19
601.2625	750 CPEP(SL)	M	\$141.72	8
601.2630	900 CPEP(SL)	M	\$160.72	5
601.2635	1050 CPEP(SL)	M	\$371.72	1

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
601.2640	1200 CPEP(SL)	M	\$227.40	1
601.2650	1500 CPEP(SL)	M	\$364.44	1
601.2815	450 CPPP(SL)	M	\$147.64	1
601.3457	1425 X 950 PCCSPA 2.77 (68 X 12)	M	\$524.93	1
601.5415	450 PCCSP ELBOW 1.63 (68 X 12)	EACH	\$340.00	2
601.5456	1050 CSP ELBOW 2.77 (68 X 12)	EACH	\$1,000.00	1
601.5814	450 CPEP ELBOW	EACH	\$200.00	2
601.6010	375 CSPES 1.63 (68 X 12)	EACH	\$162.10	2
601.6015	450 CSPES 1.63 (68 X 12)	EACH	\$290.67	5
601.6025	600 CSPES 1.63 (68 X 12)	EACH	\$651.00	1
601.6036	750 CSPES 2.01 (68 X 12)	EACH	\$468.00	1
601.6046	900 CSPES 2.01 (68 X 12)	EACH	\$600.00	1
601.6057	1200 CSPES 2.77 (68 X 12)	EACH	\$1,300.00	1
601.6815	450 RCPES CLASS III	EACH	\$895.67	3
601.6845	900 RCPES CLASS III	EACH	\$2,100.00	1
601.7005	300 CPEPES	EACH	\$490.66	1
601.7010	375 CPEPES	EACH	\$321.80	5
601.7015	450 CPEPES	EACH	\$395.02	18
601.7020	600 CPEPES	EACH	\$568.45	4
601.99	RE-LAYING PIPE CULVERTS	M	\$158.11	2
601.995	CLEANING CULV. PIPE, IN-PLACE [0 TO 600 MM, INCL.]	M	\$69.16	14
601.996	CLEANING CULV. PIPE, IN-PLACE [GREATER THAN 600 MM]	M	\$103.37	8
602.20	DRY MASONRY	CM	\$781.49	4
602.30	REPOINTING MASONRY	SM	\$335.60	2
602.35	REBUILT STONE MASONRY	CM	\$1,061.51	12
602.40	REPAIRING STONE MASONRY	SM	\$491.93	5
604.10	CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$2,678.00	1
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$3,493.47	38
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$3,478.51	22
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$13,608.07	9
604.22	SANITARY SEWER MANHOLE	EACH	\$3,322.99	5
604.25	PRECAST REINFORCED CONCRETE PIPE DI WITH CAST IRON GRATE	EACH	\$3,240.00	3
604.30	PRECAST REINFORCED CONCRETE CURB DI WITH CAST IRON GRATE	EACH	\$4,082.75	1
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$726.56	31
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$1,206.96	52
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$1,160.48	35
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$1,154.13	15

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$789.71	44
604.46	CAST IRON GRATE WITH FRAME, TYPE B	EACH	\$800.00	1
604.47	CAST IRON GRATE WITH FRAME, TYPE D	EACH	\$753.02	4
604.50	STEEL GRATE	EACH	\$13.88	19
604.55	CAST IRON COVER WITH FRAME	EACH	\$762.78	6
604.56	CAST IRON COVER WITH FRAME, SEWER	EACH	\$883.21	3
605.10	150 MM UNDERDRAIN PIPE	M	\$68.43	36
605.11	200 MM UNDERDRAIN PIPE	M	\$87.39	10
605.13	300 MM UNDERDRAIN PIPE	M	\$154.20	1
605.20	150 MM UNDERDRAIN CARRIER PIPE	M	\$70.71	19
605.21	200 MM UNDERDRAIN CARRIER PIPE	M	\$80.35	8
605.23	300 MM UNDERDRAIN CARRIER PIPE	M	\$190.36	2
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$331.59	23
607.10	ROADWAY PATROL MAINTENANCE	HR	\$85.48	2
608.10	BULLDOZER RENTAL, TYPE I	HR	\$80.51	6
608.15	POWER GRADER RENTAL	HR	\$58.17	64
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HR	\$79.09	104
608.26	ALL PURPOSE EXCAVATOR RENTAL, TYPE II	HR	\$194.23	4
608.30	POWER BROOM RENTAL, TYPE I	HR	\$23.65	91
608.31	POWER BROOM RENTAL, TYPE II	HR	\$62.60	52
608.37	TRUCK RENTAL	HR	\$65.03	102
608.40	LOADER RENTAL, TYPE I	HR	\$34.04	68
608.45	TRUCK-MOUNTED ATTENUATOR	HR	\$12.06	21
609.10	DUST CONTROL WITH WATER	CM	\$4.48	86
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	T	\$812.49	39
613.10	STONE FILL, TYPE I	CM	\$56.15	108
613.11	STONE FILL, TYPE II	CM	\$54.13	89
613.12	STONE FILL, TYPE III	CM	\$59.14	58
613.13	STONE FILL, TYPE IV	CM	\$56.26	54
613.15	RIPRAP, HEAVY TYPE	CM	\$55.80	6
613.16	RIPRAP, LIGHT TYPE	CM	\$64.20	2
613.25	GABION WALL	CM	\$246.62	2
616.20	GRANITE SLOPE EDGING	M	\$135.80	9
616.21	VERTICAL GRANITE CURB	M	\$120.41	40
616.22	GRANITE BRIDGE CURB	M	\$216.54	1
616.225	REPOINTING GRANITE BRIDGE CURB	L	\$17.14	7
616.25	PRECAST REINFORCED CONCRETE CURB, TYPE A	M	\$164.04	1

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
616.26	PRECAST REINFORCED CONCRETE CURB, TYPE B	M	\$119.74	8
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	M	\$106.50	50
616.305	BITUMINOUS CONCRETE CURB, TYPE A	M	\$21.36	13
616.35	TREATED TIMBER CURB	M	\$41.42	11
616.40	REMOVING AND RESETTING CURB	M	\$70.14	21
616.41	REMOVAL OF EXISTING CURB	M	\$14.85	43
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	T	\$218.42	23
617.10	RELOCATE MAILBOX, SINGLE SUPPORT	EACH	\$142.67	56
617.12	RELOCATE MAILBOX, MULTIPLE SUPPORT	EACH	\$222.17	21
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 125 MM	SM	\$84.26	57
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 200 MM	SM	\$90.12	14
618.15	BITUMINOUS CONCRETE SIDEWALK	T	\$136.89	4
618.30	DETECTABLE WARNING SURFACE	SM	\$494.76	50
619.10	BOUNDARY MARKERS	EACH	\$1,350.00	1
619.14	BOLLARDS	EACH	\$341.09	6
619.15	WOOD MARKER POSTS	EACH	\$284.27	3
619.16	STEEL MARKER POSTS	EACH	\$46.20	11
619.17	YIELDING MARKER POSTS	EACH	\$31.63	82
619.20	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$337.50	3
620.11	CHAIN-LINK FENCE, 1.2 M	M	\$101.08	6
620.12	CHAIN-LINK FENCE, 1.8 M	M	\$62.34	8
620.16	GATE FOR CHAIN-LINK FENCE, 1.8 M	M	\$216.42	4
620.20	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 1.2 M	EACH	\$107.86	4
620.21	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 1.8 M	EACH	\$156.12	5
620.22	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 2.4 M	EACH	\$172.50	1
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	M	\$30.04	4
620.26	WOVEN WIRE FENCE WITH WOOD POSTS	M	\$40.02	4
620.30	DRIVE GATE FOR WOVEN WIRE FENCE	EACH	\$920.00	2
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$214.83	4
620.41	WOOD BRACE FOR WOVEN WIRE FENCE	EACH	\$106.70	2
620.50	REMOVING AND RESETTING FENCE	M	\$21.51	27
620.55	REMOVAL OF EXISTING FENCE	M	\$13.03	26
620.75	SNOW BARRIER	M	\$153.96	6
621.15	PLANK RAIL	M	\$170.56	3
621.17	CABLE GUARDRAIL	M	\$23.78	2
621.173	CABLE GUARDRAIL J-BOLT, GALVANIZED	EACH	\$1.00	2
621.174	CABLE GUARDRAIL SPLICE UNIT	EACH	\$59.18	2

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
621.175	REPLACEMENT OF GUARDRAIL CABLE	M	\$7.11	2
621.18	STEEL BACKED TIMBER GUARDRAIL	M	\$436.73	4
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	M	\$51.67	108
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/2.4 M POSTS	M	\$56.86	48
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	M	\$75.61	15
621.207	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/2.4 M POSTS	M	\$75.64	11
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	M	\$69.62	41
621.215	HD STEEL BEAM GUARDRAIL, GALVANIZED W/2.4 M POSTS	M	\$70.72	15
621.216	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	M	\$81.99	12
621.217	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/2.4 M POSTS	M	\$101.57	9
621.218	STEEL BEAM GUARDRAIL DELINEATOR	EACH	\$5.49	3
621.219	STEEL BEAM GUARDRAIL OFFSET BLOCK	EACH	\$50.00	1
621.30	BOX BEAM GUARDRAIL	M	\$156.96	36
621.45	CONCRETE MEDIAN BARRIER	M	\$360.89	1
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$3,058.74	36
621.53	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$808.20	7
621.56	ENERGY ABSORPTION ATTENUATOR	EACH	\$1,793.66	23
621.57	ENERGY ABSORPTION ATTENUATOR, SAND-FILLED PLASTIC BARREL	EACH	\$1,000.00	1
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$697.24	116
621.61	ANCHOR FOR STEEL TO BOX BEAM TRANSITION	EACH	\$1,950.00	1
621.65	ANCHOR FOR CABLE RAIL	EACH	\$1,415.69	2
621.70	GUARDRAIL APPROACH SECTION, GALVANIZED TYPE I	EACH	\$1,576.87	5
621.71	GUARDRAIL APPROACH SECTION, GALVANIZED TYPE II	EACH	\$892.72	4
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$5,516.66	28
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$5,924.27	21
621.73	GUARDRAIL APPROACH SECTION, GALVANIZED 4 RAIL BOX BEAM	EACH	\$8,253.20	3
621.735	GUARDRAIL APPROACH SECTION, STEEL BEAM	EACH	\$189.00	1
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$1,186.99	12
621.738	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM W/2.4M POSTS	EACH	\$1,226.35	5
621.746	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-2	EACH	\$1,100.00	2
621.747	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-3	EACH	\$2,140.00	4
621.748	GUARDRAIL APPROACH SECTION, CONC COMB BRIDGE RAILING TL-3	EACH	\$1,862.50	2
621.75	REMOVE AND RESET GUARDRAIL	M	\$20.48	43
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$33.07	18
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$99.33	21
621.79	ADJUST HEIGHT OF GUARDRAIL	M	\$15.08	8
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	M	\$2.97	166

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
621.81	REMOVAL AND DISPOSAL OF GUIDE POSTS	EACH	\$6.88	10
621.85	GUIDE POSTS	EACH	\$50.38	4
621.90	TEMPORARY TRAFFIC BARRIER	M	\$40.33	53
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	M	\$30.73	24
622.10	INSULATION BOARD	CM	\$423.05	7
625.10	SLEEVES FOR UTILITIES	M	\$264.73	7
628.28	DUCTILE IRON PIPE, CEMENT-LINED	M	\$232.59	3
628.35	PVC SEWER PIPE	M	\$145.25	4
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LS	\$9,371.43	7
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$182.76	37
629.23	SEAMLESS COPPER WATER TUBE	M	\$87.23	5
629.24	DUCTILE IRON PIPE, CEMENT-LINED	M	\$232.05	8
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$600.85	4
629.26	GATE VALVE	EACH	\$1,355.55	2
629.27	GATE VALVE WITH VALVE BOX	EACH	\$1,750.40	6
629.28	HYDRANT	EACH	\$4,021.40	4
629.29	RELOCATE HYDRANT	EACH	\$3,223.34	3
629.30	REMOVE HYDRANT	EACH	\$1,170.97	4
629.32	PLASTIC WATER PIPE, FLEXIBLE	M	\$32.48	1
629.35	TAPPING SLEEVE AND VALVE WITH VALVE BOX	EACH	\$3,538.26	2
629.39	CORPORATION STOP	EACH	\$738.77	3
629.40	EXPANSION ASSEMBLY	EACH	\$2,951.21	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LS	\$11,209.10	12
629.54	CRUSHED STONE BEDDING	T	\$39.60	14
630.10	UNIFORMED TRAFFIC OFFICERS	HR	\$50.31	242
630.15	FLAGGERS	HR	\$23.33	285
630.20	FLAGGERS, RAILROAD	HR	\$100.00	3
631.10	FIELD OFFICE, ENGINEERS	LS	\$17,095.59	221
631.11	FIELD OFFICE, SOILS AND MATERIALS	LS	\$28,146.62	3
631.12	COMBINED ENGINEERS AND SOILS OFFICE	LS	\$482.81	1
631.16	TESTING EQUIPMENT, CONCRETE	LS	\$944.26	165
631.17	TESTING EQUIPMENT, BITUMINOUS	LS	\$765.46	202
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS	LS	\$2,603.94	11
631.26	FIELD OFFICE TELEPHONE (N.A.B.I.)	DL	\$1.00	221
634.10	EMPLOYEE TRAINEESHIP	HR	\$11.14	84
635.11	MOBILIZATION/DEMOBILIZATION	LS	\$160,492.56	321
641.10	TRAFFIC CONTROL	LS	\$109,951.61	231

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$3,443.08	174
641.16	PORTABLE ARROW BOARD	EACH	\$1,672.67	19
641.17	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$31.92	15
646.20	100 MM WHITE LINE	M	\$0.29	70
646.201	100 MM WHITE LINE, WATERBORNE PAINT	M	\$0.20	9
646.202	100 MM WHITE LINE, LOW VOC CHLORINATED RUBBER PAINT	M	\$0.66	1
646.21	100 MM YELLOW LINE	M	\$0.21	81
646.2111	100 MM YELLOW LINE, WATERBORNE PAINT	M	\$0.19	13
646.2112	100 MM YELLOW LINE, LOW VOC CHLORINATED RUBBER PAINT	M	\$0.66	1
646.214	150 MM WHITE LINE	M	\$0.32	19
646.2141	150 MM WHITE LINE, WATERBORNE PAINT	M	\$0.28	6
646.2142	150 MM WHITE LINE, LOW VOC CHLORINATED RUBBER PAINT	M	\$0.82	1
646.215	150 MM YELLOW LINE	M	\$0.30	14
646.2151	150 MM YELLOW LINE, WATERBORNE PAINT	M	\$0.28	6
646.22	200 MM WHITE LINE	M	\$1.21	4
646.221	200 MM WHITE LINE, WATERBORNE PAINT	M	\$0.60	2
646.222	200 MM WHITE LINE, LOW VOC CHLORINATED RUBBER PAINT	M	\$4.10	1
646.23	200 MM YELLOW LINE	M	\$1.05	3
646.231	200 MM YELLOW LINE, WATERBORNE PAINT	M	\$0.56	3
646.232	200 MM YELLOW LINE, LOW VOC CHLORINATED RUBBER PAINT	M	\$4.10	1
646.24	300 MM WHITE LINE	M	\$1.16	9
646.241	300 MM WHITE LINE, WATERBORNE PAINT	M	\$0.97	4
646.25	300 MM YELLOW LINE	M	\$2.51	2
646.251	300 MM YELLOW LINE, WATERBORNE PAINT	M	\$1.25	2
646.26	600 MM STOP BAR	M	\$4.52	31
646.261	600 MM STOP BAR, WATERBORNE PAINT	M	\$3.35	5
646.262	600 MM STOP BAR, LOW VOC CHLORINATED RUBBER PAINT	M	\$9.84	1
646.30	LETTER OR SYMBOL	EACH	\$20.06	31
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$15.43	5
646.302	LETTER OR SYMBOL, LOW VOC CHLORINATED RUBBER PAINT	EACH	\$38.00	1
646.31	CROSSWALK MARKING	M	\$13.01	9
646.311	CROSSWALK MARKING, WATERBORNE PAINT	M	\$9.42	3
646.312	CROSSWALK MARKING, LOW VOC CHLORINATED RUBBER PAINT	M	\$21.33	1
646.32	RAILROAD CROSSING SYMBOL	EACH	\$168.22	5
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$257.14	3
646.322	RAILROAD CROSSING SYMBOL, LOW VOC CHLORINATED RUBBER PAINT	EACH	\$400.00	1
646.400	DURABLE 100 MM WHITE LINE	M	\$4.64	16

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.4011	DURABLE 100 MM WHITE LINE, TYPE A TAPE	M	\$7.64	4
646.402	DURABLE 100 MM WHITE LINE, THERMOPLASTIC	M	\$12.37	12
646.403	DURABLE 100 MM WHITE LINE, EPOXY PAINT	M	\$1.48	2
646.404	DURABLE 100 MM WHITE LINE, POLYUREA	M	\$1.57	58
646.406	DURABLE 100 MM WHITE LINE, RECESSED POLYUREA	M	\$4.06	8
646.4071	DURABLE 100 MM WHITE LINE, RECESSED TYPE A TAPE	M	\$10.66	1
646.408	DURABLE 100 MM WHITE LINE, RECESSED THERMOPLASTIC	M	\$10.50	1
646.410	DURABLE 100 MM YELLOW LINE	M	\$4.96	20
646.4111	DURABLE 100 MM YELLOW LINE, TYPE A TAPE	M	\$7.68	4
646.412	DURABLE 100 MM YELLOW LINE, THERMOPLASTIC	M	\$10.05	12
646.413	DURABLE 100 MM YELLOW LINE, EPOXY PAINT	M	\$1.16	2
646.414	DURABLE 100 MM YELLOW LINE, POLYUREA	M	\$1.56	57
646.416	DURABLE 100 MM YELLOW LINE, RECESSED POLYUREA	M	\$3.69	8
646.4171	DURABLE 100 MM YELLOW LINE, RECESSED TYPE A TAPE	M	\$10.66	1
646.418	DURABLE 100 MM YELLOW LINE, RECESSED THERMOPLASTIC	M	\$10.17	1
646.420	DURABLE 150 MM WHITE LINE	M	\$1.64	1
646.4211	DURABLE 150 MM WHITE LINE, TYPE A TAPE	M	\$10.43	2
646.422	DURABLE 150 MM WHITE LINE, THERMOPLASTIC	M	\$2.72	3
646.424	DURABLE 150 MM WHITE LINE, POLYUREA	M	\$1.95	15
646.426	DURABLE 150 MM WHITE LINE, RECESSED POLYUREA	M	\$2.83	5
646.4271	DURABLE 150 MM WHITE LINE, RECESSED TYPE A TAPE	M	\$13.94	1
646.430	DURABLE 150 MM YELLOW LINE	M	\$6.23	1
646.432	DURABLE 150 MM YELLOW LINE, THERMOPLASTIC	M	\$3.99	4
646.434	DURABLE 150 MM YELLOW LINE, POLYUREA	M	\$1.94	15
646.436	DURABLE 150 MM YELLOW LINE, RECESSED POLYUREA	M	\$2.62	3
646.4371	DURABLE 150 MM YELLOW LINE, RECESSED TYPE A TAPE	M	\$13.94	1
646.440	DURABLE 200 MM WHITE LINE	M	\$3.94	1
646.4411	DURABLE 200 MM WHITE LINE, TYPE A TAPE	M	\$14.28	4
646.442	DURABLE 200 MM WHITE LINE, THERMOPLASTIC	M	\$4.23	9
646.444	DURABLE 200 MM WHITE LINE, POLYUREA	M	\$6.52	8
646.446	DURABLE 200 MM WHITE LINE, RECESSED POLYUREA	M	\$9.00	2
646.450	DURABLE 200 MM YELLOW LINE	M	\$3.94	1
646.4511	DURABLE 200 MM YELLOW LINE, TYPE A TAPE	M	\$14.41	3
646.452	DURABLE 200 MM YELLOW LINE, THERMOPLASTIC	M	\$4.60	7
646.454	DURABLE 200 MM YELLOW LINE, POLYUREA	M	\$5.66	14
646.456	DURABLE 200 MM YELLOW LINE, RECESSED POLYUREA	M	\$9.73	5
646.4571	DURABLE 200 MM YELLOW LINE, RECESSED TYPE A TAPE	M	\$29.53	1

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.460	DURABLE 300 MM WHITE LINE	M	\$13.24	4
646.462	DURABLE 300 MM WHITE LINE, THERMOPLASTIC	M	\$27.26	2
646.463	DURABLE 300 MM WHITE LINE, EPOXY PAINT	M	\$32.81	1
646.464	DURABLE 300 MM WHITE LINE, POLYUREA	M	\$4.27	12
646.466	DURABLE 300 MM WHITE LINE, RECESSED POLYUREA	M	\$8.34	5
646.4671	DURABLE 300 MM WHITE LINE, RECESSED TYPE A TAPE	M	\$36.09	1
646.474	DURABLE 300 MM YELLOW LINE, POLYUREA	M	\$7.42	4
646.480	DURABLE 600 MM STOP BAR	M	\$38.31	20
646.4811	DURABLE 600 MM STOP BAR, TYPE A TAPE	M	\$37.36	4
646.482	DURABLE 600 MM STOP BAR, THERMOPLASTIC	M	\$13.96	24
646.483	DURABLE 600 MM STOP BAR, EPOXY PAINT	M	\$65.62	1
646.484	DURABLE 600 MM STOP BAR, POLYUREA	M	\$16.53	35
646.486	DURABLE 600 MM STOP BAR, RECESSED POLYUREA	M	\$48.70	3
646.4871	DURABLE 600 MM STOP BAR, RECESSED TYPE A TAPE	M	\$55.53	2
646.4873	DURABLE 600 MM STOP BAR, RECESSED TYPE C TAPE	M	\$98.43	1
646.490	DURABLE LETTER OR SYMBOL	EACH	\$84.86	12
646.4911	DURABLE LETTER OR SYMBOL, TYPE A TAPE	EACH	\$132.69	1
646.4913	DURABLE LETTER OR SYMBOL, TYPE C TAPE	EACH	\$200.00	1
646.4914	DURABLE LETTER OR SYMBOL, TYPE D TAPE	EACH	\$104.65	4
646.492	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$49.55	27
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$89.84	3
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$63.61	36
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$496.56	2
646.4971	DURABLE LETTER OR SYMBOL, RECESSED TYPE A TAPE	EACH	\$400.00	1
646.4973	DURABLE LETTER OR SYMBOL, RECESSED TYPE C TAPE	EACH	\$375.00	1
646.500	DURABLE CROSSWALK MARKING	M	\$47.37	5
646.5011	DURABLE CROSSWALK MARKING, TYPE A TAPE	M	\$57.63	4
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	M	\$30.61	14
646.503	DURABLE CROSSWALK MARKING, EPOXY PAINT	M	\$82.02	1
646.504	DURABLE CROSSWALK MARKING, POLYUREA	M	\$40.43	8
646.506	DURABLE CROSSWALK MARKING, RECESSED POLYUREA	M	\$147.64	1
646.5073	DURABLE CROSSWALK MARKING, RECESSED TYPE C TAPE	M	\$164.04	1
646.510	DURABLE RAILROAD CROSSING SYMBOL	EACH	\$595.83	5
646.5111	DURABLE RAILROAD CROSSING SYMBOL, TYPE A TAPE	EACH	\$884.58	1
646.5114	DURABLE RAILROAD CROSSING SYMBOL, TYPE D TAPE	EACH	\$576.92	4
646.512	DURABLE RAILROAD CROSSING SYMBOL, THERMOPLASTIC	EACH	\$429.83	7
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$513.27	5

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.600	TEMPORARY 100 MM WHITE LINE	M	\$0.46	19
646.6011	TEMPORARY 100 MM WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	M	\$4.64	7
646.602	TEMPORARY 100 MM WHITE LINE, PAINT	M	\$0.24	71
646.610	TEMPORARY 100 MM YELLOW LINE	M	\$0.52	21
646.6111	TEMPORARY 100 MM YELLOW LINE, TEMPORARY PAVEMENT MARK TAPE	M	\$4.67	4
646.612	TEMPORARY 100 MM YELLOW LINE, PAINT	M	\$0.31	71
646.620	TEMPORARY 150 MM WHITE LINE	M	\$0.24	7
646.6211	TEMPORARY 150 MM WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	M	\$3.56	6
646.622	TEMPORARY 150 MM WHITE LINE, PAINT	M	\$0.31	26
646.630	TEMPORARY 150 MM YELLOW LINE	M	\$0.24	6
646.6311	TEMPORARY 150 MM YELLOW LINE, TEMPORARY PAVEMENT MARK TAPE	M	\$3.47	6
646.632	TEMPORARY 150 MM YELLOW LINE, PAINT	M	\$0.28	22
646.640	TEMPORARY 200 MM WHITE LINE	M	\$0.82	2
646.642	TEMPORARY 200 MM WHITE LINE, PAINT	M	\$1.50	25
646.650	TEMPORARY 200 MM YELLOW LINE	M	\$2.54	5
646.652	TEMPORARY 200 MM YELLOW LINE, PAINT	M	\$1.69	21
646.660	TEMPORARY 300 MM WHITE LINE	M	\$1.86	7
646.6611	TEMPORARY 300 MM WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	M	\$5.77	5
646.662	TEMPORARY 300 MM WHITE LINE, PAINT	M	\$1.26	19
646.670	TEMPORARY 300 MM YELLOW LINE	M	\$0.98	1
646.672	TEMPORARY 300 MM YELLOW LINE, PAINT	M	\$5.09	4
646.680	TEMPORARY 600 MM STOP BAR	M	\$9.08	14
646.6811	TEMPORARY 600 MM STOP BAR, TEMPORARY PAVEMENT MARKING TAPE	M	\$28.98	7
646.682	TEMPORARY 600 MM STOP BAR, PAINT	M	\$6.44	69
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$23.42	13
646.6911	TEMPORARY LETTER OR SYMBOL, TEMPORARY PAVEMENT MARKING TAPE	EACH	\$92.21	2
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$13.44	67
646.700	TEMPORARY CROSSWALK MARKING	M	\$25.13	6
646.702	TEMPORARY CROSSWALK MARKING, PAINT	M	\$10.36	32
646.710	TEMPORARY RAILROAD CROSSING SYMBOL	EACH	\$163.07	1
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$158.66	21
646.75	RAISED PAVEMENT MARKERS, TYPE II	EACH	\$2.57	8
646.76	LINE STRIPING TARGETS	EACH	\$0.73	99
646.81	PAINTED CURB	M	\$5.20	18
646.82	PAINTED ISLAND	SM	\$10.76	3
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SM	\$4.08	50

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.86	PAVEMENT MARKING MASK	SM	\$36.07	24
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SM	\$1.96	48
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SM	\$5.71	12
649.31	GEOTEXTILE UNDER STONE FILL	SM	\$3.01	170
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SM	\$4.84	5
649.51	GEOTEXTILE FOR SILT FENCE	SM	\$4.87	126
649.515	GEOTEXTILE FOR SILT FENCE, WOVEN WIRE REINFORCED	SM	\$12.19	81
649.61	GEOTEXTILE FOR FILTER CURTAIN	SM	\$19.16	79
651.15	SEED	KG	\$17.18	229
651.17	SEED, WINTER RYE	KG	\$9.29	62
651.18	FERTILIZER	KG	\$8.65	227
651.20	AGRICULTURAL LIMESTONE	T	\$616.67	226
651.25	HAY MULCH	T	\$657.80	226
651.29	STRAW MULCH	T	\$496.04	1
651.35	TOPSOIL	CM	\$41.17	219
651.40	GRUBBING MATERIAL	SM	\$7.22	137
652.10	EPSC PLAN	LS	\$3,754.36	151
652.20	MONITORING EPSC PLAN	HR	\$42.84	151
652.30	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LU	\$193.29	151
653.20	TEMPORARY EROSION MATTING	SM	\$2.80	206
653.21	PERMANENT EROSION MATTING	SM	\$6.56	12
653.25	TEMPORARY STONE CHECK DAM, TYPE I	CM	\$56.85	65
653.30	PREFABRICATED CHECK DAM	EACH	\$295.79	2
653.35	VEHICLE TRACKING PAD	CM	\$66.03	140
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$192.64	72
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$222.00	5
653.45	FILTER BAG	EACH	\$345.63	41
653.50	BARRIER FENCE	M	\$7.20	97
653.55	PROJECT DEMARCATION FENCE	M	\$5.04	153
653.60	EROSION LOG	M	\$10.19	30
656.16	DECIDUOUS SEEDLINGS	EACH	\$70.00	1
656.20	EVERGREEN TREES	EACH	\$163.23	9
656.25	EVERGREEN SHRUBS	EACH	\$41.69	3
656.30	DECIDUOUS TREES	EACH	\$288.06	15
656.35	DECIDUOUS SHRUBS	EACH	\$50.20	9
656.40	GROUND COVERS AND VINES	EACH	\$5.72	4
656.41	PERENNIALS	EACH	\$8.77	2

Vermont Agency of Transportation
5 Year Averaged Price List - METRIC
January 2012 - December 2016
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
656.45	TRANSPLANTING TREES	EACH	\$500.51	2
656.50	TRANSPLANTING SHRUBS	EACH	\$193.43	2
656.55	TRANSPLANTING GROUNDCOVER	SM	\$40.66	1
656.65	LANDSCAPE WATERING	CM	\$13.14	11
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	CM	\$42.71	16
656.85	TREE PROTECTION	LS	\$3,354.13	14
660.10	TIMBER PAINTING, ENVIRONMENTAL PROTECTION	LS	\$2,190.00	2
660.20	TIMBER PAINTING, FIRE RETARDANT	LS	\$13,133.50	2
660.30	TIMBER PAINTING, INSECTICIDE/FUNGICIDE	LS	\$6,567.00	2
661.10	METAL ROOFING	SM	\$93.90	4
675.20	TRAFFIC SIGNS, TYPE A	SM	\$131.74	196
675.21	TRAFFIC SIGNS, TYPE B	SM	\$180.01	12
675.301	FLANGED CHANNEL SIGN POST	M	\$32.22	3
675.31	W-SHAPE STEEL SIGN POST	KG	\$4.30	4
675.32	TUBULAR ALUMINUM SIGN POST	KG	\$14.33	3
675.33	TUBULAR STEEL SIGN POST	KG	\$5.61	47
675.341	SQUARE TUBE SIGN POST AND ANCHOR	M	\$24.37	196
675.41	FOUNDATION FOR W-SHAPE STEEL POST, 600 MM DIAMETER	EACH	\$1,531.98	4
675.42	FOUNDATION FOR W-SHAPE STEEL POST, 750 MM DIAMETER	EACH	\$2,440.00	1
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$921.40	47
675.50	REMOVING SIGNS	EACH	\$9.90	188
675.60	ERECTING SALVAGED SIGNS	EACH	\$25.71	126
675.61	SETTING SALVAGED POSTS	EACH	\$88.01	26
676.10	DELINEATOR WITH STEEL POST	EACH	\$49.92	113
676.12	REMOVAL OF EXISTING DELINEATOR	EACH	\$1.52	55
676.15	REMOVE AND REPLACE REFLECTOR UNIT	EACH	\$5.96	12
676.20	DELINEATOR WITH FLEXIBLE POST	EACH	\$71.50	1
677.12	OVERHEAD TRAFFIC SIGN SUPPORT, CANTILEVER	EACH	\$49,200.00	1
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$95,575.00	2
677.25	REMOVE AND RESET OVERHEAD TRAFFIC SIGN SUPPORT	EACH	\$10,580.00	1
677.30	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER	EACH	\$3,816.67	3
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$3,365.00	5
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$93,023.33	15
678.16	FLASHING BEACON, GROUND MOUNTED	EACH	\$17,265.00	1
678.21	ELECTRICAL CONDUIT	M	\$41.26	9
678.22	VEHICLE LOOP DETECTOR	M	\$50.87	4
678.23	WIRED CONDUIT	M	\$63.11	28

Vermont Agency of Transportation
 5 Year Averaged Price List - METRIC
 January 2012 - December 2016
 2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
678.24	ELECTRICAL WIRING	M	\$41.08	3
678.25	PULL BOX, STANDARD	EACH	\$2,093.03	16
678.26	JUNCTION BOX	EACH	\$740.32	14
678.27	PULL BOX, DOUBLE	EACH	\$4,340.00	3
678.30	ELECTRICAL CONDUIT SLEEVE	M	\$173.52	12
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$25,731.60	14
678.42	TEMPORARY DETECTOR	EACH	\$1,000.00	2
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$4,953.67	6
679.25	REMOVE AND RESET LIGHT POLE	EACH	\$4,062.09	4
679.47	BRACKET ARM	EACH	\$3,231.71	18
679.50	LUMINAIRE	EACH	\$1,882.19	8
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$3,926.30	15
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LU	\$57.49	154