
Bid Results Detail Report
READSBORO BF 0102(16) (Re-Ad)

C03072
FEDERAL

SCOPE OF WORK:

Located in the county of Bennington, in the town of Readsboro, on VT 100; Bridge 25 over the Deerfield River: approximately 5.0 miles south of the intersection of VT Route 100 and VT Route 
8 in Readsboro.

LOCATION:

DATE BIDS OPEN:
Work to be performed under this project includes the removal of and replacement of Bridge 25 on alignment, with associated roadway and channel work.
October 18, 2024, 11:00 AM

November 12, 2027COMPLETION DATE:

Pay Item QuantityUnit TotalUnit Price Unit Price Total TotalUnit Price

1. HARRISON & BURROWES 
BRIDGE CONSTRUCTORS,INC.

22 HAMILTON LANE
GLENMONT, NY 12077     

Description

ITEMS COMMON TO ALL ALTERNATES
201.1000
 

LS
 

CLEARING AND GRUBBING, INCLUDING INDIVIDUAL 
TREES AND STUMPS 

 
 

$250,000.00
 

 
 

 
 

 
 

1.000
 

$250,000.000
 

203.1500 CYCOMMON EXCAVATION  $517,037.50    10,885.000 $47.500

203.1600 CYSOLID ROCK EXCAVATION  $75,000.00    250.000 $300.000

203.3200 CYGRANULAR BORROW  $85,550.00    590.000 $145.000

204.2000 CYTRENCH EXCAVATION OF EARTH  $67,080.00    860.000 $78.000

204.2100 CYTRENCH EXCAVATION OF ROCK  $6,000.00    10.000 $600.000

204.2200
 

CY
 

TRENCH EXCAVATION OF EARTH, EXPLORATORY 
(N.A.B.I.) 

 
 

$75.00
 

 
 

 
 

 
 

1.000
 

$75.000
 

204.2500 CYSTRUCTURE EXCAVATION  $54,750.00    375.000 $146.000

204.3000 CYGRANULAR BACKFILL FOR STRUCTURES  $115,360.00    1,030.000 $112.000

208.3000 CYCOFFERDAM EXCAVATION, EARTH  $15,150.00    150.000 $101.000

208.3500 CYCOFFERDAM EXCAVATION, ROCK  $8,400.00    70.000 $120.000

208.4000 LSCOFFERDAM  $350,000.00    1.000 $350,000.000

210.1000 SYCOARSE-MILLING, BITUMINOUS PAVEMENT  $40,970.00    2,410.000 $17.000

221.1000 LFROCK SLOPE STABILIZATION DOWEL  $76,800.00    640.000 $120.000

221.1500 EACHROCK SLOPE STABILIZATION DOWEL TESTING  $20,000.00    2.000 $10,000.000

230.0010 DLDISPOSAL OF CONTAMINATED MATERIALS (N.A.B.I.)  $7,000.00    7,000.000 $1.000

230.0030 LSPROJECT OPERATIONS PLAN  $10,000.00    1.000 $10,000.000

230.0040 LSPROJECT OPERATIONS COMPLETION REPORT  $5,000.00    1.000 $5,000.000

230.0050 HRENVIRONMENTAL OVERSIGHT  $90,000.00    500.000 $180.000

250.0100
 

LS
 

CONSTRUCTION VIBRATION AND CRACK 
MONITORING 

 
 

$80,000.00
 

 
 

 
 

 
 

1.000
 

$80,000.000
 

301.3500 CYSUBBASE OF DENSE GRADED CRUSHED STONE  $343,140.00    3,010.000 $114.000

402.1300 TONAGGREGATE SHOULDERS, RAP  $20,000.00    200.000 $100.000

404.1100 CWTTACK COAT, EMULSIFIED ASPHALT  $10,000.00    50.000 $200.000

406.0230
 

TON
 

BITUMINOUS CONCRETE PAVEMENT, TYPE IIS, QA TIER 
III 

 
 

$171,000.00
 

 
 

 
 

 
 

570.000
 

$300.000
 

406.1430
 

TON
 

BITUMINOUS CONCRETE PAVEMENT, TYPE IVSB, QA 
TIER III 

 
 

$279,000.00
 

 
 

 
 

 
 

930.000
 

$300.000
 

406.3400
 

SY
 

BITUMINOUS CONCRETE PAVEMENT, NON-PAVER 
PLACED, TYPE IVS 

 
 

$5,250.00
 

 
 

 
 

 
 

35.000
 

$150.000
 

406.9100 DLPAY ADJUSTMENT, BCP, MIXTURE PROPERTIES (N.A.B.I.)  $1.00    1.000 $1.000

406.9200 DLPAY ADJUSTMENT, BCP, MAT DENSITY (N.A.B.I.)  $1.00    1.000 $1.000

501.3800 CYPERFORMANCE-BASED CONCRETE, CLASS PCS (FPQ)  $1,140,000.00    760.000 $1,500.000

503.1000 LFDRILLED SHAFT IN EARTH  $357,500.00    110.000 $3,250.000

503.1500 LFDRILLED SHAFT IN ROCK  $312,000.00    24.000 $13,000.000

503.2000
 

LF
 

DRILLED SHAFT OBSTRUCTION DRILLING AND 
REMOVAL 

 
 

$120,000.00
 

 
 

 
 

 
 

20.000
 

$6,000.000
 

503.2500 LSMOBILIZATION OF DRILLED SHAFT EQUIPMENT  $360,000.00    1.000 $360,000.000

504.1000 LSFURNISHING EQUIPMENT FOR DRIVING PILING  $125,000.00    1.000 $125,000.000

505.1900 LFSTEEL PILING, HP 14 × 102  $65,550.00    690.000 $95.000

505.4500 EACHDYNAMIC PILE LOADING TEST  $12,000.00    2.000 $6,000.000

506.5500
 

LB
 

STRUCTURAL STEEL, PLATE GIRDER 
(WEATHERING)(FPQ) 

 
 

$3,275,640.00
 

 
 

 
 

 
 

818,910.000
 

$4.000
 

507.1100 LBREINFORCING STEEL, LEVEL I (FPQ)  $263,500.00    62,000.000 $4.250

507.1100 LBREINFORCING STEEL, LEVEL I (EPOXY COATED)(FPQ)  $57,199.00    24,340.000 $2.350

507.1200 LBREINFORCING STEEL, LEVEL II (FPQ)  $130,487.50    47,450.000 $2.750

507.1900 EACHMECHANICAL BAR CONNECTOR  $12,960.00    96.000 $135.000

508.1500 LSSHEAR CONNECTORS (5508 - 7/8 X 7)  $50,000.00    1.000 $50,000.000

514.1000 GALWATER REPELLENT, SILANE  $9,200.00    80.000 $115.000

516.1000001 LFBRIDGE EXPANSION JOINT, PRE-COMPRESSED  $24,000.00    60.000 $400.000

519.1000 SYMEMBRANE WATERPROOFING, SPRAY APPLIED (FPQ)  $138,000.00    1,200.000 $115.000

524.1100 LFJOINT SEALER, HOT POURED  $2,400.00    60.000 $40.000

525.5100
 

LF
 

BRIDGE RAILING, GALV. STEEL HAND RAIL/CONC. 
PARAPET COMB. (FPQ) 

 
 

$761,475.00
 

 
 

 
 

 
 

781.000
 

$975.000
 

528.1100 LSTWO LANE TEMPORARY BRIDGE (10800 SF - EST)  $6,862,946.00    1.000 $6,862,946.000

529.1500 EACHREMOVAL OF STRUCTURE (12900 SF - EST)  $1,560,000.50    1.000 $1,560,000.500

531.1500
 

EACH
 

BEARING DEVICE ASSEMBLY, HIGH LOAD 
MULTI-ROTATIONAL 

 
 

$80,000.00
 

 
 

 
 

 
 

8.000
 

$10,000.000
 

541.2300 CYCONCRETE, CLASS C  $81,000.00    90.000 $900.000

601.2615 LF18 INCH CPEP(SL)  $63,000.00    420.000 $150.000

601.2620 LF24 INCH CPEP(SL)  $28,000.00    140.000 $200.000

601.7015 EACH18 INCH CPEPES  $2,700.00    3.000 $900.000

601.7020 EACH24 INCH CPEPES  $1,000.00    1.000 $1,000.000

604.2000
 

EACH
 

PRECAST REINFORCED CONCRETE CATCH BASIN WITH 
CAST IRON GRATE (4FT DIA) 

 
 

$36,000.00
 

 
 

 
 

 
 

3.000
 

$12,000.000
 

604.2100
 

EACH
 

PRECAST REINFORCED CONCRETE MANHOLE WITH 
CAST IRON COVER (4FT DIA) 

 
 

$60,000.00
 

 
 

 
 

 
 

4.000
 

$15,000.000
 

604.4000
 

EACH
 

CHANGING ELEVATION OF DIS, CATCH BASINS, OR 
MANHOLES 

 
 

$9,000.00
 

 
 

 
 

 
 

6.000
 

$1,500.000
 

604.4101
 

EACH
 

REHABILITATING DIS, CATCH BASINS, OR MANHOLES, 
CLASS I 

 
 

$8,700.00
 

 
 

 
 

 
 

3.000
 

$2,900.000
 

604.4200 EACHCHANGING ELEVATION OF SEWER MANHOLES  $9,000.00    6.000 $1,500.000

604.4504 EACHCAST IRON GRATE WITH FRAME, TYPE D  $4,800.00    3.000 $1,600.000

605.1012001 EACHFRP BRIDGE DRAIN  $25,000.00    2.000 $12,500.000

609.1000 MGALDUST CONTROL WITH WATER  $12,750.00    510.000 $25.000

613.0604 CYE-STONE FILL, TYPE IV  $19,500.00    65.000 $300.000

613.1001 CYSTONE FILL, TYPE I  $2,625.00    15.000 $175.000

613.1002 CYSTONE FILL, TYPE II  $380,900.00    2,930.000 $130.000

614.2000 LSIN-WATER SEDIMENT ISOLATION MEASURES  $20,000.00    1.000 $20,000.000

616.2100 LFVERTICAL GRANITE CURB  $56,350.00    490.000 $115.000

618.1005 SYPORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH  $37,500.00    250.000 $150.000

618.3000 SFDETECTABLE WARNING SURFACE  $4,500.00    60.000 $75.000

619.1700 EACHYIELDING MARKER POSTS  $500.00    5.000 $100.000

621.0100 LFREMOVAL OF GUARDRAIL  $2,940.00    980.000 $3.000

621.1060 LFSTEEL BEAM GUARDRAIL  $6,734.00    182.000 $37.000

621.2300 LFBOX BEAM GUARDRAIL  $40,500.00    450.000 $90.000

621.2600 LFSTEEL BACKED TIMBER GUARDRAIL  $28,125.00    75.000 $375.000

621.3030 EACHMTS, MGS, TANGENT, TL-3  $3,500.00    1.000 $3,500.000

621.6021 EACHBOX BEAM GUARDRAIL END ASSEMBLY, TYPE IIA  $10,000.00    2.000 $5,000.000

621.8120 EACHGUARDRAIL APPROACH SECTION, 2 RAIL BOX BEAM  $60,000.00    4.000 $15,000.000

625.6002 LFWIRED CONDUIT, 2 INCH  $15,680.00    560.000 $28.000

625.6003 LFWIRED CONDUIT, 3 INCH  $19,600.00    280.000 $70.000

625.7000 EACHPOWER DROP STANCHION  $10,000.00    1.000 $10,000.000

625.7010 EACHJUNCTION BOX  $7,500.00    1.000 $7,500.000

629.1700002 LSWATER MAIN ON BRIDGE, ALL-INCLUSIVE  $400,000.00    1.000 $400,000.000

629.2800 EACHADJUST ELEVATION OF VALVE BOX  $10,000.00    10.000 $1,000.000

629.3600 EACHRELOCATE HYDRANT  $15,000.00    1.000 $15,000.000

629.4300 LSTRANSFER TO NEW SYSTEM, WATER, ALL-INCLUSIVE  $345,000.00    1.000 $345,000.000

630.1000 HRUNIFORMED TRAFFIC OFFICERS  $75,000.00    600.000 $125.000

630.1500 HRFLAGGERS  $261,000.00    2,900.000 $90.000

631.1000 LSFIELD OFFICE, ENGINEER’S  $200,000.00    1.000 $200,000.000

631.1600 LSTESTING EQUIPMENT, CONCRETE  $2,000.00    1.000 $2,000.000

631.1700 LSTESTING EQUIPMENT, BITUMINOUS  $2,000.00    1.000 $2,000.000

631.1900 LSTESTING EQUIPMENT, GROUT  $1,000.00    1.000 $1,000.000

631.2600 DLFIELD OFFICE COMMUNICATIONS (N.A.B.I.)  $9,000.00    9,000.000 $1.000

633.1000 EACHCPM SCHEDULE  $40,000.00    40.000 $1,000.000

634.1000 HREMPLOYEE TRAINEESHIP  $119,600.00    1,040.000 $115.000

635.1100 LSMOBILIZATION/DEMOBILIZATION  $4,714,746.28    1.000 $4,714,746.280

641.1100 LSTRAFFIC CONTROL, ALL-INCLUSIVE  $500,000.00    1.000 $500,000.000

641.1500 EACHPORTABLE CHANGEABLE MESSAGE SIGN  $70,000.00    7.000 $10,000.000

646.2010 LF4 INCH WHITE LINE, WATERBORNE PAINT  $2,400.00    2,400.000 $1.000

646.2111 LF4 INCH YELLOW LINE, WATERBORNE PAINT  $2,380.00    2,380.000 $1.000

646.3010 EACHLETTER OR SYMBOL, WATERBORNE PAINT  $2,400.00    12.000 $200.000

646.3110 LFCROSSWALK MARKING, WATERBORNE PAINT  $900.00    30.000 $30.000

646.4040 LFDURABLE 4 INCH WHITE LINE, POLYUREA  $3,400.00    680.000 $5.000

646.4140 LFDURABLE 4 INCH YELLOW LINE, POLYUREA  $4,450.00    890.000 $5.000

646.4840 LFDURABLE 24 INCH STOP BAR, POLYUREA  $2,500.00    100.000 $25.000

646.4940 EACHDURABLE LETTER OR SYMBOL, POLYUREA  $4,800.00    16.000 $300.000

649.3100 SYGEOTEXTILE UNDER STONE FILL  $35,680.00    4,460.000 $8.000

651.1500 SYTURF ESTABLISHMENT, GENERAL SEED  $24,900.00    12,450.000 $2.000

651.3500 CYTOPSOIL  $108,000.00    1,440.000 $75.000

651.4012 SYGRUBBING MATERIAL, 12 INCH  $77,400.00    4,300.000 $18.000

653.0100 LSEPSC PLAN  $10,000.00    1.000 $10,000.000

653.0200 HRMONITORING EPSC PLAN  $48,400.00    440.000 $110.000

653.0300 DLMAINTENANCE OF EPSC PLAN (N.A.B.I.)  $25,000.00    25,000.000 $1.000

653.1000 TONHAY MULCH  $6,750.00    3.000 $2,250.000

653.2001 SYROLLED EROSION CONTROL PRODUCT, TYPE I  $45,420.00    7,570.000 $6.000

653.3500 CYSTABILIZED CONSTRUCTION ENTRANCE  $16,000.00    40.000 $400.000

653.4001 EACHINLET PROTECTION DEVICE, TYPE I  $1,500.00    3.000 $500.000

653.4002 EACHINLET PROTECTION DEVICE, TYPE II  $6,000.00    10.000 $600.000

653.4003 CYINLET PROTECTION DEVICE, TYPE III  $5,000.00    20.000 $250.000

653.4500 EACHFILTER BAG  $6,500.00    20.000 $325.000

653.4701 LFSILT FENCE, TYPE I  $6,230.00    890.000 $7.000

653.4702 LFSILT FENCE, TYPE II  $9,400.00    940.000 $10.000

653.5000 LFBARRIER FENCE  $5,400.00    600.000 $9.000

653.5500 LFPROJECT DEMARCATION FENCE  $10,687.50    1,710.000 $6.250

653.6000 LFEROSION LOG  $40,680.00    2,260.000 $18.000

656.1200 EACHTUBELINGS  $116,270.00    2,114.000 $55.000

656.6500 MGALLANDSCAPE WATERING  $2,180.00    109.000 $20.000

656.8500 LSTREE PROTECTION  $9,993.00    1.000 $9,993.000

675.2000 SFTRAFFIC SIGN, FLAT SHEET ALUMINUM  $3,850.00    154.000 $25.000

675.3410 LFSQUARE TUBE SIGN POST AND ANCHOR  $6,930.00    315.000 $22.000

675.5000 EACHSIGN REMOVAL, FLAT SHEET ALUMINUM  $814.00    37.000 $22.000

675.6000 EACHRESETTING SIGNS  $150.00    2.000 $75.000

679.4600 EACHSTREET LIGHT ASSEMBLY  $45,000.00    6.000 $7,500.000

679.5400 EACHSTREET LIGHTING CONTROL DEVICE  $7,500.00    1.000 $7,500.000

690.0300 DLPRICE ADJUSTMENT, ASPHALT (N.A.B.I.)  $1.00    1.000 $1.000

$26,959,038.2
8

ALTERNATE - DECK ALTERNATES - CAST-IN-PLACE DECK
501.3700 CYPERFORMANCE-BASED CONCRETE, CLASS PCD (FPQ)  $0.00    560.000 $0.00

507.1200 LBREINFORCING STEEL, LEVEL II (FPQ)  $0.00    142,350.000 $0.00

ALTERNATE - DECK ALTERNATES - PRESTRESSED DECK PANELS
501.3700 CYPERFORMANCE-BASED CONCRETE, CLASS PCD (FPQ)  $728,500.00    470.000 $1,550.000

507.1200 LBREINFORCING STEEL, LEVEL II (FPQ)  $329,880.00    109,960.000 $3.000

510.4000 SFPRESTRESSED CONCRETE DECK PANELS (3 1/2 IN.)(FPQ)  $227,460.00    8,920.000 $25.500

541.2000 CYCONCRETE, CLASS AA  $37,950.00    22.000 $1,725.000

$1,323,790.00

Totals: $28,282,828.28
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