VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/21/18
LETTING DATE : 12/21/18 11:00 A.M. CALL : 003 PAGE : 1
RESULTS OF BIDS

PROJECT (S) : CAVENDISH BO 1442 (38) CONTRACT ID : 137302
CALL ORDER : 003
CONTRACT TIME : 11/29/19 COMPLETION DATE

CONTRACT DESCRIPTION : TOWN (S) : CAVENDISH
CAVENDISH BO 1442 (38) - LOCATED ON TH 1 (DEPOT STREET),

BRIDGE 58 OVER THE BLACK RIVER APPROXIMATELY 0.1 MILES COUNTY : WINDSOR
SOUTHEAST OF THE JUNCTION WITH VT 131. DISTRICT : D02

WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES FULL
REPLACEMENT OF EXISTING BRIDGE WITH NECESSARY ROADWAY
APPROACH AND CHANNEL WORK.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 980284489601 COLD RIVER BRIDGES, LLC S 1,584,293.00 100.0000%
2 120029650910 ALPINE CONSTRUCTION, LLC $ 1,657,543.80 104.6236%
3 11000506 NEIL H DANIELS, INC. $ 1,695,903.50 107.0448%
4 11001574 MILLER CONSTRUCTION, INC. S 1,784,863.20 112.6599%
| ( 1 ) 980284489601 | ( 2 ) 120029650910 | ( 3 ) 11000506
|COLD RIVER BRIDGES, LLC |ALPINE CONSTRUCTION, LLC INEIL H. DANIELS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001 ROADWAY
| | |
0005 201.10 LUMP | 10000.00000 10000.00| 10000.00000 10000.00| 10000.00000 10000.00
CLEARING AND GRUBBING, INCLUDING | | |
INDIVIDUAL TREES AND STUMPS | | |
0010 203.15 570.000 CY | 12.00000 6840.00| 11.00000 6270.00] 15.00000 8550.00
COMMON EXCAVATION | | |
0015 203.27 530.000 CY | 12.00000 6360.00] 11.00000 5830.00] 15.00000 7950.00
UNCLASSIFIED CHANNEL EXCAVATION | | |
0020 203.32 20.000 cCvY | 50.00000 1000.00] 42.00000 840.00] 40.00000 800.00
GRANULAR BORROW | | |
0025 204.20 150.000 cCY | 12.00000 1800.00] 61.00000 9150.00] 25.00000 3750.00
TRENCH EXCAVATION OF EARTH | | |
0030 204.21 40.000 cCY | 50.00000 2000.00| 145.00000 5800.00] 75.00000 3000.00
TRENCH EXCAVATION OF ROCK | | |
0035 204.22 1.000 cCvY | 75.00000 75.00| 75.00000 75.00| 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | | |
(N.A.B.I.) | | |
0040 204.25 410.000 cCY | 25.00000 10250.00| 11.00000 4510.00] 15.00000 6150.00
STRUCTURE EXCAVATION | | |
0045 204.30 280.000 CY | 50.00000 14000.00| 38.00000 10640.00| 40.00000 11200.00
| | |

GRANULAR BACKFILL FOR STRUCTURES



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/21/18
LETTING DATE : 12/21/18 11:00 A.M. CALL : 003 PAGE : 2
RESULTS OF BIDS

PRECAST REINFORCED CONCRETE DROP INLET
WITH CAST IRON GRATE

PROJECT (S) : CAVENDISH BO 1442 (38) CONTRACT ID : 1373302
| ( 1 ) 980284489601 | ( 2 ) 120029650910 | ( 3 ) 11000506
|COLD RIVER BRIDGES, LLC |ALPINE CONSTRUCTION, LLC INEIL H. DANIELS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0050 210.10 370.000 SY | 20.00000 7400.00 ]| 19.00000 7030.00] 20.00000 7400.00
COLD PLANING, BITUMINOUS PAVEMENT | | |
0055 301.35 460.000 CY | 65.00000 29900.00| 38.00000 17480.00] 50.00000 23000.00
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0060 402.12 10.000 TON | 65.00000 650.00| 58.00000 580.00] 100.00000 1000.00
AGGREGATE SHOULDERS | | |
0065 404.65 6.000 CWT | 100.00000 600.00| 110.00000 660.00| 100.00000 600.00
EMULSIFIED ASPHALT | | |
0070 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | | |
I.) | | |
0075 504.10 LUMP | 75000.00000 75000.00| 110000.00000 110000.00| 75000.00000 75000.00
FURNISHING EQUIPMENT FOR DRIVING PILING | | |
0080 505.155 1180.000 LF | 39.00000 46020.00] 44.80000 52864.00 | 50.00000 59000.00
STEEL PILING, HP 12 X 63 | | |
0085 505.45 2.000 EACH | 7000.00000 14000.00] 4000.00000 8000.00] 7500.00000 15000.00
DYNAMIC PILE LOADING TEST | | |
0090 506.55 95630.000 LB | 2.35000 224730.50| 2.98000 284977.40| 2.95000 282108.50
STRUCTURAL STEEL, PLATE GIRDER | | |
(METALIZED) (FPQ) | | |
0095 507.11 48060.000 LB | 1.75000 84105.00] 1.30000 62478.00]| 1.50000 72090.00
REINFORCING STEEL, LEVEL I (EPOXY | | |
COATED) (FPQ) | | |
0100 507.11 8130.000 LB | 1.65000 13414.50] 1.37000 11138.10] 1.50000 12195.00
REINFORCING STEEL, LEVEL I (FPQ) | | |
0105 508.15 LUMP | 10000.00000 10000.00] 6600.00000 6600.00] 10000.00000 10000.00
SHEAR CONNECTORS (840 - 7/8"™ X 7") | | |
0110 509.10 265.000 SY | 30.00000 7950.00] 18.00000 4770.00] 22.00000 5830.00
LONGITUDINAL DECK GROOVING | | |
0115 514.10 50.000 GAL | 100.00000 5000.00] 76.00000 3800.00] 75.00000 3750.00
WATER REPELLENT, SILANE | | |
0120 516.10 60.000 LF | 150.00000 9000.00] 170.00000 10200.00] 145.00000 8700.00
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | | |
0125 524.11 52.000 LF | 30.00000 1560.00] 33.00000 1716.00] 24.00000 1248.00
JOINT SEALER, HOT POURED | | |
0130 529.15 1.000 EACH | 195000.00000 195000.00| 150000.00000 150000.00| 200000.00000 200000.00
REMOVAL OF STRUCTURE (3065 SF - EST.) | |
0135 602.35 60.000 CY | 1000.00000 60000.00]| 1000.00000 60000.00] 1250.00000 75000.00
REBUILT STONE MASONRY | | |
0140 604.18 2.000 EACH | 3000.00000 6000.00] 5900.00000 11800.00] 4000.00000 8000.00
| | |
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/21/18
LETTING DATE : 12/21/18 11:00 A.M. CALL : 003 PAGE : 3
RESULTS OF BIDS

PROJECT (S) : CAVENDISH BO 1442 (38) CONTRACT ID : 137302
| ( 1 ) 980284489601 | ( 2 ) 120029650910 | ( 3 ) 11000506
|COLD RIVER BRIDGES, LLC |ALPINE CONSTRUCTION, LLC INEIL H. DANIELS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0145 604.26 1.000 EACH | 3000.00000 3000.00| 5900.00000 5900.00 | 4000.00000 4000.00
PRECAST REINFORCED CONCRETE PIPE DI | | |
WITH CONCRETE COVER | | |
0150 605.10 38.000 LF | 50.00000 1900.00 | 20.00000 760.00] 25.00000 950.00
6 INCH UNDERDRAIN PIPE | | |
0155 613.13 520.000 CY | 60.00000 31200.00] 45.00000 23400.00] 50.00000 26000.00
STONE FILL, TYPE IV | | |
0160 616.21 185.000 LF | 50.00000 9250.00] 98.00000 18130.00| 50.00000 9250.00
VERTICAL GRANITE CURB | | |
0165 616.28 60.000 LF | 50.00000 3000.00| 102.00000 6120.00] 50.00000 3000.00
CAST-IN-PLACE CONCRETE CURB, TYPE B | | |
0170 618.10 45.000 SY | 150.00000 6750.00] 106.00000 4770.00 | 100.00000 4500.00
PORTLAND CEMENT CONCRETE SIDEWALK, 5 | |
INCH | | |
0175 618.15 3.000 TON | 800.00000 2400.00] 250.00000 750.00] 265.00000 795.00
BITUMINOUS CONCRETE SIDEWALK | | |
0180 618.30 16.000 SF | 100.00000 1600.00 | 81.00000 1296.00 | 50.00000 800.00
DETECTABLE WARNING SURFACE | | |
0185 620.50 50.000 LF | 10.00000 500.00] 25.00000 1250.00 | 10.00000 500.00
REMOVING AND RESETTING FENCE | | |
0190 621.21 13.000 LF | 105.00000 1365.00 | 140.00000 1820.00 | 115.00000 1495.00
HD STEEL BEAM GUARDRAIL, GALVANIZED | | |
(PAINTED BLACK) | | |
0195 621.60 1.000 EACH | 1700.00000 1700.00| 1700.00000 1700.00 | 1870.00000 1870.00
ANCHOR FOR STEEL BEAM RAIL | | |
0200 621.746 4.000 EACH | 2500.00000 10000.00| 3192.00000 12768.00| 2600.00000 10400.00
GUARDRAIL APPROACH SECTION TO CONCRETE | | |
BRIDGE RAILING, TL-2 (PAINTED BLACK) | |
0205 630.15 1200.000 HR | 15.00000 18000.00| 15.00000 18000.00 | 14.00000 16800.00
FLAGGERS | | |
0210 631.10 LUMP | 15000.00000 15000.00| 11000.00000 11000.00| 18000.00000 18000.00
FIELD OFFICE, ENGINEERS | | |
0215 631.16 LUMP | 1000.00000 1000.00 | 600.00000 600.00] 1000.00000 1000.00
TESTING EQUIPMENT, CONCRETE | | |
0220 631.17 LUMP | 1000.00000 1000.00 | 1000.00000 1000.00 | 1000.00000 1000.00
TESTING EQUIPMENT, BITUMINOUS | | |
0225 631.26 3000.000 DL | 1.00000 3000.00| 1.00000 3000.00| 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.I.) | | |
0230 634.10 520.000 HR | 1.00000 520.00]| 9.00000 4680.00 | 5.00000 2600.00
EMPLOYEE TRAINEESHIP | | |
0235 635.11 LUMP | 119000.00000 119000.00| 148238.40000 148238.40| 125000.00000 125000.00
| | |

MOBILIZATION/DEMOBILIZATION



VERMONT AGENCY OF TRANSPORTATION RUN DATE 12/21/18
LETTING DATE 12/21/18 11:00 A.M. CALL 003 PAGE : 4
RESULTS OF BIDS
PROJECT (S) : CAVENDISH BO 1442 (38) CONTRACT ID 137302
| ( 1 ) 980284489601 | ( 2 ) 120029650910 | ( 3 ) 11000506
|COLD RIVER BRIDGES, LLC |ALPINE CONSTRUCTION, LLC INEIL H. DANIELS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0240 646.20 725.000 LF | 1.00000 725.00] 1.25000 906.25] 1.50000 1087.50
4 INCH WHITE LINE | | |
0245 646.21 625.000 LF | 1.00000 625.00] 1.25000 781.25] 1.50000 937.50
4 INCH YELLOW LINE | | |
0250 646.26 14.000 LF | 25.00000 350.00] 12.00000 168.00] 15.00000 210.00
24 INCH STOP BAR | | |
0255 646.31 21.000 LF | 50.00000 1050.00 | 4.00000 84.00] 10.00000 210.00
CROSSWALK MARKING | | |
0260 649.11 330.000 SY | 3.00000 990.00] 3.56000 1174.80| 5.00000 1650.00
GEOTEXTILE FOR ROADBED SEPARATOR | | |
0265 649.31 540.000 SY | 3.00000 1620.00 | 3.04000 1641.60 | 5.00000 2700.00
GEOTEXTILE UNDER STONE FILL | | |
0270 649.41 30.000 SY | 3.00000 90.00| 19.00000 570.00] 5.00000 150.00
GEOTEXTILE FOR UNDERDRAIN TRENCH LINING | | |
0275 649.515 120.000 SY | 3.00000 360.00] 13.00000 1560.00 | 10.00000 1200.00
GEOTEXTILE FOR SILT FENCE, WOVEN WIRE | | |
REINFORCED | | |
0280 649.61 90.000 SY | 3.00000 270.00] 18.00000 1620.00 | 35.00000 3150.00
GEOTEXTILE FOR FILTER CURTAIN | | |
0285 651.15 20.000 LB | 25.00000 500.00]| 10.00000 200.00] 10.00000 200.00
SEED | | |
0290 651.17 20.000 LB | 25.00000 500.00]| 10.00000 200.00] 5.00000 100.00
SEED, WINTER RYE | | |
0295 651.18 30.000 LB | 25.00000 750.00] 4.00000 120.00] 5.00000 150.00
FERTILIZER | | |
0300 651.20 0.250 TON | 1000.00000 250.00] 600.00000 150.00] 500.00000 125.00
AGRICULTURAL LIMESTONE | | |
0305 651.25 0.250 TON | 1000.00000 250.00] 600.00000 150.00] 500.00000 125.00
HAY MULCH | | |
0310 651.35 40.000 CY | 50.00000 2000.00] 58.00000 2320.00] 50.00000 2000.00
TOPSOIL | | |
0315 651.40 150.000 SY | 20.00000 3000.00| 10.00000 1500.00 | 10.00000 1500.00
GRUBBING MATERIAL | | |
0320 652.10 LUMP | 3000.00000 3000.00| 1000.00000 1000.00 | 5000.00000 5000.00
EPSC PLAN | | |
0325 652.20 100.000 HR | 10.00000 1000.00 | 45.00000 4500.00 | 25.00000 2500.00
MONITORING EPSC PLAN | | |
0330 652.30 1.000 LU | 5000.00000 5000.00 | 5000.00000 5000.00 | 5000.00000 5000.00
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | | |
0335 653.20 110.000 SY | 5.00000 550.00] 4.60000 506.00] 5.00000 550.00
| | |

TEMPORARY EROSION MATTING



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/21/18
LETTING DATE : 12/21/18 11:00 A.M. CALL : 003 PAGE : 5
RESULTS OF BIDS

SPECIAL PROVISION (BITUMINOUS CONCRETE
PAVEMENT, SMALL QUANTITY)

PROJECT (S) : CAVENDISH BO 1442 (38) CONTRACT ID : 137302
| ( 1 ) 980284489601 | ( 2 ) 120029650910 | ( 3 ) 11000506
|COLD RIVER BRIDGES, LLC |ALPINE CONSTRUCTION, LLC INEIL H. DANIELS, INC.
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0340 653.35 50.000 CY | 50.00000 2500.00] 48.00000 2400.00] 50.00000 2500.00
VEHICLE TRACKING PAD | I I
0345 653.40 4.000 EACH | 100.00000 400.00] 250.00000 1000.00 | 200.00000 800.00
INLET PROTECTION DEVICE, TYPE I | I I
0350 653.50 470.000 LF | 5.00000 2350.00] 5.20000 2444 .00 5.00000 2350.00
BARRIER FENCE | | |
0355 675.20 9.000 SF | 35.00000 315.00] 35.00000 315.00] 36.00000 324.00
TRAFFIC SIGNS, TYPE A | I I
0360 675.341 65.000 LF | 12.00000 780.00| 12.00000 780.00] 13.00000 845.00
SQUARE TUBE SIGN POST AND ANCHOR | | I
0365 675.50 5.000 EACH | 20.00000 100.00] 20.00000 100.00] 25.00000 125.00
REMOVING SIGNS | I
0370 675.60 2.000 EACH | 50.00000 100.00] 25.00000 50.00] 50.00000 100.00
ERECTING SALVAGED SIGNS | | I
0375 676.10 2.000 EACH | 100.00000 200.00] 110.00000 220.00] 125.00000 250.00
DELINEATOR WITH STEEL POST | | I
0380 900.608 172.000 CY | 1000.00000 172000.00] 1060.00000 182320.00] 1200.00000 206400.00
SPECIAL PROVISION (HIGH PERFORMANCE | | I
CONCRETE, CLASS PCD) (FPQ) | I I
0385 900.608 120.000 CY | 800.00000 96000.00| 762.00000 91440.00] 700.00000 84000.00
SPECIAL PROVISION (HIGH PERFORMANCE | | I
CONCRETE, CLASS PCS) (FPQ) | I I
0390 900.620 8.000 EACH | 100.00000 800.00] 350.00000 2800.00] 650.00000 5200.00
SPECIAL PROVISION (CPM SCHEDULE) | | |
0395 900.620 1.000 EACH | 30000.00000 30000.00] 25000.00000 25000.00] 20000.00000 20000.00
SPECIAL PROVISION (TEMPORARY CAUSEWAY) | | |
0400 900.640 198.000 LF | 600.00000 118800.00] 676.00000 133848.00] 700.00000 138600.00
SPECIAL PROVISION (BRIDGE RAILING, | | |
GALVANIZED METAL HAND RAILING/CONCRETE | | I
PARAPET COMBINATION) | I |
0405 900.645 LUMP | 5000.00000 5000.00 | 20000.00000 20000.00| 20000.00000 20000.00
SPECIAL PROVISION (TRAFFIC CONTROL, | | |
ALL-INCLUSIVE) | |
0410 900.650 1.000 LU | 1.00000 1.00]| 1.00000 1.00]| 1.00000 1.00
SPECIAL PROVISION (MAT DENSITY PAY | | I
ADJUSTMENT, SMALL QUANTITY) (N.A.B.I) | | |
0415 900.650 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
SPECIAL PROVISION (MIXTUE PAY | | I
ADJUSTMENT) (N.A.B.I.) | | |
0420 900.680 285.000 TON | 185.00000 52725.00| 161.00000 45885.00] 135.00000 38475.00
I I I
I I I



VERMONT AGENCY OF TRANSPORTATION RUN DATE 12/21/18
LETTING DATE 12/21/18 11:00 A.M. CALL 003 PAGE : 6
RESULTS OF BIDS
PROJECT (S) : CAVENDISH BO 1442 (38) CONTRACT ID 137302
| ( 1 ) 980284489601 | ( 2 ) 120029650910 | ( 3 ) 11000506
|COLD RIVER BRIDGES, LLC |ALPINE CONSTRUCTION, LLC INEIL H. DANIELS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0425 601.0205 AAl 34.000 LF | | |
12" CAAP .060 (2-2/3 X 1/2) | | |
0430 601.0405 AA2 34.000 LF | | |
12" PCCSP .064 (2-2/3 X 1/2) | | |
0435 601.0805 AA3 34.000 LF | | |
12" RCP CLASS III | | |
0440 601.2605 AA4 34.000 LF | 100.00000 3400.00 | 34.00000 1156.00| 75.00000 2550.00
12" CPEP(SL) | | |
0445 601.0215 BB1 31.000 LF | | |
18" CAAP .060 (2-2/3 X 1/2) | | |
0450 601.0416 BB2 31.000 LF | | |
18" PCCSP .079 (2-2/3 X 1/2) | | |
0455 601.0815 BB3 31.000 LF | | |
18" RCP CLASS III | | |
0460 601.2615 BB4 31.000 LF | 100.00000 3100.00| 40.00000 1240.00 | 80.00000 2480.00
18" CPEP (SL) | | |
SECTION TOTALS | $ 1,584,293.00] $ 1,657,543.80]| $ 1,695,903.50
—————————————————————————————————————————— e et e
COMMON ITEMS TOTAL | $ 1,584,293.00] $ 1,657,543.80] $ 1,695,903.50
| | |
CONTRACT TOTALS (LOW COST) | $ 1,584,293.00]| $ 1,657,543.80| $ 1,695,903.50




VERMONT AGENCY OF TRANSPORTATION

RUN DATE : 12/21/18

STRUCTURAL STEEL, PLATE GIRDER

LETTING DATE 12/21/18 11:00 A.M. CALL : 003 PAGE : 7
RESULTS OF BIDS
PROJECT (S) : CAVENDISH BO 1442 (38) CONTRACT ID : 1373302
| ( 4 ) 11001574 | ( ) | ( )
|IMILLER CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY
| | |
0005 201.10 LUMP | 8000.00000 8000.00] |
CLEARING AND GRUBBING, INCLUDING | | |
INDIVIDUAL TREES AND STUMPS | | |
0010 203.15 570.000 CY | 22.00000 12540.00] |
COMMON EXCAVATION | | |
0015 203.27 530.000 CY | 30.00000 15900.00] |
UNCLASSIFIED CHANNEL EXCAVATION | | |
0020 203.32 20.000 CY | 48.00000 960.00| |
GRANULAR BORROW | | |
0025 204.20 150.000 CY | 32.00000 4800.00] |
TRENCH EXCAVATION OF EARTH | | |
0030 204.21 40.000 CY | 75.00000 3000.00] |
TRENCH EXCAVATION OF ROCK | | |
0035 204.22 1.000 cCY | 75.00000 75.00] |
TRENCH EXCAVATION OF EARTH, EXPLORATORY | | |
(N.A.B.I.) | | |
0040 204.25 410.000 CY | 27.00000 11070.00] |
STRUCTURE EXCAVATION | | |
0045 204.30 280.000 CY | 53.00000 14840.00]| |
GRANULAR BACKFILL FOR STRUCTURES | | |
0050 210.10 370.000 SY | 20.00000 7400.00] |
COLD PLANING, BITUMINOUS PAVEMENT | | |
0055 301.35 460.000 CY | 56.00000 25760.00 | |
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0060 402.12 10.000 TON | 75.00000 750.00] |
AGGREGATE SHOULDERS | | |
0065 404.65 6.000 CWT | 100.00000 600.00| |
EMULSIFIED ASPHALT | | |
0070 406.50 1.000 LU | 1.00000 1.00] |
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | | |
I.) | | |
0075 504.10 LUMP | 73800.00000 73800.00] |
FURNISHING EQUIPMENT FOR DRIVING PILING | | |
0080 505.155 1180.000 LF | 45.00000 53100.00 | |
STEEL PILING, HP 12 X 63 | | |
0085 505.45 2.000 EACH | 4000.00000 8000.00] |
DYNAMIC PILE LOADING TEST | | |
0090 506.55 95630.000 LB | 2.54000 242900.20| |
| | |
| | |

(METALIZED) (FPQ)



VERMONT AGENCY OF TRANSPORTATION
LETTING DATE
RESULTS OF BIDS

12/21/18 11:00 A.M.

RUN DATE 12/21/18
CALL : 003 PAGE : 8

PROJECT (S) : CAVENDISH BO 1442 (38) CONTRACT ID 133302
| ( 4 ) 11001574 | ( | ( )
|[MILLER CONSTRUCTION, INC. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0095 507.11 48060.000 LB | 1.10000 52866.00 | |
REINFORCING STEEL, LEVEL I (EPOXY | | |
COATED) (FPQ) | | |
0100 507.11 8130.000 LB | 1.00000 8130.00| |
REINFORCING STEEL, LEVEL I (FPQ) | | |
0105 508.15 LUMP | 5500.00000 5500.00| |
SHEAR CONNECTORS (840 - 7/8" X 7") | | |
0110 509.10 265.000 SY | 18.00000 4770.00 | |
LONGITUDINAL DECK GROOVING | | |
0115 514.10 50.000 GAL | 60.00000 3000.00]| |
WATER REPELLENT, SILANE | | |
0120 516.10 60.000 LF | 135.00000 8100.00| |
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | | |
0125 524.11 52.000 LF | 23.00000 1196.00| |
JOINT SEALER, HOT POURED | | |
0130 529.15 1.000 EACH | 268000.00000 268000.00| |
REMOVAL OF STRUCTURE (3065 SF - EST.) | | |
0135 602.35 60.000 cCY | 2962.95000 177777.00] |
REBUILT STONE MASONRY | | |
0140 604.18 2.000 EACH | 4000.00000 8000.00 | |
PRECAST REINFORCED CONCRETE DROP INLET | | |
WITH CAST IRON GRATE | | |
0145 604.26 1.000 EACH | 3500.00000 3500.00]| |
PRECAST REINFORCED CONCRETE PIPE DI | | |
WITH CONCRETE COVER | | |
0150 605.10 38.000 LF | 32.00000 1216.00| |
6 INCH UNDERDRAIN PIPE | | |
0155 613.13 520.000 CY | 53.00000 27560.00 | |
STONE FILL, TYPE IV | | |
0160 616.21 185.000 LF | 60.00000 11100.00] |
VERTICAL GRANITE CURB | | |
0165 616.28 60.000 LF | 55.00000 3300.00]| |
CAST-IN-PLACE CONCRETE CURB, TYPE B | | |
0170 618.10 45.000 SY | 100.00000 4500.00] |
PORTLAND CEMENT CONCRETE SIDEWALK, 5 | |
INCH | | |
0175 618.15 3.000 TON | 250.00000 750.00] |
BITUMINOUS CONCRETE SIDEWALK | | |
0180 618.30 16.000 SF | 50.00000 800.00] |
DETECTABLE WARNING SURFACE | | |
0185 620.50 50.000 LF | 12.00000 600.00] |
I I I

REMOVING AND RESETTING FENCE



PROJECT (S) : CAVENDISH BO 1442 (38)

LETTING DATE

VERMONT AGENCY OF TRANSPORTATION

RESULTS OF BIDS

12/21/18 11:00 A.M.

CONTRACT ID

133302

RUN DATE 12/21/18
CALL : 003 PAGE : 9

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

0190 621.21

QUANTITY

13.000 LF

HD STEEL BEAM GUARDRAIL, GALVANIZED
(PAINTED BLACK)

0195 621.60

1.000 EACH

ANCHOR FOR STEEL BEAM RAIL

0200 621.746

4.000 EACH

GUARDRAIL APPROACH SECTION TO CONCRETE
BRIDGE RAILING, TL-2 (PAINTED BLACK)

0205 630.15 1200.000 HR
FLAGGERS

0210 631.10 LUMP
FIELD OFFICE, ENGINEERS

0215 631.16 LUMP
TESTING EQUIPMENT, CONCRETE

0220 631.17 LUMP
TESTING EQUIPMENT, BITUMINOUS

0225 631.26 3000.000 DL
FIELD OFFICE TELEPHONE (N.A.B.I.)

0230 634.10 520.00 HR
EMPLOYEE TRAINEESHIP

0235 635.11 LUMP
MOBILIZATION/DEMOBILIZATION

0240 646.20 725.000 LF
4 INCH WHITE LINE

0245 646.21 625.000 LF
4 INCH YELLOW LINE

0250 646.26 14.000 LF
24 INCH STOP BAR

0255 646.31 21.000 LF
CROSSWALK MARKING

0260 649.11 330.000 sY
GEOTEXTILE FOR ROADBED SEPARATOR

0265 649.31 540.000 SY
GEOTEXTILE UNDER STONE FILL

0270 649.41 30.000 SY
GEOTEXTILE FOR UNDERDRAIN TRENCH LINING

0275 649.515 120.000 sY
GEOTEXTILE FOR SILT FENCE, WOVEN WIRE
REINFORCED

0280 649.61 90.000 sY

GEOTEXTILE

FOR FILTER CURTAIN

|
ILLER CONSTRUCTION, INC. |
|

4 ) 11001574

UNIT PRICE AMOUNT| UNIT PRICE
120.00000 1560.00]
:
1900.00000 1900.00|
2500.00000 IOOO0.00:
|
15.00000 18000.00]
12000.00000 12000.00:
1000.00000 lOO0.00:
1000.00000 lOO0.00:
1.00000 3000.00:
1.00000 520.00:
152500.00000 152500.00:
1.50000 1087.50:
1.50000 937.50:
25.00000 350.00:
40.00000 840.00:
4.00000 1320.00:
4.00000 2160.00:
4.00000 120.00:
10.00000 1200.00:
|
35.00000 3150.00]
|

—_— ==

UNIT PRICE



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 12/21/18
LETTING DATE : 12/21/18 11:00 A.M. CALL : 003 PAGE : 10
RESULTS OF BIDS

PROJECT (S) : CAVENDISH BO 1442 (38) CONTRACT ID : 133302

( 4 ) 11001574 |
MILLER CONSTRUCTION, INC. |
|

LINE NO / ITEM CODE / ALT

SPECIAL PROVISION (HIGH PERFORMANCE
CONCRETE, CLASS PCD) (FPQ)

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0285 651.15 20.000 LB | 20.00000 400.00] |
SEED | | |
0290 651.17 20.000 LB | 20.00000 400.00] |
SEED, WINTER RYE | | |
0295 651.18 30.000 LB | 5.00000 150.00] |
FERTILIZER | | |
0300 651.20 0.250 TON | 1000.00000 250.00] |
AGRICULTURAL LIMESTONE | | |
0305 651.25 0.250 TON | 1000.00000 250.00] |
HAY MULCH | | |
0310 651.35 40.000 CY | 65.00000 2600.00] |
TOPSOIL | | |
0315 651.40 150.000 SY | 15.00000 2250.00] |
GRUBBING MATERIAL | | |
0320 652.10 LUMP | 2000.00000 2000.00] |
EPSC PLAN | | |
0325 652.20 100.000 HR | 10.00000 1000.00 | |
MONITORING EPSC PLAN | | |
0330 652.30 1.000 LU | 5000.00000 5000.00 | |
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | | |
0335 653.20 110.000 SY | 4.00000 440.00] |
TEMPORARY EROSION MATTING | | |
0340 653.35 50.000 CY | 55.00000 2750.00| |
VEHICLE TRACKING PAD | | |
0345 653.40 4.000 EACH | 300.00000 1200.00 | |
INLET PROTECTION DEVICE, TYPE I | | |
0350 653.50 470.000 LF | 4.00000 1880.00 | |
BARRIER FENCE | | |
0355 675.20 9.000 SF | 50.00000 450.00 |
TRAFFIC SIGNS, TYPE A | | |
0360 675.341 65.000 LF | 15.00000 975.00] |
SQUARE TUBE SIGN POST AND ANCHOR | | |
0365 675.50 5.000 EACH | 30.00000 150.00] |
REMOVING SIGNS | |
0370 675.60 2.000 EACH | 35.00000 70.00] |
ERECTING SALVAGED SIGNS | | |
0375 676.10 2.000 EACH | 125.00000 250.00] |
DELINEATOR WITH STEEL POST | | |
0380 900.608 172.000 CY | 1150.00000 197800.00] |
| | |
| | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 12/21/18
LETTING DATE 12/21/18 11:00 A.M. CALL 003 PAGE 11
RESULTS OF BIDS
PROJECT (S) : CAVENDISH BO 1442 (38) CONTRACT ID 137302
| ( 4 ) 11001574 I ( ) I ( )
IMILLER CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0385 900.608 120.000 CY | 650.00000 78000.00 | |
SPECIAL PROVISION (HIGH PERFORMANCE | |
CONCRETE, CLASS PCS) (FPQ) | | I
0390 900.620 8.000 EACH | 125.00000 1000.00 | |
SPECIAL PROVISION (CPM SCHEDULE) | | |
0395 900.620 1.000 EACH | 32000.00000 32000.00] |
SPECIAL PROVISION (TEMPORARY CAUSEWAY) | | |
0400 900.640 198.000 LF | 525.00000 103950.00] |
SPECIAL PROVISION (BRIDGE RAILING, | | |
GALVANIZED METAL HAND RAILING/CONCRETE | | I
PARAPET COMBINATION) | I |
0405 900.645 LUMP | 20000.00000 20000.00| |
SPECIAL PROVISION (TRAFFIC CONTROL, | | |
ALL-INCLUSIVE) | |
0410 900.650 1.000 LU | 1.00000 1.00]| |
SPECIAL PROVISION (MAT DENSITY PAY | | I
ADJUSTMENT, SMALL QUANTITY) (N.A.B.I) | | |
0415 900.650 1.000 LU | 1.00000 1.00] |
SPECIAL PROVISION (MIXTUE PAY | | I
ADJUSTMENT) (N.A.B.I.) | | |
0420 900.680 285.000 TON | 135.00000 38475.00] |
SPECIAL PROVISION (BITUMINOUS CONCRETE | | I
PAVEMENT, SMALL QUANTITY) | | |
0425 601.0205 AAl 34.000 LF | | I
12" CAAP .060 (2-2/3 X 1/2) | I I
0430 601.0405 AA2 34.000 LF | | I
12" PCCSP .064 (2-2/3 X 1/2) | | |
0435 601.0805 AA3 34.000 LF | | I
12" RCP CLASS III | | |
0440 601.2605 AR4 34.000 LF | 60.00000 2040.00] |
12" CPEP (SL) | | |
0445 601.0215 BB1 31.000 LF | | I
18" CAAP .060 (2-2/3 X 1/2) | I I
0450 601.0416 BB2 31.000 LF | | I
18" PCCSP .079 (2-2/3 X 1/2) | | |
0455 601.0815 BB3 31.000 LF | | I
18" RCP CLASS III | | |
0460 601.2615 BB4 31.000 LF | 75.00000 2325.00] |
18" CPEP (SL) | | |
SECTION TOTALS | $ 1,784,863.20| $ | $
—————————————————————————————————————————— it it et
COMMON ITEMS TOTAL | $ 1,784,863.20]| $ | $
I I I
CONTRACT TOTALS (LOW COST) I $ 1,784,863.20]| $ 0.00] $




