

HWY Bid Results per Solicitation

As of 2025-04-03 14:17:16 Eastern Standard Time/EST

Project Name →		Wallingford STRB25(1)			
Account: Account Name →		Engineers Construction, Inc.		Neil H. Daniels, Inc.	
Solicitation Number ↑	Item Name ↑	Unit Price	Total Amount	Unit Price	Amount
Sol-0001116	199.9999 - LIQUIDATED DAMAGES, TRAIN DELAY (N.A.B.I.)	\$1.00	\$1.00	\$1.00	\$1.00
	506.5 - STRUCTURAL STEEL, ROLLED BEAM	\$25.00	\$170,000.00	\$20.00	\$136,000.00
	506.6 - STRUCTURAL STEEL	\$75.00	\$127,500.00	\$55.00	\$93,500.00
	506.85 - RIVET REPLACEMENT	\$130.00	\$21,840.00	\$250.00	\$42,000.00
	511.1001 - REMOVAL, CONTAINMENT, AND DISPOSAL OF LEAD PAINT, TYPE I	\$111,000.00	\$111,000.00	\$40,000.00	\$40,000.00
	529.2 - PARTIAL REMOVAL OF STRUCTURE	\$50,000.00	\$50,000.00	\$350,000.00	\$350,000.00
	551.1 - PUBLIC PROTECTION FOR BRIDGE PROJECTS	\$33,500.00	\$33,500.00	\$350,000.00	\$350,000.00
	630.15 - FLAGGERS	\$50.00	\$20,000.00	\$50.00	\$20,000.00
	632.1 - RAILROAD FLAGGERS (N.A.B.I.)	\$1.00	\$15,000.00	\$1.00	\$15,000.00
	635.11 - MOBILIZATION/DEMOBILIZATION	\$72,509.00	\$72,509.00	\$445,000.00	\$445,000.00
	641.11 - TRAFFIC CONTROL, ALL-INCLUSIVE	\$36,000.00	\$36,000.00	\$220,000.00	\$220,000.00
	662.011 - REMOVE AND REPLACE BRIDGE TIES	\$850.00	\$41,650.00	\$2,150.00	\$105,350.00
	662.025 - REMOVE AND RESET JOINTED RAILROAD TRACK	\$70.00	\$17,500.00	\$250.00	\$62,500.00
Total		\$304,211.00	\$716,500.00	\$1,407,777.00	\$1,879,351.00