

Bid Results per Solicitation

As of 2020-01-21 14:05:40 Eastern Standard Time/EST •

Project Name →	ER-Statewide RREW004 C-2																
User's Account: Account Name →	Dirt Tech Company, LLC		Engineers Construction, Inc.		G.W. Tatro Construction, Inc		G & N Excavation, Inc.		J. Hutchins, Incorporated		J.P. Sicard, Inc		Jeremy Bogie d/b/a Blue Mountain Trucking & Excavating		Neil H. Daniels, Inc.		
Solicitation Number ↑	Item Name ↑	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
Sol-0000133	201.15 - REMOVING MEDIUM TREES	\$260.00	\$12,220.00	\$580.00	\$27,260.00	\$750.00	\$35,250.00	\$500.00	\$23,500.00	\$190.00	\$8,930.00	\$75.00	\$3,525.00	\$300.00	\$14,100.00	\$500.00	\$23,500.00
	201.16 - REMOVING LARGE TREES	\$260.00	\$780.00	\$1,360.00	\$4,080.00	\$1,500.00	\$4,500.00	\$1,500.00	\$4,500.00	\$1,200.00	\$3,600.00	\$500.00	\$1,500.00	\$2,000.00	\$6,000.00	\$900.00	\$2,700.00
	203.15 - COMMON EXCAVATION	\$32.00	\$16,160.00	\$26.00	\$13,130.00	\$35.00	\$17,675.00	\$21.00	\$10,605.00	\$33.00	\$16,665.00	\$23.00	\$11,615.00	\$29.00	\$14,645.00	\$60.00	\$30,300.00
	203.28 - EXCAVATION OF SURFACES AND PAVEMENTS	\$25.00	\$3,175.00	\$37.00	\$4,699.00	\$50.00	\$6,350.00	\$31.00	\$3,937.00	\$33.00	\$4,191.00	\$29.00	\$3,683.00	\$29.00	\$3,683.00	\$80.00	\$10,160.00
	203.30 - EARTH BORROW	\$75.00	\$225.00	\$38.00	\$114.00	\$55.00	\$165.00	\$13.00	\$39.00	\$55.00	\$165.00	\$100.00	\$300.00	\$61.00	\$183.00	\$75.00	\$225.00
	204.30 - GRANULAR BACKFILL FOR STRUCTURES	\$40.00	\$25,840.00	\$89.00	\$57,494.00	\$65.00	\$41,990.00	\$46.00	\$29,716.00	\$70.00	\$45,220.00	\$22.00	\$14,212.00	\$61.00	\$39,406.00	\$80.00	\$51,680.00
	301.15 - SUBBASE OF GRAVEL	\$40.00	\$520.00	\$92.00	\$1,196.00	\$65.00	\$845.00	\$38.00	\$494.00	\$70.00	\$910.00	\$25.00	\$325.00	\$94.00	\$1,222.00	\$80.00	\$1,040.00
	401.10 - AGGREGATE SURFACE COURSE	\$94.00	\$9,118.00	\$85.00	\$8,245.00	\$150.00	\$14,550.00	\$50.00	\$4,850.00	\$51.00	\$4,947.00	\$54.00	\$5,238.00	\$82.00	\$7,954.00	\$100.00	\$9,700.00
	601.995 - CLEANING CULVERT PIPE, IN-PLACE [0 TO 24 IN., INCL.]	\$50.00	\$4,000.00	\$75.00	\$6,000.00	\$100.00	\$8,000.00	\$35.00	\$2,800.00	\$68.00	\$5,440.00	\$40.00	\$3,200.00	\$50.00	\$4,000.00	\$50.00	\$4,000.00
	601.996 - CLEANING CULVERT PIPE, IN-PLACE [GREATER THAN 24 IN.]	\$50.00	\$1,500.00	\$125.00	\$3,750.00	\$100.00	\$3,000.00	\$45.00	\$1,350.00	\$90.00	\$2,700.00	\$70.00	\$2,100.00	\$200.00	\$6,000.00	\$50.00	\$1,500.00
	602.35 - REBUILT STONE MASONRY	\$194.00	\$7,372.00	\$2,200.00	\$83,600.00	\$175.00	\$6,650.00	\$550.00	\$20,900.00	\$100.00	\$3,800.00	\$140.00	\$5,320.00	\$400.00	\$15,200.00	\$350.00	\$13,300.00
	613.12 - STONE FILL, TYPE III	\$84.00	\$17,640.00	\$89.00	\$18,690.00	\$85.00	\$17,850.00	\$54.00	\$11,340.00	\$100.00	\$21,000.00	\$55.00	\$11,550.00	\$70.00	\$14,700.00	\$85.00	\$17,850.00
	613.13 - STONE FILL, TYPE IV	\$70.00	\$21,560.00	\$89.00	\$27,412.00	\$85.00	\$26,180.00	\$48.00	\$14,784.00	\$110.00	\$33,880.00	\$64.00	\$19,712.00	\$85.00	\$26,180.00	\$85.00	\$26,180.00
	613.16 - RIPRAP, LIGHT TYPE	\$48.00	\$34,608.00	\$80.00	\$57,680.00	\$95.00	\$68,495.00	\$51.00	\$36,771.00	\$73.00	\$52,633.00	\$53.00	\$38,213.00	\$85.00	\$61,285.00	\$85.00	\$61,285.00
	631.10 - FIELD OFFICE, ENGINEERS	\$5,000.00	\$5,000.00	\$9,000.00	\$9,000.00	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.00	\$7,000.00	\$7,000.00	\$5,000.00	\$5,000.00	\$25,000.00	\$25,000.00	\$8,000.00	\$8,000.00
	635.11 - MOBILIZATION/DEMobilIZATION	\$18,500.00	\$18,500.00	\$105,500.00	\$105,500.00	\$18,500.00	\$18,500.00	\$56,750.00	\$56,750.00	\$46,200.00	\$46,200.00	\$43,000.00	\$43,000.00	\$50,491.00	\$50,491.00	\$10,000.00	\$10,000.00
	641.11 - TRAFFIC CONTROL, ALL-INCLUSIVE	\$23,100.00	\$23,100.00	\$40,000.00	\$40,000.00	\$15,000.00	\$15,000.00	\$19,225.00	\$19,225.00	\$3,273.00	\$3,273.00	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00	\$12,000.00	\$12,000.00
	649.21 - GEOTEXTILE UNDER RAILROAD BALLAST	\$3.00	\$165.00	\$5.00	\$275.00	\$12.00	\$660.00	\$5.00	\$275.00	\$3.00	\$165.00	\$11.00	\$605.00	\$25.00	\$1,375.00	\$5.00	\$275.00
	649.31 - GEOTEXTILE UNDER STONE FILL	\$3.00	\$1,587.00	\$5.00	\$2,645.00	\$10.00	\$5,290.00	\$4.00	\$2,116.00	\$3.00	\$1,587.00	\$2.00	\$1,058.00	\$3.00	\$1,587.00	\$5.00	\$2,645.00
	900.680 - SPECIAL PROVISION-TON	\$125.00	\$18,500.00	\$67.00	\$9,916.00	\$100.00	\$14,800.00	\$75.00	\$11,100.00	\$67.00	\$9,916.00	\$47.00	\$6,956.00	\$90.00	\$13,320.00	\$85.00	\$12,580.00
Total		\$48,053.00	\$221,570.00	\$159,542.00	\$480,686.00	\$41,932.00	\$310,750.00	\$83,541.00	\$259,552.00	\$58,789.00	\$272,222.00	\$59,310.00	\$187,112.00	\$104,155.00	\$331,331.00	\$32,675.00	\$298,920.00