

HWY Bid Results per Solicitation

As of 2021-04-01 12:03:31 Eastern Standard Time/EST

| Project Name → Hardwick ER 030-3(6) | | | | | | | | | | | |
|--------------------------------------|-------------------------------------------------------------|---------------------------|--------------|---------------------------|--------------|------------------|--------------|--------------------------------------------------------|--------------|-----------------------------------|--------------|
| Account: Account Name → | | Dubois Construction, Inc. | | J. Hutchins, Incorporated | | J.P. Sicard, Inc | | Jeremy Bogie d/b/a Blue Mountain Trucking & Excavating | | Kirk Fenoff & Son Excavating, LLC | |
| Solicitation Number ↑ | Item Name ↑ | Unit Price | Total Amount | Unit Price | Total Amount | Unit Price | Total Amount | Unit Price | Total Amount | Unit Price | Total Amount |
| Sol-0000227 | 204.21 - TRENCH EXCAVATION OF ROCK | \$1,000.00 | \$1,000.00 | \$300.00 | \$300.00 | \$345.00 | \$345.00 | \$200.00 | \$200.00 | \$400.00 | \$400.00 |
| | 204.22 - TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.) | \$75.00 | \$75.00 | \$75.00 | \$75.00 | \$75.00 | \$75.00 | \$75.00 | \$75.00 | \$75.00 | \$75.00 |
| | 204.30 - GRANULAR BACKFILL FOR STRUCTURES | \$75.00 | \$6,825.00 | \$90.00 | \$8,190.00 | \$44.00 | \$4,004.00 | \$45.00 | \$4,095.00 | \$32.00 | \$2,912.00 |
| | 301.35 - SUBBASE OF DENSE GRADED CRUSHED STONE | \$55.00 | \$4,785.00 | \$78.00 | \$6,786.00 | \$42.00 | \$3,654.00 | \$60.00 | \$5,220.00 | \$35.00 | \$3,045.00 |
| | 402.12 - AGGREGATE SHOULDERS | \$55.00 | \$660.00 | \$100.00 | \$1,200.00 | \$64.00 | \$768.00 | \$65.00 | \$780.00 | \$35.00 | \$420.00 |
| | 406.35 - SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | \$175.00 | \$17,500.00 | \$250.00 | \$25,000.00 | \$200.00 | \$20,000.00 | \$170.00 | \$17,000.00 | \$200.00 | \$20,000.00 |
| | 605.10 - UNDERDRAIN PIPE, 6 INCHES | \$40.00 | \$6,400.00 | \$54.00 | \$8,640.00 | \$69.00 | \$11,040.00 | \$72.00 | \$11,520.00 | \$30.00 | \$4,800.00 |
| | 605.20 - UNDERDRAIN CARRIER PIPE, 6 INCHES | \$30.00 | \$1,650.00 | \$26.00 | \$1,430.00 | \$36.00 | \$1,980.00 | \$72.00 | \$3,960.00 | \$20.00 | \$1,100.00 |
| | 613.11 - STONE FILL, TYPE II | \$47.00 | \$5,875.00 | \$74.00 | \$9,250.00 | \$52.00 | \$6,500.00 | \$60.00 | \$7,500.00 | \$35.00 | \$4,375.00 |
| | 613.12 - STONE FILL, TYPE III | \$51.00 | \$10,710.00 | \$83.00 | \$17,430.00 | \$54.00 | \$11,340.00 | \$70.00 | \$14,700.00 | \$35.00 | \$7,350.00 |
| | 613.13 - STONE FILL, TYPE IV | \$130.00 | \$26,000.00 | \$85.00 | \$17,000.00 | \$59.00 | \$11,800.00 | \$90.00 | \$18,000.00 | \$35.00 | \$7,000.00 |
| | 621.75 - REMOVE AND RESET GUARDRAIL | \$17.00 | \$5,440.00 | \$15.00 | \$4,800.00 | \$14.00 | \$4,480.00 | \$20.00 | \$6,400.00 | \$12.00 | \$3,840.00 |
| | 630.15 - FLAGGERS | \$55.00 | \$12,375.00 | \$45.00 | \$10,125.00 | \$48.00 | \$10,800.00 | \$50.00 | \$11,250.00 | \$48.00 | \$10,800.00 |
| | 635.11 - MOBILIZATION/DEMOBILIZATION | \$15,000.00 | \$15,000.00 | \$44,000.00 | \$44,000.00 | \$27,400.00 | \$27,400.00 | \$36,999.00 | \$36,999.00 | \$10,000.00 | \$10,000.00 |
| | 641.11 - TRAFFIC CONTROL, ALL-INCLUSIVE | \$32,000.00 | \$32,000.00 | \$7,400.00 | \$7,400.00 | \$21,172.00 | \$21,172.00 | \$18,700.00 | \$18,700.00 | \$3,000.00 | \$3,000.00 |
| | 649.31 - GEOTEXTILE UNDER STONE FILL | \$5.00 | \$3,950.00 | \$2.00 | \$1,580.00 | \$3.00 | \$2,370.00 | \$3.00 | \$2,370.00 | \$1.25 | \$987.50 |
| | 900.640 - SPECIAL PROVISION-LF | \$500.00 | \$36,000.00 | \$275.00 | \$19,800.00 | \$216.00 | \$15,552.00 | \$325.00 | \$23,400.00 | \$347.00 | \$24,984.00 |
| 900.645 - SPECIAL PROVISION-Lump Sum | | \$20,000.00 | \$20,000.00 | \$5,300.00 | \$5,300.00 | \$15,967.00 | \$15,967.00 | \$7,500.00 | \$7,500.00 | \$12,000.00 | \$12,000.00 |
| Total | | \$69,310.00 | \$206,245.00 | \$58,252.00 | \$188,306.00 | \$65,860.00 | \$169,247.00 | \$64,576.00 | \$189,669.00 | \$26,340.25 | \$117,088.50 |