
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 03/13/15 
                                                LETTING DATE : 03/13/15  11:00 A.M.                            CALL : 002  PAGE : 1 
                                                           RESULTS OF BIDS 
 
         PROJECT(S): NEW HAVEN RREW001B                                              CONTRACT ID   : 13G522 
                                                                                     CALL ORDER    : 002 
                                                                                     CONTRACT TIME : 10/16/15  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : NEW HAVEN 
         NEW HAVEN RREW001B:  LOCATED ON VERMONT RAIL LINE (NORTHERN 
         SECTION) AT MILE POST 97.10.  THE CULVERT IS LOCATED                            COUNTY    : ADDISON 
         APPROXIMATELY 1900 FEET NORTH OF THE OVERPASS OF LIME KILN                      DISTRICT  : D05 
         ROAD (TH 8) OVER THE RAILWAY. 
 
         WORK TO BE PERFORMED INCLUDES INSTALLATION OF TEMPORARY 
         RAILWAY BRIDGE TO MAINTAIN SERVICE, REMOVAL AND REPLACEMENT 
         OF EXISITNG BOX CULVERT, RAIL APPROACH, AND CHANNEL 
         IMPROVEMENTS. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  2,425,000.00     100.0000% 
       2   980058954601   CCS CONSTRUCTORS, INC.                                                     $  2,456,000.00     101.2784% 
    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(   2  ) 980058954601        |(      ) 
                                              |ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC.       | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   EROSION CONTROL 
                                              |                             |                             | 
    0005 201.10                          LUMP |    3000.00000        3000.00|   20000.00000       20000.00| 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                 340.000  CY   |      25.00000        8500.00|      30.00000       10200.00| 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.27                  75.000  CY   |      30.00000        2250.00|      55.00000        4125.00| 
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             | 
    0020 203.30                 300.000  CY   |      30.00000        9000.00|      50.00000       15000.00| 
      EARTH BORROW                            |                             |                             | 
    0025 204.25                3000.000  CY   |      32.00000       96000.00|      14.00000       42000.00| 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0030 204.30                1250.000  CY   |      58.00000       72500.00|      38.00000       47500.00| 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0035 301.26                 140.000  CY   |      47.00000        6580.00|      45.00000        6300.00| 
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             | 
    0040 504.10                          LUMP |   54000.00000       54000.00|  125000.00000      125000.00| 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0045 514.10                  10.000  GAL  |      45.00000         450.00|      50.00000         500.00| 
      WATER REPELLENT, SILANE                 |                             |                             | 
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         PROJECT(S): NEW HAVEN RREW001B                                              CONTRACT ID   : 13G522 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(   2   ) 980058954601       |(      ) 
                                              |ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC.       | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0050 528.10                          LUMP |  425000.00000      425000.00|  876575.00000      876575.00| 
      ONE-WAY TEMPORARY BRIDGE (800 SF - EST. |                             |                             | 
    0055 529.15                   1.000  EACH |   30000.00000       30000.00|  125000.00000      125000.00| 
      REMOVAL OF STRUCTURE (2 - 4' X 5' STONE |                             |                             | 
      BOXES)                                  |                             |                             | 
    0060 540.10                          LUMP | 1075270.00000     1075270.00|  750000.00000      750000.00| 
      PRECAST CONCRETE STRUCTURE (16'-0" X    |                             |                             | 
      7'-0" X 110'-0" BOX)                    |                             |                             | 
    0065 601.0905               110.000  LF   |      20.00000        2200.00|      50.00000        5500.00| 
      12" CPEP                                |                             |                             | 
    0070 613.11                  75.000  CY   |      45.00000        3375.00|      65.00000        4875.00| 
      STONE FILL, TYPE II                     |                             |                             | 
    0075 635.11                          LUMP |  335000.00000      335000.00|  225000.00000      225000.00| 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0080 641.10                          LUMP |   42000.00000       42000.00|   15000.00000       15000.00| 
      TRAFFIC CONTROL                         |                             |                             | 
    0085 649.21                 410.000  SY   |       2.00000         820.00|       8.00000        3280.00| 
      GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             | 
    0090 649.31                 110.000  SY   |       2.00000         220.00|       9.00000         990.00| 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0095 649.515                 70.000  SY   |      12.00000         840.00|      20.00000        1400.00| 
      GEOTEXTILE FOR SILT FENCE, WOVEN WIRE   |                             |                             | 
      REINFORCED                              |                             |                             | 
    0100 649.61                  40.000  SY   |       7.00000         280.00|      90.00000        3600.00| 
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             | 
    0105 651.15                  25.000  LB   |      17.00000         425.00|      10.00000         250.00| 
      SEED                                    |                             |                             | 
    0110 651.18                 140.000  LB   |       6.00000         840.00|       3.00000         420.00| 
      FERTILIZER                              |                             |                             | 
    0115 651.20                   0.600  TON  |     750.00000         450.00|     900.00000         540.00| 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0120 651.25                   0.600  TON  |    2000.00000        1200.00|     900.00000         540.00| 
      HAY MULCH                               |                             |                             | 
    0125 651.35                 140.000  CY   |      56.00000        7840.00|      40.00000        5600.00| 
      TOPSOIL                                 |                             |                             | 
    0130 651.40                  60.000  SY   |      12.00000         720.00|       3.00000         180.00| 
      GRUBBING MATERIAL                       |                             |                             | 
    0135 652.10                          LUMP |    1500.00000        1500.00|    4500.00000        4500.00| 
      EPSC PLAN                               |                             |                             | 
    0140 652.20                  80.000  HR   |      55.00000        4400.00|      25.00000        2000.00| 
      MONITORING EPSC PLAN                    |                             |                             | 
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         PROJECT(S): NEW HAVEN RREW001B                                              CONTRACT ID   : 13G522 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 11008052            |(   2   ) 980058954601       |(      ) 
                                              |ENGINEERS CONSTRUCTION, INC. |CCS CONSTRUCTORS, INC.       | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0145 652.30                   1.000  LU   |    8000.00000        8000.00|    8000.00000        8000.00| 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0150 653.20                1300.000  SY   |       3.00000        3900.00|       4.00000        5200.00| 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0155 653.35                  40.000  CY   |      45.00000        1800.00|      55.00000        2200.00| 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0160 653.45                   2.000  EACH |     250.00000         500.00|     350.00000         700.00| 
      FILTER BAG                              |                             |                             | 
    0165 690.50                   1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00| 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0170 900.608                 50.000  CY   |      45.00000        2250.00|      55.00000        2750.00| 
      SPECIAL PROVISION (COARSE AGGREGATE     |                             |                             | 
      BACKFILL)                               |                             |                             | 
    0175 900.608                155.000  CY   |      52.00000        8060.00|      80.00000       12400.00| 
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             | 
    0180 900.608                135.000  CY   |      68.00000        9180.00|     125.00000       16875.00| 
      SPECIAL PROVISION (STONE FILL, CULVERT  |                             |                             | 
      LINING)                                 |                             |                             | 
    0185 900.620                 90.000  EACH |     345.00000       31050.00|     300.00000       27000.00| 
      SPECIAL PROVISION (REMOVAL AND          |                             |                             | 
      REPLACEMENT OF CROSS TIES)              |                             |                             | 
    0190 900.640                600.000  LF   |      41.00000       24600.00|      15.00000        9000.00| 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      CONTINUOUS WELDED RAIL)                 |                             |                             | 
    0195 900.645                         LUMP |  125000.00000      125000.00|   50000.00000       50000.00| 
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             | 
      OF STREAM)                              |                             |                             | 
    0200 900.650                  1.000  LU   |   16000.00000       16000.00|   16000.00000       16000.00| 
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 
      RAILROAD TRAFFIC) (N.A.B.I.)            |                             |                             | 
         SECTION TOTALS                       |           $     2,425,000.00|           $     2,456,000.00|           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     2,425,000.00|           $     2,456,000.00|           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     2,425,000.00|           $     2,456,000.00|           $ 
    ==================================================================================================================================== 


