Bid Results Detail Report

VERMONT
AGENCY OF TRANSPORTATION

NORTH HERO BF 028-1(30)
C03074
FEDERAL

DATE BIDS OPEN: April 22, 2022, 11:00 AM
SCOPE OF WORK: Replacement of existing deck, miscellaneous repairs to steel superstructure and concrete substructure and related approach roadway work.
COMPLETION DATE: May 31, 2024
LOCATION: Beginning at a point in the Town of Alburgh on US Route 2 at approximately 11.78 miles from the New York/Vermont state border and extending South approximately 0.17 miles to approximately mile marker 11.95.

Pay Item	Description	Unit	Quantity	1. KUBRICKY CONSTRUCTION CORPORATION 269 BALLARD ROAD WILTON, NY 12831		2. ENGINEERS CONSTRUCTION, INC. 98 ENGINEERS DRIVE WILLISTON, VT 05495			
				Unit Price	Total	Unit Price	Total	Unit Price	Total
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LS	1.000	$8,050.000	$8,050.00	$26,500.000	$26,500.00		
203.15	COMMON EXCAVATION	CY	725.000	$73.500	$53,287.50	$34.000	$24,650.00		
203.16	SOLID ROCK EXCAVATION	CY	25.000	$620.000	$15,500.00	$150.000	$3,750.00		
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	CY	50.000	$160.000	$8,000.00	$62.000	$3,100.00		
203.30	EARTH BORROW	CY	25.000	$130.000	$3,250.00	$50.000	$1,250.00		
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CY	1.000	$75.000	$75.00	$75.000	$75.00		
204.25	STRUCTURE EXCAVATION	CY	205.000	$200.000	$41,000.00	$44.000	$9,020.00		
204.30	GRANULAR BACKFILL FOR STRUCTURES	CY	70.000	$145.000	$10,150.00	$110.000	$7,700.00		
210.10	COARSE-MILLING, BITUMINOUS PAVEMENT	SY	2,420.000	$7.850	$18,997.00	$10.000	$24,200.00		
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CY	425.000	$97.500	$41,437.50	$47.500	$20,187.50		
402.13	AGGREGATE SHOULDERS, RAP	TON	70.000	$130.000	$9,100.00	$110.000	$7,700.00		
404.65	EMULSIFIED ASPHALT	CWT	33.000	$66.500	$2,194.50	$130.000	$4,290.00		
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LU	1.000	$1.000	$1.00	$1.000	$1.00		
506.55	STRUCTURAL STEEL, PLATE GIRDER	LB	4,200.000	$16.000	$67,200.00	$26.350	$110,670.00		
507.12	REINFORCING STEEL, LEVEL II	LB	30,000.000	$2.000	$60,000.00	$2.250	$67,500.00		
507.16	DRILLING AND GROUTING DOWELS	LF	500.000	$125.000	$62,500.00	$42.000	$21,000.00		
507.19	MECHANICAL BAR CONNECTOR	EACH	80.000	$50.000	$4,000.00	$50.000	$4,000.00		
516.10	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	LF	66.000	$195.000	$12,870.00	$97.500	$6,435.00		
516.12	BRIDGE EXPANSION JOINT, FINGER PLATE	LF	72.000	$5,650.000	$406,800.00	$5,975.000	$430,200.00		
519.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SY	3,100.000	$89.000	$275,900.00	$107.500	$333,250.00		
525.10	REMOVAL OF EXISTING BRIDGE RAILING	LF	1,572.000	$34.000	$53,448.00	$25.500	$40,086.00		
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	1.000	$1,600,000.000	$1,600,000.00	$1,035,000.000	$1,035,000.00		
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	14.000	$3,750.000	$52,500.00	$2,625.000	$36,750.00		
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SY	50.000	$1,850.000	$92,500.00	$845.000	$42,250.00		
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SY	20.000	$2,150.000	$43,000.00	$1,585.000	$31,700.00		
609.10	DUST CONTROL WITH WATER	MGAL	32.000	$155.000	$4,960.00	$110.000	$3,520.00		
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	TON	1.000	$1,800.000	$1,800.00	$2,150.000	$2,150.00		
613.11	STONE FILL, TYPE II	CY	255.000	$94.000	$23,970.00	$68.000	$17,340.00		
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	LF	75.000	$84.500	$6,337.50	$68.000	$5,100.00		
619.10	BOUNDARY MARKERS	EACH	2.000	$1,650.000	$3,300.00	$1,450.000	$2,900.00		
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	LF	350.000	$41.000	$14,350.00	$40.000	$14,000.00		
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LF	550.000	$45.000	$24,750.00	$43.000	$23,650.00		
621.218	TRAFFIC BARRIER DELINEATOR	EACH	114.000	$14.500	$1,653.00	$16.000	$1,824.00		
621.56	ENERGY ABSORPTION ATTENUATOR, TEMPORARY	EACH	3.000	$6,050.000	$18,150.00	$5,575.000	$16,725.00		
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	1.000	$1,700.000	$1,700.00	$1,625.000	$1,625.00		
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	LF	975.000	$3.650	$3,558.75	$4.000	$3,900.00		
621.90	TEMPORARY TRAFFIC BARRIER	LF	270.000	$80.000	$21,600.00	$40.000	$10,800.00		
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	LF	270.000	$15.000	$4,050.00	$16.000	$4,320.00		
630.10	UNIFORMED TRAFFIC OFFICERS	HR	200.000	$90.000	$18,000.00	$82.000	$16,400.00		
630.15	FLAGGERS	HR	2,640.000	$90.000	$237,600.00	$58.000	$153,120.00		
631.10	FIELD OFFICE, ENGINEERS	LS	1.000	$49,900.000	$49,900.00	$47,500.000	$47,500.00		
631.16	TESTING EQUIPMENT, CONCRETE	LS	1.000	$1,900.000	$1,900.00	$1,100.000	$1,100.00		
631.17	TESTING EQUIPMENT, BITUMINOUS	LS	1.000	$605.000	$605.00	$500.000	$500.00		
631.19	TESTING EQUIPMENT, GROUT	LS	1.000	$605.000	$605.00	$1,000.000	$1,000.00		
631.26	FIELD OFFICE COMMUNICATIONS (N.A.B.I.)	DL	6,000.000	$1.000	$6,000.00	$1.000	$6,000.00		
633.10	CPM SCHEDULE	EACH	19.000	$1,250.000	$23,750.00	$480.000	$9,120.00		
634.10	EMPLOYEE TRAINEESHIP	HR	1,040.000	$54.000	$56,160.00	$30.000	$31,200.00		
635.11	MOBILIZATION/DEMOBILIZATION	LS	1.000	$1,150,000.000	$1,150,000.00	$1,910,000.000	$1,910,000.00		
641.10	TRAFFIC CONTROL	LS	1.000	$200,000.000	$200,000.00	$420,000.000	$420,000.00		
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	2.000	$11,500.000	$23,000.00	$20,000.000	$40,000.00		
646.404	DURABLE 4 INCH WHITE LINE, POLYUREA	LF	3,375.000	$3.650	$12,318.75	$3.500	$11,812.50		
646.414	DURABLE 4 INCH YELLOW LINE, POLYUREA	LF	3,375.000	$3.650	$12,318.75	$3.500	$11,812.50		
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	4.000	$240.000	$960.00	$230.000	$920.00		
646.600	TEMPORARY 4 INCH WHITE LINE	LF	11,500.000	$0.420	$4,830.00	$0.400	$4,600.00		
646.610	TEMPORARY 4 INCH YELLOW LINE	LF	6,750.000	$0.420	$2,835.00	$0.400	$2,700.00		
646.680	TEMPORARY 24 INCH STOP BAR	LF	30.000	$4.850	$145.50	$4.500	$135.00		
646.76	LINE STRIPING TARGETS	EACH	675.000	$2.350	$1,586.25	$0.750	$506.25		
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SF	1,400.000	$4.850	$6,790.00	$4.500	$6,300.00		
649.61	GEOTEXTILE FOR FILTER CURTAIN	SY	655.000	$45.000	$29,475.00	$44.000	$28,820.00		
651.15	SEED	LB	15.000	$24.000	$360.00	$8.000	$120.00		
651.17	SEED, WINTER RYE	LB	15.000	$24.000	$360.00	$8.000	$120.00		
651.18	FERTILIZER	LB	50.000	$24.000	$1,200.00	$4.000	$200.00		
651.20	AGRICULTURAL LIMESTONE	TON	.200	$2,400.000	$480.00	$1,250.000	$250.00		
651.35	TOPSOIL	CY	50.000	$180.000	$9,000.00	$88.000	$4,400.00		
653.01	EPSC PLAN	LS	1.000	$500.000	$500.00	$4,000.000	$4,000.00		
653.02	MONITORING EPSC PLAN	HR	160.000	$50.000	$8,000.00	$44.000	$7,040.00		
653.03	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LU	1.000	$7,500.000	$7,500.00	$7,500.000	$7,500.00		
653.10	HAY MULCH	TON	.200	$3,050.000	$610.00	$3,800.000	$760.00		
653.25	CHECK DAM, TYPE I	CY	35.000	$210.000	$7,350.00	$110.000	$3,850.00		
653.35	STABILIZED CONSTRUCTION ENTRANCE	CY	55.000	$175.000	$9,625.00	$55.000	$3,025.00		
653.45	FILTER BAG	EACH	2.000	$740.000	$1,480.00	$120.000	$240.00		
653.476	SILT FENCE, TYPE II	LF	2,375.000	$8.350	$19,831.25	$6.000	$14,250.00		
653.50	BARRIER FENCE	LF	1,575.000	$5.550	$8,741.25	$2.000	$3,150.00		
675.20	TRAFFIC SIGN, TYPE A	SF	51.000	$16.700	$851.70	$20.000	$1,020.00		
675.341	SQUARE TUBE SIGN POST AND ANCHOR	LF	150.000	$16.400	$2,460.00	$20.000	$3,000.00		
675.50	REMOVING SIGNS	EACH	15.000	$12.400	$186.00	$14.000	$210.00		
676.10	DELINEATOR WITH STEEL POST	EACH	1.000	$190.500	$190.50	$215.000	$215.00		
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	1.000	$74,500.000	$74,500.00	$95,500.000	$95,500.00		
900.608	SPECIAL PROVISION (HIGH PERFORMANCE CONCRETE, RAPID SET)	CY	60.000	$4,500.000	$270,000.00	$810.000	$48,600.00		
900.608	SPECIAL PROVISION (CONCRETE, HIGH PERFORMANCE CLASS B)	CY	100.000	$2,200.000	$220,000.00	$3,665.000	$366,500.00		
900.615	SPECIAL PROVISION (DISPOSAL FEES FOR CONTAMINATED SOIL)	DL	6,500.000	$1.000	$6,500.00	$1.000	$6,500.00		
900.615	SPECIAL PROVISION (INCENTIVE/DISINCENTIVE)(N.A.B.I.)	DL	314,000.000	$1.000	$314,000.00	$1.000	$314,000.00		
900.620	SPECIAL PROVISION (STEEL BEAM GUARDRAIL, GALVANIZED)(35' RADIUS)	EACH	1.000	$3,000.000	$3,000.00	$3,360.000	$3,360.00		
900.620	SPECIAL PROVISION (TRANSITION TO BRIDGE RAIL)	EACH	4.000	$6,000.000	$24,000.00	$6,725.000	$26,900.00		
900.620	SPECIAL PROVISION (BRIDGE SCUPPER COMPONENTS)	EACH	8.000	$9,900.000	$79,200.00	$17,500.000	$140,000.00		
900.640	SPECIAL PROVISION (TEMPORARY LIMITED DEFLECTION BARRIER)	LF	1,680.000	$60.000	$100,800.00	$130.000	$218,400.00		
900.640	SPECIAL PROVISION (BRIDGE RAILING, S3-TL4 STEEL TUBE WITH SAFETY CURB)	LF	1,642.000	$650.000	$1,067,300.00	$750.000	$1,231,500.00		
900.645	SPECIAL PROVISION (TEMPORARY ACCESS ROAD AND BULKHEAD)	LS	1.000	$1.000	$1.00	$905,000.000	$905,000.00		
900.645	SPECIAL PROVISION (MANAGEMENT OF CONTAMINATED SOIL)	LS	1.000	$20,200.000	$20,200.00	$66,665.000	$66,665.00		
900.645	SPECIAL PROVISION (ACCELBRIDGE PRECAST DECK PANEL SYSTEM)	LS	1.000	$5,263,000.000	$5,263,000.00	$4,330,800.000	$4,330,800.00		
900.645	SPECIAL PROVISION (JACKING AND REMOVAL OF SUSPENDED SPAN BEARINGS)	LS	1.000	$139,000.000	$139,000.00	$50,675.000	$50,675.00		
900.645	SPECIAL PROVISION (STRUCTURAL STEEL REPAIRS, END FLOORBEAM CRACK)	LS	1.000	$13,400.000	$13,400.00	$13,820.000	$13,820.00		
900.645	SPECIAL PROVISION (STRUCTURAL STEEL REPAIRS, WELD REMOVAL)	LS	1.000	$94,000.000	$94,000.00	$21,600.000	$21,600.00		
900.645	SPECIAL PROVISION (REMOVE AND REPLACE NAVIGATION LIGHTING SYSTEM)	LS	1.000	$150,000.000	$150,000.00	$35,663.250	$35,663.25		
900.645	SPECIAL PROVISION (REMOVAL, CONTAINMENT, AND DISPOSAL OF EXISTING PAINT)(TYPE II)	LS	1.000	$19,400.000	$19,400.00	$600,000.000	$600,000.00		
900.650	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)	LU	1.000	$1.000	$1.00	$1.000	$1.00		
900.650	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)	LU	1.000	$1.000	$1.00	$1.000	$1.00		
900.675	SPECIAL PROVISION (IMPERVIOUS SEPARATION BARRIER)	SY	250.000	$11.000	$2,750.00	$52.000	$13,000.00		
900.680	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	TON	1,100.000	$160.000	$176,000.00	$255.000	$280,500.00		
					$13,026,497.70		$13,925,000.00		
			Totals:		**$13,026,497.70**		**$13,925,000.00**		