
Bid Results Detail Report
HUBBARDTON STP 0161(32) (Re-Ad)

C03127
FEDERAL

SCOPE OF WORK:

BEGINNING IN THE TOWN OF HUBBARDTON ON VT ROUTE 30 AT STATION 156+00 (MM 2.955) EXTENDING NORTHERLY APPROXIMATELY 900.00 FEET (0.170 MILES) TO STATION 165+00 
(MM 3.125)

LOCATION:

DATE BIDS OPEN:
WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES INSTALLATION OF ROCK DOWELS,  MACHINE AND HAND SCALING, AND SLOPE STABILIZATION WITH WIRE MESH.
December 15, 2023, 11:00 AM

October 11, 2024COMPLETION DATE:

Pay Item QuantityUnit TotalUnit Price Unit Price Total TotalUnit Price

1. MARKOWSKI EXCAVATING, INC.
2704 WEST CREEK ROAD

FLORENCE, VT 05744     

Description

201.10
 

LS
 

CLEARING AND GRUBBING, INCLUDING INDIVIDUAL 
TREES AND STUMPS 

 
 

$116,834.20
 

 
 

 
 

 
 

1.000
 

$116,834.200
 

203.15 CYCOMMON EXCAVATION  $1,548.00    25.000 $61.920

204.22
 

CY
 

TRENCH EXCAVATION OF EARTH, EXPLORATORY 
(N.A.B.I.) 

 
 

$75.00
 

 
 

 
 

 
 

1.000
 

$75.000
 

210.10 SYCOARSE-MILLING, BITUMINOUS PAVEMENT  $23,490.00    2,700.000 $8.700

404.65 CWTEMULSIFIED ASPHALT  $2,160.00    9.000 $240.000

406.50 LUPRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)  $1.00    1.000 $1.000

608.31 HRPOWER BROOM RENTAL, TYPE II  $1,550.00    10.000 $155.000

630.10 HRUNIFORMED TRAFFIC OFFICERS  $34,200.00    300.000 $114.000

630.15 HRFLAGGERS  $79,200.00    1,200.000 $66.000

631.10 LSFIELD OFFICE, ENGINEERS  $20,925.00    1.000 $20,925.000

631.17 LSTESTING EQUIPMENT, BITUMINOUS  $780.00    1.000 $780.000

631.19 LSTESTING EQUIPMENT, GROUT  $1,800.00    1.000 $1,800.000

631.26 DLFIELD OFFICE COMMUNICATIONS (N.A.B.I.)  $3,000.00    3,000.000 $1.000

635.11 LSMOBILIZATION/DEMOBILIZATION  $425,300.00    1.000 $425,300.000

641.11 LSTRAFFIC CONTROL, ALL-INCLUSIVE  $529,047.50    1.000 $529,047.500

641.15 EACHPORTABLE CHANGEABLE MESSAGE SIGN  $24,150.00    2.000 $12,075.000

646.201 LF4 INCH WHITE LINE, WATERBORNE PAINT  $3,942.00    1,800.000 $2.190

646.2111 LF4 INCH YELLOW LINE, WATERBORNE PAINT  $3,942.00    1,800.000 $2.190

651.15 LBSEED  $355.00    20.000 $17.750

651.18 LBFERTILIZER  $310.05    65.000 $4.770

651.20 TONAGRICULTURAL LIMESTONE  $678.75    .500 $1,357.500

651.35 CYTOPSOIL  $5,459.00    50.000 $109.180

653.01 LSEPSC PLAN  $8,090.00    1.000 $8,090.000

653.02 HRMONITORING EPSC PLAN  $1,937.50    10.000 $193.750

653.03 LUMAINTENANCE OF EPSC PLAN (N.A.B.I.)  $3,000.00    1.000 $3,000.000

653.10 TONHAY MULCH  $906.25    .500 $1,812.500

653.42 CYINLET PROTECTION DEVICE, TYPE III  $5,397.75    15.000 $359.850

653.55 LFPROJECT DEMARCATION FENCE  $2,618.00    850.000 $3.080

675.50 EACHREMOVING SIGNS  $55.00    2.000 $27.500

678.40 EACHTEMPORARY TRAFFIC SIGNAL SYSTEM  $60,062.50    1.000 $60,062.500

900.620 EACHSPECIAL PROVISION (SOIL NAIL TESTING)  $18,252.50    7.000 $2,607.500

900.630
 

HR
 

SPECIAL PROVISION (HAND SCALING WITH 
VEGETATION REMOVAL) 

 
 

$85,000.00
 

 
 

 
 

 
 

50.000
 

$1,700.000
 

900.630 HRSPECIAL PROVISION (MACHINE SCALING)  $12,000.00    20.000 $600.000

900.640 LFSPECIAL PROVISION (ROCK DOWELING)  $70,290.30    230.000 $305.610

900.640 LFSPECIAL PROVISION (SOIL NAIL)  $422,700.00    2,000.000 $211.350

900.640
 

LF
 

SPECIAL PROVISION (REMOVE AND SALVAGE 
CONCRETE BARRIER) 

 
 

$16,801.32
 

 
 

 
 

 
 

228.000
 

$73.690
 

900.645 LSSPECIAL PROVISION (ROCK DOWEL TESTING)  $12,697.50    1.000 $12,697.500

900.650
 

LU
 

SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, 
SMALL QUANTITY)(N.A.B.I.) 

 
 

$1.00
 

 
 

 
 

 
 

1.000
 

$1.000
 

900.650
 

LU
 

SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT, 
SMALL QUANTITY)(N.A.B.I.) 

 
 

$1.00
 

 
 

 
 

 
 

1.000
 

$1.000
 

900.670
 

SF
 

SPECIAL PROVISION (SLOPE STABILIZATION SYSTEM, 
WIRE MESH FACING) 

 
 

$215,687.50
 

 
 

 
 

 
 

4,250.000
 

$50.750
 

900.680
 

TON
 

SPECIAL PROVISION (BITUMINOUS CONCRETE 
PAVEMENT, SMALL QUANTITY) 

 
 

$106,253.00
 

 
 

 
 

 
 

350.000
 

$303.580
 

900.680
 

TON
 

SPECIAL PROVISION (REMOVAL OF LEDGE WASTE 
MATERIAL) 

 
 

$37,275.70
 

 
 

 
 

 
 

1,030.000
 

$36.190
 

$2,357,774.32

Totals: $2,357,774.32
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