
Bid Results Detail Report
DORSET VTRY(32) & DORSET VTRY(33)

C03135
FEDERAL

SCOPE OF WORK:

VTR BRIDGE NO. 76 OVER BATTEN KILL AT MILE POST 27.19 IN DORSET., VTR BRIDGE NO. 77 OVER THE BATTEN KILL AT MILE POST 27.67 IN DORSET.LOCATION:

DATE BIDS OPEN:
REMOVAL AND REPLACEMENT OF EXISTING STEEL SUPERSTRUCTURE AND CONCRETE SUBSTRUCTURE WITH STEEL OPEN DECK SUPERSTRUCTURE, PRECAST CONCRETE ABUTMENTS ON 
MICROPILES, CONCRETE APPROACH SLABS, AND ASSOCIATED TRACK WORK AND CHANNEL ARMORING., REMOVAL AND REPLACEMENT OF EXISTING STEEL SUPERSTRUCTURE AND 
CONCRETE SUBSTRUCTURE WITH STEEL OPEN DECK SUPERSTRUCTURE, PRECAST CONCRETE ABUTMENTS ON H-PILES, CONCRETE APPROACH SLABS, AND ASSOCIATED TRACK WORK 
AND CHANNEL ARMORING.

April 14, 2023, 11:00 AM

November 20, 2024COMPLETION DATE:

Pay Item QuantityUnit TotalUnit Price Unit Price Total TotalUnit Price

1. CCS CONSTRUCTORS, INC.
138 MUNSON AVENUE

MORRISVILLE, VT 05661     

2. J. P. SICARD, INC.
4261 SOUTH BARTON ROAD

BARTON, VT 05822     

3. BELDEN CONSTRUCTION LLC
15 BELDEN ROAD

RUTLAND, VT 05701     

Description

ITEMS COMMON TO ALL ALTERNATES
201.10
 

LS
 

CLEARING AND GRUBBING, INCLUDING INDIVIDUAL 
TREES AND STUMPS (VTRY 32) 

$45,000.00
 

$30,000.00
 

$10,000.000
 

$10,000.00
 

$45,000.000
 

1.000
 

$30,000.000
 

201.10
 

LS
 

CLEARING AND GRUBBING, INCLUDING INDIVIDUAL 
TREES AND STUMPS (VTRY33) 

$15,000.00
 

$30,000.00
 

$10,000.000
 

$10,000.00
 

$15,000.000
 

1.000
 

$30,000.000
 

203.15 CYCOMMON EXCAVATION $6,925.00$10,526.00 $35.000 $9,695.00 $25.000277.000 $38.000

203.27 CYUNCLASSIFIED CHANNEL EXCAVATION $6,060.00$8,080.00 $42.000 $8,484.00 $30.000202.000 $40.000

203.30 CYEARTH BORROW $3,735.00$5,395.00 $31.000 $2,573.00 $45.00083.000 $65.000

204.22
 

CY
 

TRENCH EXCAVATION OF EARTH, EXPLORATORY 
(N.A.B.I.) 

$150.00
 

$150.00
 

$75.000
 

$150.00
 

$75.000
 

2.000
 

$75.000
 

204.25 CYSTRUCTURE EXCAVATION $9,180.00$12,240.00 $56.000 $17,136.00 $30.000306.000 $40.000

204.30 CYGRANULAR BACKFILL FOR STRUCTURES $18,190.00$13,910.00 $96.000 $20,544.00 $85.000214.000 $65.000

208.30 CYCOFFERDAM EXCAVATION, EARTH $15,600.00$18,000.00 $56.000 $13,440.00 $65.000240.000 $75.000

208.35 CYCOFFERDAM EXCAVATION, ROCK $24,300.00$20,250.00 $225.000 $18,225.00 $300.00081.000 $250.000

208.40 LSCOFFERDAM (ABUTMENT 1) (VTRY 32) $90,000.00$80,000.00 $17,880.000 $17,880.00 $90,000.0001.000 $80,000.000

208.40 LSCOFFERDAM (ABUTMENT 2) (VTRY 32) $90,000.00$65,000.00 $17,880.000 $17,880.00 $90,000.0001.000 $65,000.000

208.40 LSCOFFERDAM (ABUTMENT 1)(VTRY33) $120,000.00$80,000.00 $17,880.000 $17,880.00 $120,000.0001.000 $80,000.000

208.40 LSCOFFERDAM (ABUTMENT 2)(VTRY33) $120,000.00$65,000.00 $17,880.000 $17,880.00 $120,000.0001.000 $65,000.000

504.10
 

LS
 

FURNISHING EQUIPMENT FOR DRIVING PILING 
(VTRY33) 

$200,000.00
 

$375,000.00
 

$264,854.000
 

$264,854.00
 

$200,000.000
 

1.000
 

$375,000.000
 

505.20 LFSTEEL PILING, HP 14 X 117 $288,000.00$158,400.00 $192.000 $276,480.00 $200.0001,440.000 $110.000

505.45 EACHDYNAMIC PILE LOADING TEST $50,000.00$30,000.00 $36,000.000 $72,000.00 $25,000.0002.000 $15,000.000

506.50 LBSTRUCTURAL STEEL, ROLLED BEAM $824,055.00$439,496.00 $6.850 $752,636.90 $7.500109,874.000 $4.000

506.55 LBSTRUCTURAL STEEL, PLATE GIRDER $1,039,155.00$969,878.00 $7.630 $1,057,167.02 $7.500138,554.000 $7.000

506.60 LBSTRUCTURAL STEEL $82,420.00$41,210.00 $28.000 $230,776.00 $10.0008,242.000 $5.000

514.10 GALWATER REPELLENT, SILANE $4,400.00$2,750.00 $100.000 $2,200.00 $200.00022.000 $125.000

522.25
 

MFBM
 

STRUCTURAL LUMBER AND TIMBER, TREATED 
(BALLAST RETAINER) 

$10,000.00
 

$10,000.00
 

$12,275.000
 

$12,275.00
 

$10,000.000
 

1.000
 

$10,000.000
 

529.15 EACHREMOVAL OF STRUCTURE (450 SF - EST.) $270,000.00$750,000.00 $66,240.000 $132,480.00 $135,000.0002.000 $375,000.000

531.17
 

EACH
 

BEARING DEVICE ASSEMBLY, STEEL REINFORCED 
ELASTOMERIC PAD 

$40,000.00
 

$48,000.00
 

$7,485.000
 

$59,880.00
 

$5,000.000
 

8.000
 

$6,000.000
 

613.12 CYSTONE FILL, TYPE III $84,630.00$52,390.00 $84.000 $67,704.00 $105.000806.000 $65.000

620.55 LFREMOVAL OF EXISTING FENCE $6,840.00$4,104.00 $7.000 $2,394.00 $20.000342.000 $12.000

629.54 TONCRUSHED STONE BEDDING $7,735.00$7,735.00 $44.000 $5,236.00 $65.000119.000 $65.000

630.10 HRUNIFORMED TRAFFIC OFFICERS $11,400.00$12,000.00 $100.000 $12,000.00 $95.000120.000 $100.000

630.15 HRFLAGGERS $31,680.00$31,680.00 $70.000 $40,320.00 $55.000576.000 $55.000

631.10 LSFIELD OFFICE, ENGINEERS (VTRY 32) $30,000.00$10,000.00 $22,000.000 $22,000.00 $30,000.0001.000 $10,000.000

631.10 LSFIELD OFFICE, ENGINEERS (VTRY33) $35,000.00$10,000.00 $22,000.000 $22,000.00 $35,000.0001.000 $10,000.000

631.16 LSTESTING EQUIPMENT, CONCRETE (VTRY 32) $1,000.00$2,000.00 $1,000.000 $1,000.00 $1,000.0001.000 $2,000.000

631.16 LSTESTING EQUIPMENT, CONCRETE (VTRY33) $1,000.00$2,000.00 $1,000.000 $1,000.00 $1,000.0001.000 $2,000.000

631.26 DLFIELD OFFICE COMMUNICATIONS (N.A.B.I.) $3,000.00$3,000.00 $1.000 $3,000.00 $1.0003,000.000 $1.000

632.10 DLRAILROAD FLAGGERS (N.A.B.I.) $65,520.00$65,520.00 $1.000 $65,520.00 $1.00065,520.000 $1.000

635.11 LSMOBILIZATION/DEMOBILIZATION $1,750,000.00$451,780.00 $351,000.000 $351,000.00 $1,750,000.0001.000 $451,780.000

635.11 LSMOBILIZATION/DEMOBILIZATION (VTRY33) $1,675,000.00$375,000.00 $351,000.000 $351,000.00 $1,675,000.0001.000 $375,000.000

641.11 LSTRAFFIC CONTROL, ALL-INCLUSIVE (VTRY 32) $50,000.00$75,000.00 $31,080.000 $31,080.00 $50,000.0001.000 $75,000.000

641.11 LSTRAFFIC CONTROL, ALL-INCLUSIVE (VTRY33) $50,000.00$75,000.00 $31,080.000 $31,080.00 $50,000.0001.000 $75,000.000

649.21 SYGEOTEXTILE UNDER RAILROAD BALLAST $512.00$1,280.00 $12.000 $1,536.00 $4.000128.000 $10.000

649.31 SYGEOTEXTILE UNDER STONE FILL $5,425.00$4,340.00 $3.000 $3,255.00 $5.0001,085.000 $4.000

651.15 LBSEED $2,400.00$3,600.00 $8.000 $1,920.00 $10.000240.000 $15.000

651.18 LBFERTILIZER $4,700.00$2,350.00 $6.000 $2,820.00 $10.000470.000 $5.000

651.20 TONAGRICULTURAL LIMESTONE $3,200.00$3,000.00 $600.000 $1,200.00 $1,600.0002.000 $1,500.000

651.35 CYTOPSOIL $47,785.00$25,150.00 $72.000 $36,216.00 $95.000503.000 $50.000

651.40 SYGRUBBING MATERIAL (12IN) $8,320.00$2,912.00 $15.000 $3,120.00 $40.000208.000 $14.000

653.01 LSEPSC PLAN (VTRY 32) $3,500.00$7,500.00 $3,600.000 $3,600.00 $3,500.0001.000 $7,500.000

653.01 LSEPSC PLAN (VTRY33) $3,500.00$7,500.00 $3,600.000 $3,600.00 $3,500.0001.000 $7,500.000

653.02 HRMONITORING EPSC PLAN $9,360.00$1,440.00 $15.000 $2,160.00 $65.000144.000 $10.000

653.03 LUMAINTENANCE OF EPSC PLAN (N.A.B.I.) (VTRY 32) $6,000.00$6,000.00 $6,000.000 $6,000.00 $6,000.0001.000 $6,000.000

653.03 LUMAINTENANCE OF EPSC PLAN (N.A.B.I.) (VTRY33) $6,000.00$6,000.00 $6,000.000 $6,000.00 $6,000.0001.000 $6,000.000

653.20 SYROLLED EROSION CONTROL PRODUCT, TYPE I $11,284.00$8,463.00 $4.000 $11,284.00 $4.0002,821.000 $3.000

653.35 CYSTABILIZED CONSTRUCTION ENTRANCE $5,940.00$5,940.00 $47.000 $5,076.00 $55.000108.000 $55.000

653.45 EACHFILTER BAG $4,000.00$6,000.00 $300.000 $1,200.00 $1,000.0004.000 $1,500.000

653.475 LFSILT FENCE, TYPE I $1,920.00$2,400.00 $4.000 $1,920.00 $4.000480.000 $5.000

653.476 LFSILT FENCE, TYPE II $12,100.00$16,940.00 $5.000 $12,100.00 $5.0002,420.000 $7.000

653.50 LFBARRIER FENCE $7,155.00$11,925.00 $4.000 $9,540.00 $3.0002,385.000 $5.000

653.55 LFPROJECT DEMARCATION FENCE $1,400.00$2,240.00 $2.000 $1,120.00 $2.500560.000 $4.000

900.608
 

CY
 

SPECIAL PROVISION (HIGH PERFORMANCE 
CONCRETE, RAPID SET) 

$100,000.00
 

$60,000.00
 

$7,000.000
 

$140,000.00
 

$5,000.000
 

20.000
 

$3,000.000
 

900.608 CYSPECIAL PROVISION (RAPID SETTING GROUT) $12,400.00$15,000.00 $11,320.000 $22,640.00 $6,200.0002.000 $7,500.000

900.615
 

DL
 

SPECIAL PROVISION (TRAIN DELAY LIQUIDATED 
DAMAGES)(N.A.B.I.) (VTRY 32) 

$1.00
 

$1.00
 

$1.000
 

$1.00
 

$1.000
 

1.000
 

$1.000
 

900.615
 

DL
 

SPECIAL PROVISION (TRAIN DELAY LIQUIDATED 
DAMAGES)(N.A.B.I.)(VTRY33) 

$1.00
 

$1.00
 

$1.000
 

$1.00
 

$1.000
 

1.000
 

$1.000
 

900.620
 

EACH
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF CROSS TIES)(8FT 6IN TIES) 

$52,500.00
 

$36,750.00
 

$422.000
 

$44,310.00
 

$500.000
 

105.000
 

$350.000
 

900.620
 

EACH
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF CROSS TIES)(9FT TIES) 

$7,200.00
 

$4,800.00
 

$438.000
 

$5,256.00
 

$600.000
 

12.000
 

$400.000
 

900.620
 

EACH
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF CROSS TIES)(10FT TIES) 

$7,200.00
 

$4,800.00
 

$453.000
 

$5,436.00
 

$600.000
 

12.000
 

$400.000
 

900.620
 

EACH
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF CROSS TIES)(11FT TIES) 

$4,500.00
 

$2,700.00
 

$467.000
 

$2,802.00
 

$750.000
 

6.000
 

$450.000
 

900.620
 

EACH
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF CROSS TIES)(12FT TIES) 

$6,000.00
 

$3,600.00
 

$482.000
 

$3,856.00
 

$750.000
 

8.000
 

$450.000
 

900.620
 

EACH
 

SPECIAL PROVISION (MICROPILE VERIFICATION LOAD 
TEST) 

$75,000.00
 

$50,000.00
 

$70,800.000
 

$70,800.00
 

$75,000.000
 

1.000
 

$50,000.000
 

900.620
 

EACH
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF CROSS TIES)(8FT 
 6IN TIES) 

$26,400.00
 

$26,400.00
 

$422.000
 

$27,852.00
 

$400.000
 

66.000
 

$400.000
 

900.620
 

EACH
 

SPECIAL PROVISION (REMOVAL AND REPLACEMENT 
OF CROSS TIES)(11FT TIES)) 

$4,500.00
 

$2,700.00
 

$467.000
 

$2,802.00
 

$750.000
 

6.000
 

$450.000
 

900.630
 

HR
 

SPECIAL PROVISION (UNEXPECTED OBSTRUCTION 
DRILLING) 

$20,000.00
 

$18,000.00
 

$2,683.000
 

$26,830.00
 

$2,000.000
 

10.000
 

$1,800.000
 

900.635 LBSPECIAL PROVISION (WET AREA SEED MIX) $6,000.00$1,500.00 $63.000 $1,260.00 $300.00020.000 $75.000

900.640
 

LF
 

SPECIAL PROVISION (RAISE, ALIGN, AND SURFACE 
TRACK) 

$40,204.00
 

$19,044.00
 

$17.000
 

$17,986.00
 

$38.000
 

1,058.000
 

$18.000
 

900.640
 

LF
 

SPECIAL PROVISION (REMOVE AND REPLACE 
RAILROAD TRACKS) 

$126,000.00
 

$28,350.00
 

$45.000
 

$28,350.00
 

$200.000
 

630.000
 

$45.000
 

900.640 LFSPECIAL PROVISION (MICROPILE, CASED)(12.75IN) $468,000.00$360,000.00 $570.000 $410,400.00 $650.000720.000 $500.000

900.640 LFSPECIAL PROVISION (MICROPILE, UNCASED)(12.75IN) $252,000.00$180,000.00 $252.000 $181,440.00 $350.000720.000 $250.000

900.645
 

LS
 

SPECIAL PROVISION (IN-WATER SEDIMENT ISOLATION 
DEVICE)(VTRY 32) 

$10,000.00
 

$15,000.00
 

$56,430.000
 

$56,430.00
 

$10,000.000
 

1.000
 

$15,000.000
 

900.645
 

LS
 

SPECIAL PROVISION (TEMPORARY ACCESS ROAD AND 
STAGING AREAS, BRIDGE) (VTRY 32) 

$350,000.00
 

$375,000.00
 

$476,648.000
 

$476,648.00
 

$350,000.000
 

1.000
 

$375,000.000
 

900.645
 

LS
 

SPECIAL PROVISION (FURNISHING EQUIPMENT FOR 
INSTALLING MICROPILES) (VTRY 32) 

$100,000.00
 

$80,000.00
 

$176,534.000
 

$176,534.00
 

$100,000.000
 

1.000
 

$80,000.000
 

900.645
 

LS
 

SPECIAL PROVISION (TIMBER DECK, RAILROAD 
BRIDGE) (VTRY 32) 

$200,000.00
 

$75,000.00
 

$72,296.000
 

$72,296.00
 

$200,000.000
 

1.000
 

$75,000.000
 

900.645
 

LS
 

SPECIAL PROVISION (IN-WATER SEDIMENT ISOLATION 
DEVICE)(VTRY 33) 

$10,000.00
 

$15,000.00
 

$57,180.000
 

$57,180.00
 

$10,000.000
 

1.000
 

$15,000.000
 

900.645
 

LS
 

SPECIAL PROVISION (TIMBER DECK, RAILROAD 
BRIDGE)(VTRY33) 

$200,000.00
 

$75,000.00
 

$72,296.000
 

$72,296.00
 

$200,000.000
 

1.000
 

$75,000.000
 

900.645
 

LS
 

SPECIAL PROVISION (TEMPORARY ACCESS ROAD AND 
STAGING AREAS, BRIDGE)(VTRY33) 

$150,000.00
 

$300,000.00
 

$212,667.000
 

$212,667.00
 

$150,000.000
 

1.000
 

$300,000.000
 

900.680 TONSPECIAL PROVISION (RAILROAD BALLAST) $41,040.00$38,880.00 $76.000 $32,832.00 $95.000432.000 $90.000

$6,353,000.00 $6,311,421.92 $9,588,422.00

OPTION - ALTERNATE GROUP 1 - ABUTMENT 1 CAP OPTION 1
540.10
 

LS
 

PRECAST CONCRETE STRUCTURE (ABUTMENT 1 
CAP)(VTRY 32) 

$90,000.00
 

$75,000.00
 

$118,169.000
 

$118,169.00
 

$90,000.000
 

1.000
 

$75,000.000
 

540.10
 

LS
 

PRECAST CONCRETE STRUCTURE (ABUTMENT 1 
CAP)(VTRY 33) 

$90,000.00
 

$75,000.00
 

$118,169.000
 

$118,169.00
 

$90,000.000
 

1.000
 

$75,000.000
 

$150,000.00 $236,338.00 $180,000.00

OPTION - ALTERNATE GROUP 1 - ABUTMENT 1 CAP OPTION 2
543.10
 

LS
 

CONTRACTOR-FABRICATED PRECAST CONCRETE 
STRUCTURE (ABUTMENT 1 CAP)(VTRY 32) 

$0.00
 

$0.00
 

$0.000
 

$0.00
 

$0.000
 

1.000
 

$0.000
 

543.10
 

LS
 

CONTRACTOR-FABRICATED PRECAST CONCRETE 
STRUCTURE (ABUTMENT 1 CAP)(VTRY 33) 

$0.00
 

$0.00
 

$0.000
 

$0.00
 

$0.000
 

1.000
 

$0.000
 

OPTION - ALTERNATE GROUP 2 - ABUTMENT 1 BACKWALL OPTION 1
540.10
 

LS
 

PRECAST CONCRETE STRUCTURE (ABUTMENT 1 
BACKWALL)(VTRY 32) 

$50,000.00
 

$25,000.00
 

$41,035.000
 

$41,035.00
 

$50,000.000
 

1.000
 

$25,000.000
 

540.10
 

LS
 

PRECAST CONCRETE STRUCTURE (ABUTMENT 1 
BACKWALL)(VTRY 33) 

$50,000.00
 

$25,000.00
 

$41,035.000
 

$41,035.00
 

$50,000.000
 

1.000
 

$25,000.000
 

$50,000.00 $82,070.00 $100,000.00

OPTION - ALTERNATE GROUP 2 - ABUTMENT 1 BACKWALL OPTION 2
543.10
 

LS
 

CONTRACTOR-FABRICATED PRECAST CONCRETE 
STRUCTURE (ABUTMENT 1 BACKWALL)(VTRY 32) 

$0.00
 

$0.00
 

$0.000
 

$0.00
 

$0.000
 

1.000
 

$0.000
 

543.10
 

LS
 

CONTRACTOR-FABRICATED PRECAST CONCRETE 
STRUCTURE (ABUTMENT 1 BACKWALL)(VTRY 33) 

$0.00
 

$0.00
 

$0.000
 

$0.00
 

$0.000
 

1.000
 

$0.000
 

OPTION - ALTERNATE GROUP 3 - ABUTMENT 1 APPROACH SLAB OPTION 1
540.10
 

LS
 

PRECAST CONCRETE STRUCTURE (APPROACH SLAB 
1)(VTRY 32) 

$45,000.00
 

$60,000.00
 

$74,808.000
 

$74,808.00
 

$45,000.000
 

1.000
 

$60,000.000
 

540.10
 

LS
 

PRECAST CONCRETE STRUCTURE (APPROACH SLAB 
1)(VTRY 33) 

$45,000.00
 

$60,000.00
 

$74,808.000
 

$74,808.00
 

$45,000.000
 

1.000
 

$60,000.000
 

$120,000.00 $149,616.00 $90,000.00

OPTION - ALTERNATE GROUP 3 - ABUTMENT 1 APPROACH SLAB OPTION 2
540.10
 

LS
 

PRECAST CONCRETE STRUCTURE (APPROACH SLAB 
1)(VTRY 32) 

$0.00
 

$0.00
 

$0.000
 

$0.00
 

$0.000
 

1.000
 

$0.000
 

540.10
 

LS
 

PRECAST CONCRETE STRUCTURE (APPROACH SLAB 
1)(VTRY 33) 

$0.00
 

$0.00
 

$0.000
 

$0.00
 

$0.000
 

1.000
 

$0.000
 

OPTION - ALTERNATE GROUP 4 - ABUTMENT 2 CAP OPTION 1
540.10
 

LS
 

PRECAST CONCRETE STRUCTURE (ABUTMENT 2 
CAP)(VTRY 32) 

$90,000.00
 

$75,000.00
 

$118,169.000
 

$118,169.00
 

$90,000.000
 

1.000
 

$75,000.000
 

540.10
 

LS
 

PRECAST CONCRETE STRUCTURE (ABUTMENT 2 
CAP)(VTRY 33) 

$90,000.00
 

$75,000.00
 

$118,169.000
 

$118,169.00
 

$90,000.000
 

1.000
 

$75,000.000
 

$150,000.00 $236,338.00 $180,000.00

OPTION - ALTERNATE GROUP 4 - ABUTMENT 2 CAP OPTION 2
543.10
 

LS
 

CONTRACTOR-FABRICATED PRECAST CONCRETE 
STRUCTURE (ABUTMENT 1 CAP)(VTRY 32) 

$0.00
 

$0.00
 

$0.000
 

$0.00
 

$0.000
 

1.000
 

$0.000
 

543.10
 

LS
 

CONTRACTOR-FABRICATED PRECAST CONCRETE 
STRUCTURE (ABUTMENT 2 CAP)(VTRY 33) 

$0.00
 

$0.00
 

$0.000
 

$0.00
 

$0.000
 

1.000
 

$0.000
 

OPTION - ALTERNATE GROUP 5 - ABUTMENT 2 BACKWALL OPTION 1
540.10
 

LS
 

PRECAST CONCRETE STRUCTURE (ABUTMENT 2 
BACKWALL)(VTRY 32) 

$50,000.00
 

$25,000.00
 

$41,035.000
 

$41,035.00
 

$50,000.000
 

1.000
 

$25,000.000
 

540.10
 

LS
 

PRECAST CONCRETE STRUCTURE (ABUTMENT 2 
BACKWALL)(VTRY 33) 

$50,000.00
 

$25,000.00
 

$41,035.000
 

$41,035.00
 

$50,000.000
 

1.000
 

$25,000.000
 

$50,000.00 $82,070.00 $100,000.00

OPTION - ALTERNATE GROUP 5 - ABUTMENT 2 BACKWALL OPTION 2
543.10
 

LS
 

CONTRACTOR-FABRICATED PRECAST CONCRETE 
STRUCTURE (ABUTMENT 2 BACKWALL)(VTRY 32) 

$0.00
 

$0.00
 

$0.000
 

$0.00
 

$0.000
 

1.000
 

$0.000
 

543.10
 

LS
 

CONTRACTOR-FABRICATED PRECAST CONCRETE 
STRUCTURE (ABUTMENT 2 BACKWALL)(VTRY 33) 

$0.00
 

$0.00
 

$0.000
 

$0.00
 

$0.000
 

1.000
 

$0.000
 

OPTION - ALTERNATE GROUP 6 - ABUTMENT 2 APPROACH SLAB OPTION 1
540.10
 

LS
 

PRECAST CONCRETE STRUCTURE (APPROACH SLAB 
2)(VTRY 32) 

$45,000.00
 

$60,000.00
 

$74,808.000
 

$74,808.00
 

$45,000.000
 

1.000
 

$60,000.000
 

540.10
 

LS
 

PRECAST CONCRETE STRUCTURE (APPROACH SLAB 
2)(VTRY 33) 

$45,000.00
 

$60,000.00
 

$74,808.000
 

$74,808.00
 

$45,000.000
 

1.000
 

$60,000.000
 

$120,000.00 $149,616.00 $90,000.00

OPTION - ALTERNATE GROUP 6 - ABUTMENT 2 APPROACH SLAB OPTION 2
543.10
 

LS
 

CONTRACTOR-FABRICATED PRECAST CONCRETE 
STRUCTURE (APPROACH SLAB 2)(VTRY 32) 

$0.00
 

$0.00
 

$0.000
 

$0.00
 

$0.000
 

1.000
 

$0.000
 

543.10
 

LS
 

CONTRACTOR-FABRICATED PRECAST CONCRETE 
STRUCTURE (APPROACH SLAB 2)(VTRY 33) 

$0.00
 

$0.00
 

$0.000
 

$0.00
 

$0.000
 

1.000
 

$0.000
 

Totals: $6,993,000.00 $7,247,469.92 $10,328,422.00
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