7~ VERMONT

AGENCY OF TRANSPORTATION

DATE BIDS OPEN:
SCOPE OF WORK:

September 03, 2021, 11:00 AM

including decking and railing installation.

COMPLETION DATE: November 12, 2022

Bid Results Detail Report

SWANTON-ST. JOHNSBURY STP LVRT(13)

Co03011

FEDERAL

Work to be performed under this contract includes construction of trail surface, clearing, ditching, installation of culverts, signing, miscellaneous structure repairs and bridge modifications

LOCATION: The project begins at the western approach of the intersection with Channel Drive in West Danville and extends westerly 17.85 miles to the eastern approach of the intersection with Maple
Street in Hardwick.
1. G.W. TATRO CONSTRUCTION, 2. MUNSON EARTH MOVING 3. DIRT TECH COMPANY, LLC
INC. CORPORATION 68 Champlain Drive
16-17 G.W. TATRO DRIVE, SUITE 1 85 SHUNPIKE ROAD Colchester, VT 05446
JEFFERSONVILLE, VT 05464-0339 WILLISTON, VT 05495
Pay Item Description Unit Quantity Unit Price Total Unit Price I Total Unit Price Total
201.10 CLEARING AND GRUBBING, INCLUDING INDIVIDUAL LS 1.000 $88,500.000 $88,500.00 $144,500.000 | $144,500.00 $85,000.000 $85,000.00
TREES AND STUMPS
201.30 THINNING AND TRIMMING ACRE 1.000 $5,000.000 $5,000.00 $13,500.000 $13,500.00 $5,000.000 $5,000.00
203.15 COMMON EXCAVATION cy 4,450.000 $11.000 $48,950.00 $16.000 $71,200.00 $20.000 $89,000.00
203.17 UNCLASSIFIED EXCAVATION cy 850.000 $25.000 $21,250.00 $19.000 $16,150.00 $22.000 $18,700.00
203.25 CHANNEL EXCAVATION OF EARTH cy 50.000 $27.000 $1,350.00 $35.000 $1,750.00 $25.000 $1,250.00
203.32 GRANULAR BORROW cy 4,700.000 $30.000 |  $141,000.00 $25.000 | $117,500.00 $32.000 |  $150,400.00
204.20 TRENCH EXCAVATION OF EARTH cy 190.000 $28.500 $5,415.00 $19.000 $3,610.00 $25.000 $4,750.00
204.22 TRENCH EXCAVATION OF EARTH, EXPLORATORY cy 1.000 $75.000 $75.00 $75.000 $75.00 $75.000 $75.00
(N.AB.L)
204.25 STRUCTURE EXCAVATION cy 1,800.000 $28.500 $51,300.00 $32.000 $57,600.00 $20.000 $36,000.00
204.30 GRANULAR BACKFILL FOR STRUCTURES cy 1,300.000 $45.000 $58,500.00 $45.000 $58,500.00 $42.000 $54,600.00
208.40 COFFERDAM (BRIDGE 36 ABUTMENT 1) LS 1.000 $8,000.000 $8,000.00 $19,000.000 $19,000.00 $8,500.000 $8,500.00
208.40 COFFERDAM (BRIDGE 36 ABUTMENT 2) LS 1.000 $8,000.000 $8,000.00 $19,000.000 $19,000.00 $10,000.000 $10,000.00
507.11 REINFORCING STEEL, LEVEL | LB 230.000 $5.750 $1,322.50 $3.000 $690.00 $4.000 $920.00
514.10 WATER REPELLENT, SILANE GAL 5.000 $55.000 $275.00 $55.000 $275.00 $110.000 $550.00
522.25 STRUCTURAL LUMBER AND TIMBER, TREATED MFBM 6.900 $3,500.000 $24,150.00 $7,400.000 $51,060.00 $7,500.000 $51,750.00
(DECKING AND RAILING)
529.15 REMOVAL OF STRUCTURE (BRIDGE 31) EACH 1.000 $19,000.000 $19,000.00 $13,300.000 $13,300.00 $10,000.000 $10,000.00
529.15 REMOVAL OF STRUCTURE (CATTLEPASS 39) EACH 1.000 $4,400.000 $4,400.00 $4,750.000 $4,750.00 $12,500.000 $12,500.00
529.20 PARTIAL REMOVAL OF STRUCTURE (BRIDGE 27) EACH 1.000 $6,000.000 $6,000.00 $8,300.000 $8,300.00 $9,500.000 $9,500.00
529.20 PARTIAL REMOVAL OF STRUCTURE (BRIDGE 28) EACH 1.000 $4,400.000 $4,400.00 $5,200.000 $5,200.00 $10,000.000 $10,000.00
529.20 PARTIAL REMOVAL OF STRUCTURE (CATTLEPASS 29H) EACH 1.000 $1,800.000 $1,800.00 $3,600.000 $3,600.00 $8,000.000 $8,000.00
529.20 PARTIAL REMOVAL OF STRUCTURE (BRIDGE 36) EACH 1.000 $6,000.000 $6,000.00 $8,300.000 $8,300.00 $14,500.000 $14,500.00
540.10 PRECAST CONCRETE STRUCTURE (4X4 BOX CULVERT LS 1.000 $78,500.000 $78,500.00 $58,600.000 $58,600.00 $78,000.000 $78,000.00
28P)
540.10 PRECAST CONCRETE STRUCTURE (14X2X30 LS 1.000 $44,800.000 $44,800.00 $43,520.000 $43,520.00 $46,500.000 $46,500.00
CATTLEPASS 29H SUPERSTRUCTURE)
540.10 PRECAST CONCRETE STRUCTURE (4X4 BOX CULVERT LS 1.000 $70,500.000 $70,500.00 $51,250.000 $51,250.00 $67,500.000 $67,500.00
31G)
540.10 PRECAST CONCRETE STRUCTURE (8 X 6 BOX CULVERT LS 1.000 $116,900.000 |  $116,900.00 $100,120.000 | $100,120.00 $96,000.000 $96,000.00
37)
541.22 CONCRETE, CLASS A cy 5.000 $2,225.000 $11,125.00 $1,740.000 $8,700.00 $1,100.000 $5,500.00
580.11 REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, sY 5.000 $1,175.000 $5,875.00 $3,100.000 $15,500.00 $640.000 $3,200.00
CLASS Il
601.2615 18" CPEP(SL) LF 245.000 $67.000 $16,415.00 $57.000 $13,965.00 $110.000 $26,950.00
601.2620 24" CPEP(SL) LF 265.000 $83.000 $21,995.00 $74.000 $19,610.00 $130.000 $34,450.00
601.2625 30" CPEP(SL) LF 50.000 $120.000 $6,000.00 $90.000 $4,500.00 $145.000 $7,250.00
601.2630 36" CPEP(SL) LF 245.000 $125.000 $30,625.00 $104.000 $25,480.00 $159.000 $38,955.00
602.30 REPOINTING MASONRY sy 80.000 $206.500 $16,520.00 $275.000 $22,000.00 $125.000 $10,000.00
602.35 REBUILT STONE MASONRY cy 300.000 $180.000 $54,000.00 $95.000 $28,500.00 $150.000 $45,000.00
602.40 REPAIRING STONE MASONRY sy 25.000 $236.000 $5,900.00 $560.000 $14,000.00 $250.000 $6,250.00
613.06 STONE FILL, STREAM BED MATERIAL (E-STONE, TYPE I) cy 110.000 $52.000 $5,720.00 $62.000 $6,820.00 $70.000 $7,700.00
613.06 STONE FILL, STREAM BED MATERIAL (E-STONE, TYPE Il) cy 110.000 $52.000 $5,720.00 $76.000 $8,360.00 $85.000 $9,350.00
613.10 STONE FILL, TYPE | cy 325.000 $52.000 $16,900.00 $48.000 $15,600.00 $75.000 $24,375.00
613.11 STONE FILL, TYPE Il cy 160.000 $52.000 $8,320.00 $60.000 $9,600.00 $85.000 $13,600.00
618.11 PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH 53 275.000 $93.000 $25,575.00 $188.000 $51,700.00 $145.000 $39,875.00
618.30 DETECTABLE WARNING SURFACE SF 720.000 $22.500 $16,200.00 $32.000 $23,040.00 $45.000 $32,400.00
630.15 FLAGGERS HR 100.000 $44.500 $4,450.00 $48.000 $4,800.00 $45.000 $4,500.00
631.10 FIELD OFFICE, ENGINEERS LS 1.000 $9,000.000 $9,000.00 $21,500.000 $21,500.00 $25,000.000 $25,000.00
631.19 TESTING EQUIPMENT, GROUT LS 1.000 $600.000 $600.00 $1,100.000 $1,100.00 $2,500.000 $2,500.00
631.26 FIELD OFFICE COMMUNICATIONS (N.A.B.L.) DL 3,000.000 $1.000 $3,000.00 $1.000 $3,000.00 $1.000 $3,000.00
635.11 MOBILIZATION/DEMOBILIZATION LS 1.000 $80,000.000 $80,000.00 $112,350.000 | $112,350.00 $110,000.000 |  $110,000.00
641.11 TRAFFIC CONTROL, ALL-INCLUSIVE LS 1.000 $35,000.000 $35,000.00 $16,500.000 $16,500.00 $35,000.000 $35,000.00
646.241 12 INCH WHITE LINE, WATERBORNE PAINT LF 360.000 $1.250 $450.00 $3.500 $1,260.00 $2.750 $990.00
651.15 SEED LB 650.000 $10.000 $6,500.00 $15.000 $9,750.00 $10.000 $6,500.00
651.18 FERTILIZER LB 5,360.000 $2.250 $12,060.00 $1.000 $5,360.00 $10.000 $53,600.00
651.20 AGRICULTURAL LIMESTONE TON 25.000 $475.000 $11,875.00 $400.000 $10,000.00 $750.000 $18,750.00
651.35 TOPSOIL cy 2,880.000 $26.000 $74,880.00 $60.000 |  $172,800.00 $42.000 |  $120,960.00
651.40 GRUBBING MATERIAL (6") sy 610.000 $16.250 $9,912.50 $11.500 $7,015.00 $45.000 $27,450.00
653.10 HAY MULCH TON 20.000 $825.000 $16,500.00 $950.000 $19,000.00 $550.000 $11,000.00
653.12 STRAW MULCH TON 10.000 $1,450.000 $14,500.00 $1,300.000 $13,000.00 $650.000 $6,500.00
653.21 ROLLED EROSION CONTROL PRODUCT, TYPE Il sy 6,000.000 $4.750 $28,500.00 $5.800 $34,800.00 $3.000 $18,000.00
675.20 TRAFFIC SIGN, TYPE A SF 1,110.000 $21.500 $23,865.00 $21.000 $23,310.00 $19.000 $21,090.00
675.341 SQUARE TUBE SIGN POST AND ANCHOR LF 1,970.000 $18.750 $36,937.50 $18.500 $36,445.00 $16.000 $31,520.00
900.608 SPECIAL PROVISION (AGGREGATE SURFACE COURSE, cy 5,820.000 $43.000 |  $250,260.00 $55.000 | $320,100.00 $50.000 $291,000.00
TRAIL)
900.620 SPECIAL PROVISION (CLEARING CULVERT) EACH 77.000 $975.000 $75,075.00 $190.000 $14,630.00 $300.000 $23,100.00
900.620 SPECIAL PROVISION (BOULDERS) EACH 140.000 $78.000 $10,920.00 $220.000 $30,800.00 $155.000 $21,700.00
900.640 SPECIAL PROVISION (GUARD RAIL, PRESSURE LF 2,625.000 $46.500 | $122,062.50 $44.000 | $115,500.00 $41.000 $107,625.00
TREATED)
900.640 SPECIAL PROVISION (CHOKING BALLAST) LF 63,150.000 $1.500 $94,725.00 $1.500 $94,725.00 $1.750|  $110,512.50
900.640 SPECIAL PROVISION (DITCHING) LF 47,900.000 $1.400 $67,060.00 $4.000 |  $191,600.00 $2.500 |  $119,750.00
900.640 SPECIAL PROVISION (WINDROWING BALLAST) LF 94,220.000 $0.550 $51,821.00 $0.240 $22,612.80 $1.750|  $164,885.00
900.640 SPECIAL PROVISION (BRIDGE RAIL TYPE I, PRESSURE LF 140.000 $176.000 $24,640.00 $168.000 $23,520.00 $160.000 $22,400.00
TREATED)
900.640 SPECIAL PROVISION (BRIDGE RAIL TYPE Il, PRESSURE LF 120.000 $182.000 $21,840.00 $173.000 $20,760.00 $165.000 $19,800.00
TREATED)
900.640 SPECIAL PROVISION (APPROACH RAIL, PRESSURE LF 240.000 $110.000 $26,400.00 $104.000 $24,960.00 $95.000 $22,800.00
TREATED)
900.645 SPECIAL PROVISION (EROSION CONTROL, LS 1.000 $18,875.000 $18,875.00 $24,000.000 $24,000.00 $42,000.000 $42,000.00
ALL-INCLUSIVE)
900.645 SPECIAL PROVISION (TEMPORARY RELOCATION OF LS 1.000 $4,000.000 $4,000.00 $6,300.000 $6,300.00 $9,500.000 $9,500.00
STREAM 28P)
900.645 SPECIAL PROVISION (TEMPORARY RELOCATION OF LS 1.000 $5,400.000 $5,400.00 $6,200.000 $6,200.00 $12,000.000 $12,000.00
STREAM 31G)
900.645 SPECIAL PROVISION (TEMPORARY RELOCATION OF LS 1.000 $6,000.000 $6,000.00 $12,400.000 $12,400.00 $15,000.000 $15,000.00
STREAM 37)
900.645 SPECIAL PROVISION (BALLAST GRADING AND LS 1.000 $24,650.000 $24,650.00 $50,000.000 $50,000.00 $52,000.000 $52,000.00
SHAPING)
900.670 SPECIAL PROVISION (DECKING) SF 1,380.000 $14.500 $20,010.00 $17.000 $23,460.00 $24.000 $33,120.00
Totals: $2,254,046.00] | $2,612,282.80 | $2,737,402.50 |
4.J. HUTCHINS, INC. 5.N. A. MANOSH, INC. 6.J. P. SICARD, INC.
88 ROGERS LANE 120 NORTHGATE PLAZA 4261 SOUTH BARTON ROAD
RICHMOND, VT 05477 MORRISVILLE, VT 05661 BARTON, VT 05822
Pay Item Description Unit Quantity Unit Price Total Unit Price I Total Unit Price Total
201.10 CLEARING AND GRUBBING, INCLUDING INDIVIDUAL LS 1.000 $195,000.000 [ $195,000.00 $35,000.000 $35,000.00 $150,880.000 |  $150,880.00
TREES AND STUMPS
201.30 THINNING AND TRIMMING ACRE 1.000 $48,765.000 $48,765.00 $15,000.000 $15,000.00 $23,000.000 $23,000.00
203.15 COMMON EXCAVATION cy 4,450.000 $19.000 $84,550.00 $30.000 | $133,500.00 $21.000 $93,450.00
203.17 UNCLASSIFIED EXCAVATION cy 850.000 $35.000 $29,750.00 $24.000 $20,400.00 $29.000 $24,650.00
203.25 CHANNEL EXCAVATION OF EARTH cy 50.000 $30.000 $1,500.00 $100.000 $5,000.00 $46.000 $2,300.00
203.32 GRANULAR BORROW cy 4,700.000 $22.000|  $103,400.00 $32.800 |  $154,160.00 $33.000 |  $155,100.00
204.20 TRENCH EXCAVATION OF EARTH cy 190.000 $44.000 $8,360.00 $65.000 $12,350.00 $23.000 $4,370.00
204.22 TRENCH EXCAVATION OF EARTH, EXPLORATORY cy 1.000 $75.000 $75.00 $75.000 $75.00 $75.000 $75.00
(N.AB.L)
204.25 STRUCTURE EXCAVATION cy 1,800.000 $23.750 $42,750.00 $35.000 $63,000.00 $29.000 $52,200.00
204.30 GRANULAR BACKFILL FOR STRUCTURES cy 1,300.000 $45.000 $58,500.00 $32.000 $41,600.00 $49.000 $63,700.00
208.40 COFFERDAM (BRIDGE 36 ABUTMENT 1) LS 1.000 $8,600.000 $8,600.00 $30,000.000 $30,000.00 $16,400.000 $16,400.00
208.40 COFFERDAM (BRIDGE 36 ABUTMENT 2) LS 1.000 $8,600.000 $8,600.00 $30,000.000 $30,000.00 $16,400.000 $16,400.00
507.11 REINFORCING STEEL, LEVEL | LB 230.000 $12.000 $2,760.00 $19.000 $4,370.00 $4.000 $920.00
514.10 WATER REPELLENT, SILANE GAL 5.000 $155.000 $775.00 $100.000 $500.00 $90.000 $450.00
522.25 STRUCTURAL LUMBER AND TIMBER, TREATED MFBM 6.900 $6,000.000 $41,400.00 $6,000.000 $41,400.00 $8,135.000 $56,131.50
(DECKING AND RAILING)
529.15 REMOVAL OF STRUCTURE (BRIDGE 31) EACH 1.000 $6,500.000 $6,500.00 $35,000.000 $35,000.00 $33,130.000 $33,130.00
529.15 REMOVAL OF STRUCTURE (CATTLEPASS 39) EACH 1.000 $6,500.000 $6,500.00 $42,000.000 $42,000.00 $10,086.000 $10,086.00
529.20 PARTIAL REMOVAL OF STRUCTURE (BRIDGE 27) EACH 1.000 $10,500.000 $10,500.00 $35,000.000 $35,000.00 $12,100.000 $12,100.00
529.20 PARTIAL REMOVAL OF STRUCTURE (BRIDGE 28) EACH 1.000 $5,200.000 $5,200.00 $35,000.000 $35,000.00 $7,060.000 $7,060.00
529.20 PARTIAL REMOVAL OF STRUCTURE (CATTLEPASS 29H) EACH 1.000 $10,500.000 $10,500.00 $9,000.000 $9,000.00 $10,086.000 $10,086.00
529.20 PARTIAL REMOVAL OF STRUCTURE (BRIDGE 36) EACH 1.000 $6,000.000 $6,000.00 $35,000.000 $35,000.00 $12,100.000 $12,100.00
540.10 PRECAST CONCRETE STRUCTURE (4X4 BOX CULVERT LS 1.000 $70,000.000 $70,000.00 $85,000.000 $85,000.00 $86,870.000 $86,870.00
28P)
540.10 PRECAST CONCRETE STRUCTURE (14X2X30 LS 1.000 $45,000.000 $45,000.00 $58,000.000 $58,000.00 $60,825.000 $60,825.00
CATTLEPASS 29H SUPERSTRUCTURE)
540.10 PRECAST CONCRETE STRUCTURE (4X4 BOX CULVERT LS 1.000 $65,000.000 $65,000.00 $81,000.000 $81,000.00 $77,550.000 $77,550.00
31G)
540.10 PRECAST CONCRETE STRUCTURE (8 X 6 BOX CULVERT LS 1.000 $85,000.000 $85,000.00 $95,000.000 $95,000.00 $114,260.000 | $114,260.00
37)
541.22 CONCRETE, CLASS A cy 5.000 $1,050.000 $5,250.00 $1,000.000 $5,000.00 $1,335.000 $6,675.00
580.11 REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, sY 5.000 $1,240.000 $6,200.00 $1,000.000 $5,000.00 $2,000.000 $10,000.00
CLASS Il
601.2615 18" CPEP(SL) LF 245.000 $92.000 $22,540.00 $45.000 $11,025.00 $81.000 $19,845.00
601.2620 24" CPEP(SL) LF 265.000 $170.000 $45,050.00 $56.000 $14,840.00 $93.000 $24,645.00
601.2625 30" CPEP(SL) LF 50.000 $185.000 $9,250.00 $66.000 $3,300.00 $155.000 $7,750.00
601.2630 36" CPEP(SL) LF 245.000 $220.000 $53,900.00 $76.000 $18,620.00 $185.000 $45,325.00
602.30 REPOINTING MASONRY sy 80.000 $525.000 $42,000.00 $640.000 $51,200.00 $69.000 $5,520.00
602.35 REBUILT STONE MASONRY cy 300.000 $170.000 $51,000.00 $265.000 $79,500.00 $84.000 $25,200.00
602.40 REPAIRING STONE MASONRY sy 25.000 $1,100.000 $27,500.00 $900.000 $22,500.00 $370.000 $9,250.00
613.06 STONE FILL, STREAM BED MATERIAL (E-STONE, TYPE I) cy 110.000 $120.000 $13,200.00 $70.000 $7,700.00 $103.000 $11,330.00
613.06 STONE FILL, STREAM BED MATERIAL (E-STONE, TYPE Il) cy 110.000 $140.000 $15,400.00 $80.000 $8,800.00 $103.000 $11,330.00
613.10 STONE FILL, TYPE | cy 325.000 $90.000 $29,250.00 $65.000 $21,125.00 $64.000 $20,800.00
613.11 STONE FILL, TYPE Il cy 160.000 $90.000 $14,400.00 $75.000 $12,000.00 $64.000 $10,240.00
618.11 PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH sy 275.000 $145.000 $39,875.00 $250.000 $68,750.00 $119.000 $32,725.00
618.30 DETECTABLE WARNING SURFACE SF 720.000 $25.000 $18,000.00 $5.000 $3,600.00 $30.000 $21,600.00
630.15 FLAGGERS HR 100.000 $48.000 $4,800.00 $30.000 $3,000.00 $60.000 $6,000.00
631.10 FIELD OFFICE, ENGINEERS LS 1.000 $30,000.000 $30,000.00 $25,000.000 $25,000.00 $31,340.000 $31,340.00
631.19 TESTING EQUIPMENT, GROUT LS 1.000 $250.000 $250.00 $750.000 $750.00 $1,500.000 $1,500.00
631.26 FIELD OFFICE COMMUNICATIONS (N.A.B.L.) DL 3,000.000 $1.000 $3,000.00 $1.000 $3,000.00 $1.000 $3,000.00
635.11 MOBILIZATION/DEMOBILIZATION LS 1.000 $125,000.000 |  $125,000.00 $200,000.000 | $200,000.00 $325,165.000 |  $325,165.00
641.11 TRAFFIC CONTROL, ALL-INCLUSIVE LS 1.000 $15,000.000 $15,000.00 $25,000.000 $25,000.00 $18,055.000 $18,055.00
646.241 12 INCH WHITE LINE, WATERBORNE PAINT LF 360.000 $3.000 $1,080.00 $30.000 $10,800.00 $6.000 $2,160.00
651.15 SEED LB 650.000 $10.750 $6,987.50 $10.000 $6,500.00 $8.000 $5,200.00
651.18 FERTILIZER LB 5,360.000 $2.000 $10,720.00 $5.000 $26,800.00 $6.000 $32,160.00
651.20 AGRICULTURAL LIMESTONE TON 25.000 $1,200.000 $30,000.00 $700.000 $17,500.00 $650.000 $16,250.00
651.35 TOPSOIL cy 2,880.000 $79.250 |  $228,240.00 $35.000 | $100,800.00 $49.000 |  $141,120.00
651.40 GRUBBING MATERIAL (6") sy 610.000 $15.000 $9,150.00 $35.000 $21,350.00 $5.000 $3,050.00
653.10 HAY MULCH TON 20.000 $1,200.000 $24,000.00 $500.000 $10,000.00 $650.000 $13,000.00
653.12 STRAW MULCH TON 10.000 $1,500.000 $15,000.00 $750.000 $7,500.00 $750.000 $7,500.00
653.21 ROLLED EROSION CONTROL PRODUCT, TYPE Il sy 6,000.000 $3.850 $23,100.00 $5.000 $30,000.00 $5.000 $30,000.00
675.20 TRAFFIC SIGN, TYPE A SF 1,110.000 $16.000 $17,760.00 $26.000 $28,860.00 $19.000 $21,090.00
675.341 SQUARE TUBE SIGN POST AND ANCHOR LF 1,970.000 $17.000 $33,490.00 $26.000 $51,220.00 $17.000 $33,490.00
900.608 SPECIAL PROVISION (AGGREGATE SURFACE COURSE, cy 5,820.000 $47.000 |  $273,540.00 $49.000 [ $285,180.00 $63.000 $366,660.00
TRAIL)
900.620 SPECIAL PROVISION (CLEARING CULVERT) EACH 77.000 $530.000 $40,810.00 $150.000 $11,550.00 $1,175.000 $90,475.00
900.620 SPECIAL PROVISION (BOULDERS) EACH 140.000 $100.000 $14,000.00 $200.000 $28,000.00 $152.000 $21,280.00
900.640 SPECIAL PROVISION (GUARD RAIL, PRESSURE LF 2,625.000 $39.750 |  $104,343.75 $69.000 |  $181,125.00 $42.000 $110,250.00
TREATED)
900.640 SPECIAL PROVISION (CHOKING BALLAST) LF 63,150.000 $2.500 |  $157,875.00 $1.480 $93,462.00 $5.000|  $315,750.00
900.640 SPECIAL PROVISION (DITCHING) LF 47,900.000 $1.300 $62,270.00 $2.000 $95,800.00 $2.250|  $107,775.00
900.640 SPECIAL PROVISION (WINDROWING BALLAST) LF 94,220.000 $0.900 $84,798.00 $1.000 $94,220.00 $0.750 $70,665.00
900.640 SPECIAL PROVISION (BRIDGE RAIL TYPE I, PRESSURE LF 140.000 $151.000 $21,140.00 $165.000 $23,100.00 $159.000 $22,260.00
TREATED)
900.640 SPECIAL PROVISION (BRIDGE RAIL TYPE I, PRESSURE LF 120.000 $155.500 $18,660.00 $165.000 $19,800.00 $164.000 $19,680.00
TREATED)
900.640 SPECIAL PROVISION (APPROACH RAIL, PRESSURE LF 240.000 $93.500 $22,440.00 $110.000 $26,400.00 $99.000 $23,760.00
TREATED)
900.645 SPECIAL PROVISION (EROSION CONTROL, LS 1.000 $54,000.000 $54,000.00 $35,550.000 $35,550.00 $22,950.000 $22,950.00
ALL-INCLUSIVE)
900.645 SPECIAL PROVISION (TEMPORARY RELOCATION OF LS 1.000 $8,600.000 $8,600.00 $35,000.000 $35,000.00 $8,780.000 $8,780.00
STREAM 28P)
900.645 SPECIAL PROVISION (TEMPORARY RELOCATION OF LS 1.000 $8,600.000 $8,600.00 $28,000.000 $28,000.00 $8,780.000 $8,780.00
STREAM 31G)
900.645 SPECIAL PROVISION (TEMPORARY RELOCATION OF LS 1.000 $8,600.000 $8,600.00 $31,000.000 $31,000.00 $22,900.000 $22,900.00
STREAM 37)
900.645 SPECIAL PROVISION (BALLAST GRADING AND LS 1.000 $52,000.000 $52,000.00 $10,000.000 $10,000.00 $75,000.000 $75,000.00
SHAPING)
900.670 SPECIAL PROVISION (DECKING) SF 1,380.000 $18.750 $25,875.00 $60.000 $82,800.00 $24.000 $33,120.00
Totals: $2,872,929.25] | $3,078,382.00] | $3,356,493.50 |
7. DALE E. PERCY, INC. 8. CASELLA CONSTRUCTION, INC.
269 WEEKS HILL ROAD 25 INDUSTRIAL LANE
STOWE, VT 05672 MENDON, VT 05701
Pay Item Description Unit Quantity Unit Price Total Unit Price Total Unit Price Total
201.10 CLEARING AND GRUBBING, INCLUDING INDIVIDUAL LS 1.000 $55,000.000 $55,000.00 $63,000.000 $63,000.00
TREES AND STUMPS
201.30 THINNING AND TRIMMING ACRE 1.000 $15,000.000 $15,000.00 $6,000.000 $6,000.00
203.15 COMMON EXCAVATION cy 4,450.000 $14.000 $62,300.00 $13.000 $57,850.00
203.17 UNCLASSIFIED EXCAVATION cy 850.000 $19.300 $16,405.00 $15.500 $13,175.00
203.25 CHANNEL EXCAVATION OF EARTH cy 50.000 $24.000 $1,200.00 $61.500 $3,075.00
203.32 GRANULAR BORROW cYy 4,700.000 $48.000 |  $225,600.00 $28.500 | $133,950.00
204.20 TRENCH EXCAVATION OF EARTH cy 190.000 $25.000 $4,750.00 $48.500 $9,215.00
204.22 TRENCH EXCAVATION OF EARTH, EXPLORATORY cy 1.000 $75.000 $75.00 $75.000 $75.00
(N.AB.L)
204.25 STRUCTURE EXCAVATION cy 1,800.000 $18.000 $32,400.00 $49.000 $88,200.00
204.30 GRANULAR BACKFILL FOR STRUCTURES cy 1,300.000 $48.000 $62,400.00 $74.000 $96,200.00
208.40 COFFERDAM (BRIDGE 36 ABUTMENT 1) LS 1.000 $19,600.000 $19,600.00 $12,000.000 $12,000.00
208.40 COFFERDAM (BRIDGE 36 ABUTMENT 2) LS 1.000 $22,280.000 $22,280.00 $12,000.000 $12,000.00
507.11 REINFORCING STEEL, LEVEL | LB 230.000 $17.000 $3,910.00 $3.500 $805.00
514.10 WATER REPELLENT, SILANE GAL 5.000 $260.000 $1,300.00 $92.500 $462.50
522.25 STRUCTURAL LUMBER AND TIMBER, TREATED MFBM 6.900 $19,500.000 | $134,550.00 $11,000.000 $75,900.00
(DECKING AND RAILING)
529.15 REMOVAL OF STRUCTURE (BRIDGE 31) EACH 1.000 $12,200.000 $12,200.00 $7,900.000 $7,900.00
529.15 REMOVAL OF STRUCTURE (CATTLEPASS 39) EACH 1.000 $13,500.000 $13,500.00 $5,600.000 $5,600.00
529.20 PARTIAL REMOVAL OF STRUCTURE (BRIDGE 27) EACH 1.000 $12,000.000 $12,000.00 $7,100.000 $7,100.00
529.20 PARTIAL REMOVAL OF STRUCTURE (BRIDGE 28) EACH 1.000 $9,800.000 $9,800.00 $7,000.000 $7,000.00
529.20 PARTIAL REMOVAL OF STRUCTURE (CATTLEPASS 29H) EACH 1.000 $12,000.000 $12,000.00 $8,800.000 $8,800.00
529.20 PARTIAL REMOVAL OF STRUCTURE (BRIDGE 36) EACH 1.000 $12,000.000 $12,000.00 $2,300.000 $2,300.00
540.10 PRECAST CONCRETE STRUCTURE (4X4 BOX CULVERT LS 1.000 $79,000.000 $79,000.00 $48,000.000 $48,000.00
28P)
540.10 PRECAST CONCRETE STRUCTURE (14X2X30 LS 1.000 $67,000.000 $67,000.00 $79,000.000 $79,000.00
CATTLEPASS 29H SUPERSTRUCTURE)
540.10 PRECAST CONCRETE STRUCTURE (4X4 BOX CULVERT LS 1.000 $67,000.000 $67,000.00 $71,000.000 $71,000.00
31G)
540.10 PRECAST CONCRETE STRUCTURE (8 X 6 BOX CULVERT LS 1.000 $92,000.000 $92,000.00 $106,000.000 | $106,000.00
37)
541.22 CONCRETE, CLASS A cy 5.000 $600.000 $3,000.00 $2,900.000 $14,500.00
580.11 REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, sy 5.000 $2,900.000 $14,500.00 $3,800.000 $19,000.00
CLASS Il
601.2615 18" CPEP(SL) LF 245.000 $80.000 $19,600.00 $112.000 $27,440.00
601.2620 24" CPEP(SL) LF 265.000 $100.000 $26,500.00 $125.000 $33,125.00
601.2625 30" CPEP(SL) LF 50.000 $160.000 $8,000.00 $174.000 $8,700.00
601.2630 36" CPEP(SL) LF 245.000 $140.000 $34,300.00 $135.000 $33,075.00
602.30 REPOINTING MASONRY sy 80.000 $475.000 $38,000.00 $359.000 $28,720.00
602.35 REBUILT STONE MASONRY cy 300.000 $1,400.000 |  $420,000.00 $376.000 |  $112,800.00
602.40 REPAIRING STONE MASONRY sy 25.000 $700.000 $17,500.00 $1,100.000 $27,500.00
613.06 STONE FILL, STREAM BED MATERIAL (E-STONE, TYPE I) cy 110.000 $100.000 $11,000.00 $299.000 $32,890.00
613.06 STONE FILL, STREAM BED MATERIAL (E-STONE, TYPE I) cy 110.000 $120.000 $13,200.00 $299.000 $32,890.00
613.10 STONE FILL, TYPE | cy 325.000 $75.000 $24,375.00 $115.000 $37,375.00
613.11 STONE FILL, TYPE Il cy 160.000 $80.000 $12,800.00 $119.000 $19,040.00
618.11 PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH sy 275.000 $145.000 $39,875.00 $118.000 $32,450.00
618.30 DETECTABLE WARNING SURFACE SF 720.000 $30.000 $21,600.00 $41.000 $29,520.00
630.15 FLAGGERS HR 100.000 $49.000 $4,900.00 $53.000 $5,300.00
631.10 FIELD OFFICE, ENGINEERS LS 1.000 $36,000.000 $36,000.00 $23,000.000 $23,000.00
631.19 TESTING EQUIPMENT, GROUT LS 1.000 $2,900.000 $2,900.00 $1,200.000 $1,200.00
631.26 FIELD OFFICE COMMUNICATIONS (N.A.B.L.) DL 3,000.000 $1.000 $3,000.00 $1.000 $3,000.00
635.11 MOBILIZATION/DEMOBILIZATION LS 1.000 $150,000.000 |  $150,000.00 $369,000.000 |  $369,000.00
641.11 TRAFFIC CONTROL, ALL-INCLUSIVE LS 1.000 $19,000.000 $19,000.00 $45,000.000 $45,000.00
646.241 12 INCH WHITE LINE, WATERBORNE PAINT LF 360.000 $6.000 $2,160.00 $3.500 $1,260.00
651.15 SEED LB 650.000 $10.000 $6,500.00 $10.500 $6,825.00
651.18 FERTILIZER LB 5,360.000 $3.500 $18,760.00 $0.590 $3,162.40
651.20 AGRICULTURAL LIMESTONE TON 25.000 $1,600.000 $40,000.00 $353.000 $8,825.00
651.35 TOPSOIL cy 2,880.000 $50.000 |  $144,000.00 $81.000 |  $233,280.00
651.40 GRUBBING MATERIAL (6") sy 610.000 $40.000 $24,400.00 $34.000 $20,740.00
653.10 HAY MULCH TON 20.000 $1,000.000 $20,000.00 $325.000 $6,500.00
653.12 STRAW MULCH TON 10.000 $1,050.000 $10,500.00 $541.000 $5,410.00
653.21 ROLLED EROSION CONTROL PRODUCT, TYPE Il sy 6,000.000 $2.000 $12,000.00 $4.000 $24,000.00
675.20 TRAFFIC SIGN, TYPE A SF 1,110.000 $19.500 $21,645.00 $21.500 $23,865.00
675.341 SQUARE TUBE SIGN POST AND ANCHOR LF 1,970.000 $16.500 $32,505.00 $19.000 $37,430.00
900.608 SPECIAL PROVISION (AGGREGATE SURFACE COURSE, cy 5,820.000 $60.000 |  $349,200.00 $54.500 | $317,190.00
TRAIL)
900.620 SPECIAL PROVISION (CLEARING CULVERT) EACH 77.000 $760.000 $58,520.00 $212.000 $16,324.00
900.620 SPECIAL PROVISION (BOULDERS) EACH 140.000 $248.000 $34,720.00 $127.000 $17,780.00
900.640 SPECIAL PROVISION (GUARD RAIL, PRESSURE LF 2,625.000 $47.000 |  $123,375.00 $46.500 | $122,062.50
TREATED)
900.640 SPECIAL PROVISION (CHOKING BALLAST) LF 63,150.000 $2.800 |  $176,820.00 $2.100 |  $132,615.00
900.640 SPECIAL PROVISION (DITCHING) LF 47,900.000 $3.400|  $162,860.00 $3.900 |  $186,810.00
900.640 SPECIAL PROVISION (WINDROWING BALLAST) LF 94,220.000 $1.400 |  $131,908.00 $2.300 |  $216,706.00
900.640 SPECIAL PROVISION (BRIDGE RAIL TYPE |, PRESSURE LF 140.000 $179.000 $25,060.00 $178.000 $24,920.00
TREATED)
900.640 SPECIAL PROVISION (BRIDGE RAIL TYPE I, PRESSURE LF 120.000 $185.000 $22,200.00 $183.000 $21,960.00
TREATED)
900.640 SPECIAL PROVISION (APPROACH RAIL, PRESSURE LF 240.000 $110.000 $26,400.00 $110.000 $26,400.00
TREATED)
900.645 SPECIAL PROVISION (EROSION CONTROL, LS 1.000 $39,200.000 $39,200.00 $83,000.000 $83,000.00
ALL-INCLUSIVE)
900.645 SPECIAL PROVISION (TEMPORARY RELOCATION OF LS 1.000 $7,375.000 $7,375.00 $4,300.000 $4,300.00
STREAM 28P)
900.645 SPECIAL PROVISION (TEMPORARY RELOCATION OF LS 1.000 $7,400.000 $7,400.00 $4,300.000 $4,300.00
STREAM 31G)
900.645 SPECIAL PROVISION (TEMPORARY RELOCATION OF LS 1.000 $6,800.000 $6,800.00 $4,300.000 $4,300.00
STREAM 37)
900.645 SPECIAL PROVISION (BALLAST GRADING AND LS 1.000 $65,000.000 $65,000.00 $115,000.000 | $115,000.00
SHAPING)
900.670 SPECIAL PROVISION (DECKING) SF 1,380.000 $17.500 $24,150.00 $24.500 $33,810.00
Totals: $3,546,778.00] | $3,548,907.40] | ]
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