

PEACHAM-MARSHFIELD STP FPAV(78)
C03123
FEDERAL

DATE BIDS OPEN: March 03, 2023, 11:00 AM

SCOPE OF WORK: WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES FINE-MILLING AND RESURFACING THE EXISTING HIGHWAY, GUARDRAIL IMPROVEMENTS, PAVEMENT MARKINGS AND OTHER

HIGHWAY ITEMS. COMPLETION DATE: October 13, 2023

LOCATION: BEGINNING ON VT ROUTE 232 IN THE TOWN OF PEACHAM AT MM 0.200 AND EXTENDING NORTHERLY ALONG VT ROUTE 232 FOR A DISTANCE OF APPROXIMATELY 6.166 MILES

LOCATION:	BEGINNING ON VT ROUTE 232 IN THE TOWN OF PEACHA (32,556.48 FT) TO MM 4.362 IN THE TOWN OF MARSHFIE		O AND EXTEN	1. J. HUTCHINS, INC.		2. PIKE INDUSTRIES, INC.		3. FRANK W. WHITCOMB	
				88 ROGERS LANE RICHMOND, VT 05477		3 EASTGATE PARK ROAD BELMONT, NH 03220		CONSTRUCTION P.O. BO WALPOLE,	ORPORATION 1000
Pay Item	Description MMON TO ALL ALTERNATES	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total
203.40	SHOULDER BERM REMOVAL	LF	580.000	\$6.000	\$3,480.00	\$1.750	\$1,015.00	\$6.000	\$3,480.0
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY	CY	1.000	\$75.000	\$75.00	\$75.000	\$75.00	\$75.000	\$75.0
210.12	(N.A.B.I.) FINE-MILLING, BITUMINOUS PAVEMENT	SY	89,750.000	\$1.350	\$121,162.50	\$0.100	\$8,975.00	\$3.750	\$336,562.50
402.13	AGGREGATE SHOULDERS, RAP	TON	530.000	\$35.000	\$18,550.00	\$35.000	\$18,550.00	\$65.000	\$34,450.0
404.65	EMULSIFIED ASPHALT	сwт	730.000	\$15.000	\$10,950.00	\$10.000	\$7,300.00	\$25.000	\$18,250.00
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	1.000	\$1.000	\$1.00	\$1.000	\$1.00	\$1.000	\$1.00
406.35	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	TON	9,100.000	\$95.000	\$864,500.00	\$99.050	\$901,355.00	\$116.750	\$1,062,425.00
406.38	HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES	SY	500.000	\$10.000	\$5,000.00	\$5.000	\$2,500.00	\$60.000	\$30,000.00
406.45	BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION	TON	80.000	\$225.000	\$18,000.00	\$350.000	\$28,000.00	\$275.000	\$22,000.00
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LU	1.000	\$1.000	\$1.00	\$1.000	\$1.00	\$1.000	\$1.00
410.10	MATERIAL TRANSFER VEHICLE	TON	7,875.000	\$1.500	\$11,812.50	\$2.000	\$15,750.00	\$1.750	\$13,781.2
516.10	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	LF	45.000	\$174.000	\$7,830.00	\$174.000	\$7,830.00	\$195.000	\$8,775.00
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	CF	50.000	\$50.000	\$2,500.00	\$5.000	\$250.00	\$300.000	\$15,000.0
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HR	100.000	\$100.000	\$10,000.00	\$50.000	\$5,000.00	\$180.000	\$18,000.00
608.30	POWER BROOM RENTAL, TYPE I	HR	40.000	\$45.000	\$1,800.00	\$10.000	\$400.00	\$130.000	\$5,200.00
608.31	POWER BROOM RENTAL, TYPE II	HR	10.000	\$15.000	\$150.00	\$10.000	\$100.00	\$140.000	\$1,400.00
608.37	TRUCK RENTAL	HR	150.000	\$95.000	\$14,250.00	\$50.000	-	\$125.000	\$18,750.00
613.10	LOADER RENTAL, TYPE I STONE FILL, TYPE I	HR	20.000 80.000	\$50.000 \$114.000	\$1,000.00 \$9,120.00	\$50.000 \$100.000	\$1,000.00 \$8,000.00	\$110.000 \$105.000	\$2,200.00 \$8,400.00
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	LF	112.500	\$30.000	\$9,120.00	\$100.000	\$3,909.38	\$105.000	\$3,937.50
621.218	TRAFFIC BARRIER DELINEATOR	EACH	25.000	\$15.000	\$3,375.00	\$15.000	\$3,909.30	\$20.000	\$500.00
621.219	STEEL BEAM GUARDRAIL OFFSET BLOCK	EACH	40.000	\$25.000	\$1,000.00	\$25.000	\$1,000.00	\$30.000	\$1,200.00
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	2.000	\$1,175.000	\$2,350.00	\$1,250.000	\$2,500.00	\$1,400.000	\$2,800.00
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	10.000	\$60.000	\$600.00	\$75.000	\$750.00	\$70.000	\$700.00
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	15.000	\$230.000	\$3,450.00	\$250.000	\$3,750.00	\$265.000	\$3,975.00
621.79	ADJUST HEIGHT OF GUARDRAIL	LF	50.000	\$15.000	\$750.00	\$10.000	\$500.00	\$20.000	\$1,000.00
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	LF	121.000	\$2.000	\$242.00	\$2.000	\$242.00	\$5.000	\$605.00
630.10	UNIFORMED TRAFFIC OFFICERS	HR	70.000	\$86.000	\$6,020.00	\$50.000	\$3,500.00	\$90.000	\$6,300.00
630.15	FLAGGERS	HR	2,470.000	\$20.000	\$49,400.00	\$30.000	\$74,100.00	\$35.000	\$86,450.00
631.10	FIELD OFFICE, ENGINEERS	LS	1.000	\$500.000	\$500.00	\$2,500.000	\$2,500.00	\$19,000.000	\$19,000.00
631.17	TESTING EQUIPMENT, BITUMINOUS	LS	1.000	\$500.000	\$500.00	\$500.000	\$500.00	\$1,000.000	\$1,000.00
631.26	FIELD OFFICE COMMUNICATIONS (N.A.B.I.) MOBILIZATION/DEMOBILIZATION	DL LS	3,000.000	\$1.000 \$98,750.000	\$3,000.00 \$98,750.00	\$1.000	\$3,000.00 \$200,000.00	\$1.000 \$255,000.000	\$3,000.00 \$255,000.00
641.11	TRAFFIC CONTROL, ALL-INCLUSIVE	LS	1.000	\$100,000.000	\$100,000.00	\$75,000.000	\$75,000.00	\$185,000.000	\$185,000.00
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	3.000	\$2,900.000	\$8,700.00	\$2,200.000		\$3,400.000	\$10,200.00
646.602	TEMPORARY 4 INCH WHITE LINE, PAINT	LF	64,750.000	\$0.180	\$11,655.00	\$0.600	\$38,850.00	\$0.200	\$12,950.00
646.612	TEMPORARY 4 INCH YELLOW LINE, PAINT	LF	63,550.000	\$0.180	\$11,439.00	\$0.600	\$38,130.00	\$0.200	\$12,710.00
646.682	TEMPORARY 24 INCH STOP BAR, PAINT	LF	25.000	\$4.000	\$100.00	\$4.000	\$100.00	\$5.000	\$125.00
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	13.000	\$50.000	\$650.00	\$50.000	\$650.00	\$60.000	\$780.00
646.76	LINE STRIPING TARGETS	EACH	13,100.000	\$0.250	\$3,275.00	\$0.100	\$1,310.00	\$1.000	\$13,100.00
651.15	SEED	LB	310.000	\$4.000	\$1,240.00	\$20.000	\$6,200.00	\$15.000	\$4,650.00
651.18	FERTILIZER	LB	310.000	\$10.000	\$3,100.00	\$10.000	\$3,100.00	\$10.000	\$3,100.00
651.20	AGRICULTURAL LIMESTONE	TON	1.000	\$150.000	\$150.00	\$2,500.000	\$2,500.00	\$950.000	\$950.00
653.10	HAY MULCH	TON	1.000	\$2,300.000	\$2,300.00	\$2,500.000	-	\$1,300.000	\$1,300.00
653.20 676.10	ROLLED EROSION CONTROL PRODUCT, TYPE I DELINEATOR WITH STEEL POST	SY	50.000 8.000	\$7.500 \$135.000	\$375.00 \$1,080.00	\$3.500 \$135.000	\$175.00 \$1,080.00	\$5.000 \$160.000	\$250.00 \$1,280.00
676.12	REMOVAL OF EXISTING DELINEATOR AND POST	EACH	8.000	\$2.000	\$16.00	\$2.000	\$16.00	\$5.000	\$40.00
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LU	1.000	\$1.000	\$1.00	\$1.000	\$1.00	\$1.000	\$1.00
	<u>'</u>		<u>. </u>		\$1,414,575.00	L	\$1,486,440.38		\$2,230,654.25
OPTION - D	DURABLE 24 INCH STOP BAR OPTIONS - DURABLE 24 INCH INT	I STOP BAR	,						<u> </u>
646.483	DURABLE 24 INCH STOP BAR, EPOXY PAINT	LF	25.000	\$15.000	\$375.00	\$15.000	\$375.00	\$18.000	\$450.00
	1				\$375.00	L	\$375.00	<u> </u>	\$450.00
OPTION - D	DURABLE 24 INCH STOP BAR OPTIONS - DURABLE 24 INCH	STOP BAR	,						
646.484	DURABLE 24 INCH STOP BAR, POLYUREA	LF	25.000	\$0.000	\$0.00	\$0.000	\$0.00	\$0.000	\$0.00
	1					L			
	DURABLE LETTER OR SYMBOL OPTIONS - DURABLE LETT EPOXY PAINT	ER OR			_ 				
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	13.000	\$150.000	\$1,950.00	\$150.000	\$1,950.00	\$165.000	\$2,145.00
	•	•			\$1,950.00	<u> </u>	\$1,950.00		\$2,145.00
OPTION - D SYMBOL, F	DURABLE LETTER OR SYMBOL OPTIONS - DURABLE LETT POLYUREA	ER OR							
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	13.000	\$0.000	\$0.00	\$0.000	\$0.00	\$0.000	\$0.00
	1	1	<u>. </u>			L		<u> </u>	
OPTION - P	AVEMENT MARKING OPTIONS - EPOXY PAINT OPTIONS								_
646.403	DURABLE 4 INCH WHITE LINE, EPOXY PAINT	LF	64,750.000	\$1.000	\$64,750.00	\$1.000	\$64,750.00	\$1.100	\$71,225.0
646.413	DURABLE 4 INCH YELLOW LINE, EPOXY PAINT	LF	63,550.000	\$1.000	\$63,550.00	\$1.000	\$63,550.00	\$1.100	\$69,905.00 \$141,130.00
OPTION - P	PAVEMENT MARKING OPTIONS - POLYUREA ITEMS				\$128,300.00		\$128,300.00		\$141,130.00
646.404	DURABLE 4 INCH WHITE LINE, POLYUREA	LF	64,750.000	\$0.000	\$0.00	\$0.000	\$0.00	\$0.000	\$0.0
646.414	DURABLE 4 INCH YELLOW LINE, POLYUREA	LF	63,550.000	\$0.000	\$0.00	\$0.000	\$0.00	\$0.000	\$0.00
	•	•							
			Totals:		\$1,545,200.00		\$1,617,065.38		\$2,374,379.2

Friday, March 03, 2023