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                                                           RESULTS OF BIDS

         PROJECT(S): CAVENDISH-WFLD ER STP 0146(14)                                  CONTRACT ID   : 12C226
                                                                                     CALL ORDER    : 001
                                                                                     CONTRACT TIME : 10/22/21  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : CAVENDISH        WEATHERSFIELD
         CAVENDISH-WEATHERSFIELD ER STP 0146 (14) - BEGINNING IN
         CAVENDISH AT THE INTERSECTION OF VT ROUTE 103 AND VT ROUTE                      COUNTY    : WINDSOR
         131 AT STATION A 0+22.00 (MM 0.0004) AND EXTENDING EASTERLY                     DISTRICT  : D02
         ALONG VT ROUTE 131 FOR A DISTANCE OF 47,275.09 FEET (8.953
         MILES) TO STATION 68+98.00 (MM 1.306) ENDING IN THE TOWN OF
         WEATHERSFIELD AT THE INTERSECTION OF VT ROUTE 106 AND VT
         ROUTE 131.

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES
         COARSE-MILLING, FULL DEPTH RECLAMATION (FDR) AND PAVING OF
         THE EXISTING HIGHWAY, REPLACEMENT OF AN EXISTING BOX
         CULVERT, SLOPE STABILIZATION SYSTEM, LEDGE REMOVAL, STONE
         FILL FOR RIVER BANK STABILIZATION, PAVEMENT MARKINGS,
         GUARDRAIL, SIGNS AND OTHER HIGHWAY RELATED ITEMS.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   115009280610   PIKE INDUSTRIES, INC.                                                      $ 15,241,280.00     100.0000%
       2   120038150010   KUBRICKY CONSTRUCTION CORP.                                                $ 17,303,328.60     113.5294%
    =====================================================================================================================================
                                              |(   1  ) 115009280610        |(   2  ) 120038150010        |(      )
                                              |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.  |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |   50000.00000       50000.00|   22700.00000       22700.00|
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15               19500.000  CY   |       5.00000       97500.00|      17.86000      348270.00|
      COMMON EXCAVATION                       |                             |                             |
    0015 203.16                1760.000  CY   |     175.00000      308000.00|     170.00000      299200.00|
      SOLID ROCK EXCAVATION                   |                             |                             |
    0020 203.27                1175.000  CY   |      22.60000       26555.00|      22.50000       26437.50|
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             |
    0025 203.28                  15.000  CY   |      25.00000         375.00|      28.50000         427.50|
      EXCAVATION OF SURFACES AND PAVEMENTS    |                             |                             |
    0030 203.30                1005.000  CY   |       5.00000        5025.00|      11.50000       11557.50|
      EARTH BORROW                            |                             |                             |
    0035 203.32                 570.000  CY   |      26.00000       14820.00|      34.00000       19380.00|
      GRANULAR BORROW                         |                             |                             |
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         PROJECT(S): CAVENDISH-WFLD ER STP 0146(14)                                  CONTRACT ID   : 12C226

    =====================================================================================================================================
                                              |(   1  ) 115009280610        |(   2   ) 120038150010       |(      )
                                              |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.  |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0040 204.20                7100.000  CY   |      15.00000      106500.00|      35.50000      252050.00|
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0045 204.21                 700.000  CY   |     210.00000      147000.00|     230.00000      161000.00|
      TRENCH EXCAVATION OF ROCK               |                             |                             |
    0050 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0055 204.25                 531.000  CY   |      20.00000       10620.00|      17.00000        9027.00|
      STRUCTURE EXCAVATION                    |                             |                             |
    0060 204.30                 515.000  CY   |      45.00000       23175.00|      68.00000       35020.00|
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0065 210.10              144400.000  SY   |       1.95000      281580.00|       2.70000      389880.00|
      COARSE-MILLING, BITUMINOUS PAVEMENT     |                             |                             |
    0070 213.10               26000.000  LF   |       0.25000        6500.00|       0.55000       14300.00|
      MILLED RUMBLE STRIPS (CENTERLINE)       |                             |                             |
    0075 301.35                7175.000  CY   |      18.00000      129150.00|      46.60000      334355.00|
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0080 310.20              139000.000  SY   |       0.50000       69500.00|       1.40000      194600.00|
      FULL DEPTH RECLAMATION (FDR)            |                             |                             |
    0085 404.65                1320.000  CWT  |      35.00000       46200.00|      43.00000       56760.00|
      EMULSIFIED ASPHALT                      |                             |                             |
    0090 406.28                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)     |                             |                             |
    0095 406.29                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0100 406.30                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0105 406.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      LONGITUDINAL JOINT COMPACTION PAY       |                             |                             |
      ADJUSTMENT (N.A.B.I.)                   |                             |                             |
    0110 406.35               34450.000  TON  |      91.50000     3152175.00|      95.50000     3289975.00|
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0115 406.38                3770.000  SY   |      30.00000      113100.00|      40.50000      152685.00|
      HAND-PLACED BITUMINOUS CONCRETE         |                             |                             |
      MATERIAL, DRIVES                        |                             |                             |
    0120 406.45                  50.000  TON  |     250.00000       12500.00|     310.00000       15500.00|
      BITUMINOUS CONCRETE PAVEMENT SURFACE    |                             |                             |
      PREPARATION                             |                             |                             |
    0125 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
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         PROJECT(S): CAVENDISH-WFLD ER STP 0146(14)                                  CONTRACT ID   : 12C226

    =====================================================================================================================================
                                              |(   1  ) 115009280610        |(   2   ) 120038150010       |(      )
                                              |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.  |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0130 410.10               34450.000  TON  |       1.00000       34450.00|       1.70000       58565.00|
      MATERIAL TRANSFER VEHICLE               |                             |                             |
    0135 507.11                 235.000  LB   |       1.50000         352.50|       1.70000         399.50|
      REINFORCING STEEL, LEVEL I              |                             |                             |
    0140 514.10                   5.000  GAL  |     120.00000         600.00|      56.50000         282.50|
      WATER REPELLENT, SILANE                 |                             |                             |
    0145 516.10                 125.000  LF   |     123.75000       15468.75|     140.00000       17500.00|
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             |
    0150 540.10                          LUMP |  250000.00000      250000.00|  141000.00000      141000.00|
      PRECAST CONCRETE STRUCTURE (8'-0" X     |                             |                             |
      6'-0" X 59'-0" BOX)                     |                             |                             |
    0155 541.25                   3.000  CY   |     300.00000         900.00|     340.00000        1020.00|
      CONCRETE, CLASS B                       |                             |                             |
    0160 541.30                  10.000  CY   |     375.00000        3750.00|     425.00000        4250.00|
      CONCRETE, CLASS C                       |                             |                             |
    0165 601.0215                20.000  LF   |     195.00000        3900.00|     220.00000        4400.00|
      18" CAAP .060 (2-2/3 X 1/2)             |                             |                             |
    0170 601.0236                 5.000  LF   |     300.00000        1500.00|     340.00000        1700.00|
      30" CAAP .075 (2-2/3 X 1/2)             |                             |                             |
    0175 601.0415                10.000  LF   |     195.00000        1950.00|     220.00000        2200.00|
      18" PCCSP .064 (2-2/3 X 1/2)            |                             |                             |
    0180 601.0425                 4.000  LF   |     205.00000         820.00|     230.00000         920.00|
      24" PCCSP .064 (2-2/3 X 1/2)            |                             |                             |
    0185 601.0815                35.000  LF   |     190.00000        6650.00|     215.00000        7525.00|
      18" RCP CLASS III                       |                             |                             |
    0190 601.0825                 5.000  LF   |     240.00000        1200.00|     270.00000        1350.00|
      24" RCP CLASS III                       |                             |                             |
    0195 601.2605                60.000  LF   |      85.00000        5100.00|      78.50000        4710.00|
      12" CPEP(SL)                            |                             |                             |
    0200 601.2615              1462.000  LF   |      80.00000      116960.00|      98.00000      143276.00|
      18" CPEP(SL)                            |                             |                             |
    0205 601.2620               238.000  LF   |      95.00000       22610.00|     110.00000       26180.00|
      24" CPEP(SL)                            |                             |                             |
    0210 601.2625                 5.000  LF   |     300.00000        1500.00|     340.00000        1700.00|
      30" CPEP(SL)                            |                             |                             |
    0215 604.20                  15.000  EACH |    3600.00000       54000.00|    4200.00000       63000.00|
      PRECAST REINFORCED CONCRETE CATCH BASIN |                             |                             |
      WITH CAST IRON GRATE                    |                             |                             |
    0220 604.412                 31.000  EACH |    1450.00000       44950.00|    1400.00000       43400.00|
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
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         PROJECT(S): CAVENDISH-WFLD ER STP 0146(14)                                  CONTRACT ID   : 12C226

    =====================================================================================================================================
                                              |(   1  ) 115009280610        |(   2   ) 120038150010       |(      )
                                              |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.  |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0225 604.415                  4.000  EACH |    1650.00000        6600.00|    1600.00000        6400.00|
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS II                      |                             |                             |
    0230 604.418                  4.000  EACH |    1750.00000        7000.00|    1800.00000        7200.00|
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS III                     |                             |                             |
    0235 604.42                  23.000  EACH |     800.00000       18400.00|     905.00000       20815.00|
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             |
    0240 605.10               14500.000  LF   |      24.00000      348000.00|      24.00000      348000.00|
      UNDERDRAIN PIPE, 6 INCHES               |                             |                             |
    0245 605.20                 160.000  LF   |      24.00000        3840.00|      22.50000        3600.00|
      UNDERDRAIN CARRIER PIPE, 6 INCHES       |                             |                             |
    0250 608.15                 125.000  HR   |      10.00000        1250.00|     180.00000       22500.00|
      POWER GRADER RENTAL                     |                             |                             |
    0255 608.25                 950.000  HR   |     100.00000       95000.00|     135.00000      128250.00|
      ALL PURPOSE EXCAVATOR RENTAL, TYPE I    |                             |                             |
    0260 608.26                 160.000  HR   |     200.00000       32000.00|     285.00000       45600.00|
      ALL PURPOSE EXCAVATOR RENTAL, TYPE II   |                             |                             |
      (PNEUMATIC HAMMER)                      |                             |                             |
    0265 608.30                 200.000  HR   |      10.00000        2000.00|     175.00000       35000.00|
      POWER BROOM RENTAL, TYPE I              |                             |                             |
    0270 608.37                 950.000  HR   |      85.00000       80750.00|      96.50000       91675.00|
      TRUCK RENTAL                            |                             |                             |
    0275 608.40                  45.000  HR   |      10.00000         450.00|      96.50000        4342.50|
      LOADER RENTAL, TYPE I                   |                             |                             |
    0280 613.06                 140.000  CY   |      60.00000        8400.00|      85.00000       11900.00|
      STONE FILL, STREAM BED MATERIAL         |                             |                             |
      (E-STONE, TYPE II)                      |                             |                             |
    0285 613.10                2330.000  CY   |      60.00000      139800.00|      62.50000      145625.00|
      STONE FILL, TYPE I                      |                             |                             |
    0290 613.11                 555.000  CY   |      65.00000       36075.00|      73.50000       40792.50|
      STONE FILL, TYPE II                     |                             |                             |
    0295 613.13                 215.000  CY   |     150.00000       32250.00|     115.00000       24725.00|
      STONE FILL, TYPE IV                     |                             |                             |
    0300 613.15                 500.000  CY   |     175.00000       87500.00|     170.00000       85000.00|
      RIPRAP, HEAVY TYPE                      |                             |                             |
    0305 616.21                 910.000  LF   |      40.00000       36400.00|      45.50000       41405.00|
      VERTICAL GRANITE CURB                   |                             |                             |
    0310 616.40                  70.000  LF   |      35.00000        2450.00|      39.50000        2765.00|
      REMOVING AND RESETTING CURB             |                             |                             |
    0315 616.47                  45.000  TON  |     185.00000        8325.00|     255.00000       11475.00|
      BITUMINOUS CONCRETE GUTTERS AND TRAFFIC |                             |                             |
      ISLANDS                                 |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 02/10/20
                                                LETTING DATE : 02/07/20  11:00 A.M.                            CALL : 001  PAGE : 5
                                                           RESULTS OF BIDS

         PROJECT(S): CAVENDISH-WFLD ER STP 0146(14)                                  CONTRACT ID   : 12C226

    =====================================================================================================================================
                                              |(   1  ) 115009280610        |(   2   ) 120038150010       |(      )
                                              |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.  |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0320 617.10                   3.000  EACH |     190.00000         570.00|     200.00000         600.00|
      REMOVE AND RESET MAILBOX, SINGLE SUPPOR |                             |                             |
    0325 618.10                  25.000  SY   |     110.00000        2750.00|     125.00000        3125.00|
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
    0330 618.30                  40.000  SF   |      80.00000        3200.00|      90.50000        3620.00|
      DETECTABLE WARNING SURFACE              |                             |                             |
    0335 619.17                 325.000  EACH |      39.00000       12675.00|      47.50000       15437.50|
      YIELDING MARKER POSTS                   |                             |                             |
    0340 621.20                2250.000  LF   |      17.50000       39375.00|      20.50000       46125.00|
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             |
    0345 621.205              23500.000  LF   |      19.50000      458250.00|      23.00000      540500.00|
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             |
      FEET POSTS                              |                             |                             |
    0350 621.206                100.000  LF   |      27.00000        2700.00|      34.00000        3400.00|
      STEEL BEAM GUARDRAIL, GALVANIZED/NESTED |                             |                             |
    0355 621.207                550.000  LF   |      27.00000       14850.00|      34.00000       18700.00|
      STEEL BEAM GUARDRAIL, GALVANIZED/NESTED |                             |                             |
      W/8 FEET POSTS                          |                             |                             |
    0360 621.218                 60.000  EACH |      15.00000         900.00|      10.00000         600.00|
      TRAFFIC BARRIER DELINEATOR              |                             |                             |
    0365 621.219                300.000  EACH |      15.00000        4500.00|      13.50000        4050.00|
      STEEL BEAM GUARDRAIL OFFSET BLOCK       |                             |                             |
    0370 621.60                  49.000  EACH |     825.00000       40425.00|    1000.00000       49000.00|
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
    0375 621.737                  5.000  EACH |     900.00000        4500.00|    1050.00000        5250.00|
      GUARDRAIL APPROACH SECTION, GALV HD     |                             |                             |
      STEEL BEAM                              |                             |                             |
    0380 621.738                  2.000  EACH |    1100.00000        2200.00|    1200.00000        2400.00|
      GUARDRAIL APPROACH SECTION, GALV HD     |                             |                             |
      STEEL BEAM W/ 8FT POSTS                 |                             |                             |
    0385 621.75                1300.000  LF   |       8.25000       10725.00|      10.00000       13000.00|
      REMOVE AND RESET GUARDRAIL              |                             |                             |
    0390 621.76                   5.000  EACH |      95.00000         475.00|      50.00000         250.00|
      REPLACE GUARDRAIL POST ASSEMBLY         |                             |                             |
    0395 621.77                   2.000  EACH |     195.00000         390.00|     200.00000         400.00|
      REPLACE GUARDRAIL BEAM UNIT             |                             |                             |
    0400 621.80               24500.000  LF   |       0.50000       12250.00|       1.15000       28175.00|
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0405 621.81                   9.000  EACH |       1.00000           9.00|       1.15000          10.35|
      REMOVAL AND DISPOSAL OF GUIDE POSTS     |                             |                             |
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         PROJECT(S): CAVENDISH-WFLD ER STP 0146(14)                                  CONTRACT ID   : 12C226

    =====================================================================================================================================
                                              |(   1  ) 115009280610        |(   2   ) 120038150010       |(      )
                                              |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.  |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0410 622.10                   1.000  MFBM |    5000.00000        5000.00|    5650.00000        5650.00|
      INSULATION BOARD                        |                             |                             |
    0415 628.42                          LUMP |    3500.00000        3500.00|    3950.00000        3950.00|
      TRANSFER TO NEW SYSTEM, SANITARY SEWER  |                             |                             |
    0420 629.20                  14.000  EACH |     200.00000        2800.00|     405.00000        5670.00|
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0425 630.10                2900.000  HR   |      75.00000      217500.00|      85.00000      246500.00|
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0430 630.15               14300.000  HR   |      50.00000      715000.00|      49.00000      700700.00|
      FLAGGERS                                |                             |                             |
    0435 631.10                          LUMP |   75000.00000       75000.00|   60100.00000       60100.00|
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0440 631.11                          LUMP |   25000.00000       25000.00|   14600.00000       14600.00|
      FIELD OFFICE, SOILS AND MATERIALS       |                             |                             |
    0445 631.16                          LUMP |     750.00000         750.00|    1800.00000        1800.00|
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0450 631.17                          LUMP |     750.00000         750.00|     565.00000         565.00|
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0455 631.19                          LUMP |     750.00000         750.00|     850.00000         850.00|
      TESTING EQUIPMENT, GROUT                |                             |                             |
    0460 631.26                6000.000  DL   |       1.00000        6000.00|       1.00000        6000.00|
      FIELD OFFICE COMMUNICATIONS (N.A.B.I.)  |                             |                             |
    0465 633.10                  18.000  EACH |     500.00000        9000.00|     645.00000       11610.00|
      CPM SCHEDULE                            |                             |                             |
    0470 634.10                1040.000  HR   |      15.00000       15600.00|      29.00000       30160.00|
      EMPLOYEE TRAINEESHIP                    |                             |                             |
    0475 635.11                          LUMP | 1865178.00000     1865178.00| 1735000.00000     1735000.00|
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0480 641.10                          LUMP |   72241.00000       72241.00|  100000.00000      100000.00|
      TRAFFIC CONTROL (SLOPE STABILIZATION    |                             |                             |
      SYSTEM MM 3.71)                         |                             |                             |
    0485 641.11                          LUMP |  965165.00000      965165.00| 1057000.00000     1057000.00|
      TRAFFIC CONTROL, ALL-INCLUSIVE          |                             |                             |
    0490 641.15                   7.000  EACH |    6500.00000       45500.00|   13500.00000       94500.00|
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0495 646.602             285000.000  LF   |       0.18000       51300.00|       0.20000       57000.00|
      TEMPORARY 4 INCH WHITE LINE, PAINT      |                             |                             |
    0500 646.612             286000.000  LF   |       0.18000       51480.00|       0.20000       57200.00|
      TEMPORARY 4 INCH YELLOW LINE, PAINT     |                             |                             |
    0505 646.682               1320.000  LF   |       4.00000        5280.00|       4.55000        6006.00|
      TEMPORARY 24 INCH STOP BAR, PAINT       |                             |                             |



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 02/10/20
                                                LETTING DATE : 02/07/20  11:00 A.M.                            CALL : 001  PAGE : 7
                                                           RESULTS OF BIDS

         PROJECT(S): CAVENDISH-WFLD ER STP 0146(14)                                  CONTRACT ID   : 12C226

    =====================================================================================================================================
                                              |(   1  ) 115009280610        |(   2   ) 120038150010       |(      )
                                              |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.  |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0510 646.692                306.000  EACH |      40.00000       12240.00|      45.50000       13923.00|
      TEMPORARY LETTER OR SYMBOL, PAINT       |                             |                             |
    0515 646.702                420.000  LF   |      15.00000        6300.00|      17.00000        7140.00|
      TEMPORARY CROSSWALK MARKING, PAINT      |                             |                             |
    0520 646.76               19000.000  EACH |       1.50000       28500.00|       1.30000       24700.00|
      LINE STRIPING TARGETS                   |                             |                             |
    0525 649.11               24000.000  SY   |       0.50000       12000.00|       1.85000       44400.00|
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             |
    0530 649.31                 635.000  SY   |       5.00000        3175.00|       1.40000         889.00|
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0535 651.15                1150.000  LB   |      15.00000       17250.00|       7.95000        9142.50|
      SEED                                    |                             |                             |
    0540 651.18                3870.000  LB   |       8.00000       30960.00|       2.25000        8707.50|
      FERTILIZER                              |                             |                             |
    0545 651.20                  20.000  TON  |     650.00000       13000.00|     625.00000       12500.00|
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0550 651.35                 750.000  CY   |      50.00000       37500.00|      73.50000       55125.00|
      TOPSOIL                                 |                             |                             |
    0555 651.40                 700.000  SY   |      16.00000       11200.00|      11.50000        8050.00|
      GRUBBING MATERIAL (12")                 |                             |                             |
    0560 651.40               39000.000  SY   |       1.50000       58500.00|       4.55000      177450.00|
      GRUBBING MATERIAL (2")                  |                             |                             |
    0565 651.40                2900.000  SY   |       5.00000       14500.00|       5.65000       16385.00|
      GRUBBING MATERIAL (6")                  |                             |                             |
    0570 653.01                          LUMP |    5000.00000        5000.00|    2850.00000        2850.00|
      EPSC PLAN (BRIDGE MM 1.64)              |                             |                             |
    0575 653.01                          LUMP |    2500.00000        2500.00|    2850.00000        2850.00|
      EPSC PLAN (LEDGE REMOVAL MM 4.15)       |                             |                             |
    0580 653.01                          LUMP |    2500.00000        2500.00|    2850.00000        2850.00|
      EPSC PLAN (RIVER BANK STABILIZATION MM  |                             |                             |
      0.00)                                   |                             |                             |
    0585 653.01                          LUMP |    5000.00000        5000.00|    2850.00000        2850.00|
      EPSC PLAN (SLOPE STABILIZATION SYSTEM   |                             |                             |
      MM 3.71)                                |                             |                             |
    0590 653.02                   8.000  HR   |      90.00000         720.00|     100.00000         800.00|
      MONITORING EPSC PLAN (BRIDGE MM 1.64)   |                             |                             |
    0595 653.02                  30.000  HR   |     100.00000        3000.00|     100.00000        3000.00|
      MONITORING EPSC PLAN (LEDGE REMOVAL MM  |                             |                             |
      4.15)                                   |                             |                             |
    0600 653.02                  30.000  HR   |     100.00000        3000.00|     100.00000        3000.00|
      MONITORING EPSC PLAN (RIVER BANK        |                             |                             |
      STABILIZATION MM 0.00)                  |                             |                             |
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         PROJECT(S): CAVENDISH-WFLD ER STP 0146(14)                                  CONTRACT ID   : 12C226

    =====================================================================================================================================
                                              |(   1  ) 115009280610        |(   2   ) 120038150010       |(      )
                                              |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.  |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0605 653.02                  30.000  HR   |     100.00000        3000.00|     100.00000        3000.00|
      MONITORING EPSC PLAN (SLOPE             |                             |                             |
      STABILIZATION SYSTEM MM 3.71)           |                             |                             |
    0610 653.03                   1.000  LU   |     500.00000         500.00|     500.00000         500.00|
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
      (BRIDGE MM 1.64)                        |                             |                             |
    0615 653.03                   1.000  LU   |     500.00000         500.00|     500.00000         500.00|
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
      (LEDGE REMOVAL MM 4.15)                 |                             |                             |
    0620 653.03                   1.000  LU   |     500.00000         500.00|     500.00000         500.00|
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
      (RIVER BANK STABILIZATION MM 0.00)      |                             |                             |
    0625 653.03                   1.000  LU   |     500.00000         500.00|     500.00000         500.00|
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
      (SLOPE STABILIZATION SYSTEM MM 3.71)    |                             |                             |
    0630 653.10                  20.000  TON  |     575.00000       11500.00|     625.00000       12500.00|
      HAY MULCH                               |                             |                             |
    0635 653.20               35400.000  SY   |       1.00000       35400.00|       1.75000       61950.00|
      ROLLED EROSION CONTROL PRODUCT, TYPE I  |                             |                             |
    0640 653.21                3000.000  SY   |       5.00000       15000.00|       0.05000         150.00|
      ROLLED EROSION CONTROL PRODUCT, TYPE II |                             |                             |
    0645 653.25                  15.000  CY   |      67.00000        1005.00|     115.00000        1725.00|
      CHECK DAM, TYPE I                       |                             |                             |
    0650 653.35                  60.000  CY   |      40.00000        2400.00|      45.50000        2730.00|
      STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |
    0655 653.40                   8.000  EACH |     155.00000        1240.00|     140.00000        1120.00|
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0660 653.42                 325.000  CY   |     100.00000       32500.00|     140.00000       45500.00|
      INLET PROTECTION DEVICE, TYPE III       |                             |                             |
    0665 653.45                   1.000  EACH |    1000.00000        1000.00|     565.00000         565.00|
      FILTER BAG                              |                             |                             |
    0670 653.475               7100.000  LF   |       2.30000       16330.00|       2.55000       18105.00|
      SILT FENCE, TYPE I                      |                             |                             |
    0675 653.476               1125.000  LF   |       3.75000        4218.75|       4.55000        5118.75|
      SILT FENCE, TYPE II                     |                             |                             |
    0680 653.50                 800.000  LF   |       1.65000        1320.00|       1.40000        1120.00|
      BARRIER FENCE                           |                             |                             |
    0685 653.55                2300.000  LF   |       1.00000        2300.00|       0.55000        1265.00|
      PROJECT DEMARCATION FENCE               |                             |                             |
    0690 653.60                4900.000  LF   |       4.00000       19600.00|       3.95000       19355.00|
      EROSION LOG                             |                             |                             |
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         PROJECT(S): CAVENDISH-WFLD ER STP 0146(14)                                  CONTRACT ID   : 12C226

    =====================================================================================================================================
                                              |(   1  ) 115009280610        |(   2   ) 120038150010       |(      )
                                              |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.  |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0695 675.20                1210.000  SF   |      14.00000       16940.00|      16.00000       19360.00|
      TRAFFIC SIGN, TYPE A                    |                             |                             |
    0700 675.33                 480.000  LB   |       4.00000        1920.00|       4.55000        2184.00|
      TUBULAR STEEL SIGN POST                 |                             |                             |
    0705 675.341               3250.000  LF   |      12.30000       39975.00|      14.00000       45500.00|
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0710 675.35                   4.000  EACH |     275.00000        1100.00|     310.00000        1240.00|
      SOIL BEARING SLIP BASE (2 1/2")         |                             |                             |
    0715 675.43                   4.000  EACH |    1300.00000        5200.00|    1450.00000        5800.00|
      FOUNDATION FOR TUBULAR STEEL POST       |                             |                             |
    0720 675.50                 329.000  EACH |      10.00000        3290.00|      11.50000        3783.50|
      REMOVING SIGNS                          |                             |                             |
    0725 675.60                  11.000  EACH |      25.00000         275.00|      28.50000         313.50|
      RESETTING SIGNS                         |                             |                             |
    0730 676.10                  63.000  EACH |      65.00000        4095.00|      73.50000        4630.50|
      DELINEATOR WITH STEEL POST              |                             |                             |
    0735 676.12                  60.000  EACH |       1.00000          60.00|       1.15000          69.00|
      REMOVAL OF EXISTING DELINEATOR AND POST |                             |                             |
    0740 678.40                   1.000  EACH |   35000.00000       35000.00|   43800.00000       43800.00|
      TEMPORARY TRAFFIC SIGNAL SYSTEM         |                             |                             |
    0745 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0750 900.615              21600.000  DL   |       1.00000       21600.00|       1.00000       21600.00|
      SPECIAL PROVISION                       |                             |                             |
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             |
    0755 900.620                  1.000  EACH |     500.00000         500.00|     565.00000         565.00|
      SPECIAL PROVISION (CORING CONCRETE)     |                             |                             |
    0760 900.620                  1.000  EACH |   75000.00000       75000.00|   47300.00000       47300.00|
      SPECIAL PROVISION (GNSS CONSTRUCTION    |                             |                             |
      INSPECTION EQUIPMENT)                   |                             |                             |
    0765 900.620                 52.000  EACH |    5500.00000      286000.00|    3500.00000      182000.00|
      SPECIAL PROVISION (PRECAST REINFORCED   |                             |                             |
      CONRETE STRAIGHT HEADWALL)(18 INCH)     |                             |                             |
    0770 900.620                  7.000  EACH |    6750.00000       47250.00|    5150.00000       36050.00|
      SPECIAL PROVISION (PRECAST REINFORCED   |                             |                             |
      CONRETE STRAIGHT HEADWALL)(24 INCH)     |                             |                             |
    0775 900.620                  2.000  EACH |    8250.00000       16500.00|    6350.00000       12700.00|
      SPECIAL PROVISION (PRECAST REINFORCED   |                             |                             |
      CONRETE STRAIGHT HEADWALL)(30 INCH)     |                             |                             |
    0780 900.620                  1.000  EACH |    6500.00000        6500.00|    5650.00000        5650.00|
      SPECIAL PROVISION (SANITARY MANHOLE,    |                             |                             |
      ALL-INCLUSIVE)(4' DIA.)                 |                             |                             |
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         PROJECT(S): CAVENDISH-WFLD ER STP 0146(14)                                  CONTRACT ID   : 12C226

    =====================================================================================================================================
                                              |(   1  ) 115009280610        |(   2   ) 120038150010       |(      )
                                              |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.  |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0785 900.620                 35.000  EACH |     750.00000       26250.00|     505.00000       17675.00|
      SPECIAL PROVISION (SOIL NAIL TESTING)   |                             |                             |
    0790 900.640                269.000  LF   |      35.00000        9415.00|      39.50000       10625.50|
      SPECIAL PROVISION (ASBESTOS PIPE        |                             |                             |
      REMOVAL)                                |                             |                             |
    0795 900.640              18750.000  LF   |       9.50000      178125.00|      11.00000      206250.00|
      SPECIAL PROVISION (BARRIER FOR          |                             |                             |
      TEMPORARY TRAFFIC PROTECTION)           |                             |                             |
    0800 900.640                 25.000  LF   |      20.00000         500.00|      22.50000         562.50|
      SPECIAL PROVISION (SDR-35 PVC SEWER,    |                             |                             |
      ALL-INCLUSIVE)(4" DIA.)                 |                             |                             |
    0805 900.640                269.000  LF   |      25.00000        6725.00|      28.50000        7666.50|
      SPECIAL PROVISION (SDR-35 PVC SEWER,    |                             |                             |
      ALL-INCLUSIVE)(8" DIA.)                 |                             |                             |
    0810 900.640              12100.000  LF   |      70.00000      847000.00|      49.50000      598950.00|
      SPECIAL PROVISION (SOIL NAIL)           |                             |                             |
    0815 900.645                         LUMP |    6500.00000        6500.00|   26100.00000       26100.00|
      SPECIAL PROVISION (DCP EQUIPMENT,       |                             |                             |
      TESTING AND SUPPORT)                    |                             |                             |
    0820 900.645                         LUMP |   65000.00000       65000.00|   96000.00000       96000.00|
      SPECIAL PROVISION (GNSS MACHINE CONTROL |                             |                             |
      GRADING)                                |                             |                             |
    0825 900.645                         LUMP |   10000.00000       10000.00|    8500.00000        8500.00|
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      STONE WALL)                             |                             |                             |
    0830 900.645                         LUMP |   25000.00000       25000.00|   21000.00000       21000.00|
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             |
      OF STREAM)                              |                             |                             |
    0835 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|
      SPECIAL PROVISION (COMPRESSIVE STRENGTH |                             |                             |
      ADJUSTMENT) (N.A.B.I.)                  |                             |                             |
    0840 900.670              26400.000  SF   |      11.25000      297000.00|      16.50000      435600.00|
      SPECIAL PROVISION (SLOPE STABILIZATION  |                             |                             |
      SYSTEM, WIRE MESH FACING)               |                             |                             |
    0845 900.675             145800.000  SY   |       3.35000      488430.00|       4.70000      685260.00|
      SPECIAL PROVISION (PLANT MIXED RECYCLED |                             |                             |
      BITUMINOUS PAVEMENT, PORTLAND CEMENT)   |                             |                             |
    0850 900.675             141000.000  SY   |       0.50000       70500.00|       5.60000      789600.00|
      SPECIAL PROVISION (RECLAIMED STABILIZED |                             |                             |
      BASE, PORTLAND CEMENT)                  |                             |                             |
    0855 900.680               1850.000  TON  |      25.00000       46250.00|      15.50000       28675.00|
      SPECIAL PROVISION (AGGREGATE TO MEET    |                             |                             |
      COLD MIXED GRADATION)                   |                             |                             |
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         PROJECT(S): CAVENDISH-WFLD ER STP 0146(14)                                  CONTRACT ID   : 12C226

    =====================================================================================================================================
                                              |(   1  ) 115009280610        |(   2   ) 120038150010       |(      )
                                              |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.  |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0860 900.680               1600.000  TON  |      70.00000      112000.00|      39.50000       63200.00|
      SPECIAL PROVISION (PORTLAND CEMENT FOR  |                             |                             |
      BASE STABILIZATION)                     |                             |                             |
    0865 900.680                225.000  TON  |      70.00000       15750.00|      39.50000        8887.50|
      SPECIAL PROVISION (PORTLAND CEMENT FOR  |                             |                             |
      COLD MIXED RECYCLING)                   |                             |                             |
    0870 900.680              32800.000  TON  |      15.00000      492000.00|      18.54000      608112.00|
      SPECIAL PROVISION (SUPPLEMENTAL         |                             |                             |
      AGGREGATE FOR FULL DEPTH RECLAMATION)   |                             |                             |
    0875 900.683              15040.000  CWT  |      30.00000      451200.00|      11.50000      172960.00|
      SPECIAL PROVISION (EMULSIFIED ASPHALT,  |                             |                             |
      COLD MIX WITH CEMENT)                   |                             |                             |
    0880 900.683               1760.000  CWT  |      32.50000       57200.00|      44.00000       77440.00|
      SPECIAL PROVISION (FOG SEAL SURFACE     |                             |                             |
      TREATMENT)                              |                             |                             |
    0885 402.12      AA1       3160.000  TON  |                             |                             |
      AGGREGATE SHOULDERS                     |                             |                             |
    0890 402.13      AA2       3160.000  TON  |      25.00000       79000.00|      40.00000      126400.00|
      AGGREGATE SHOULDERS, RAP                |                             |                             |
    0895 646.402     BB1      95000.000  LF   |                             |                             |
      DURABLE 4 INCH WHITE LINE, THERMOPLASTI |                             |                             |
    0900 646.403     BB2      95000.000  LF   |       0.55000       52250.00|       0.65000       61750.00|
      DURABLE 4 INCH WHITE LINE, EPOXY PAINT  |                             |                             |
    0905 646.404     BB3      95000.000  LF   |                             |                             |
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             |
    0910 646.413     CC1      95500.000  LF   |       0.55000       52525.00|       0.65000       62075.00|
      DURABLE 4 INCH YELLOW LINE, EPOXY PAINT |                             |                             |
    0915 646.414     CC2      95500.000  LF   |                             |                             |
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             |
    0920 646.442     DD1         50.000  LF   |                             |                             |
      DURABLE 8 INCH WHITE LINE, THERMOPLASTI |                             |                             |
    0925 646.443     DD2         50.000  LF   |                             |                             |
      DURABLE 8 INCH WHITE LINE, EPOXY PAINT  |                             |                             |
    0930 646.444     DD3         50.000  LF   |       6.00000         300.00|       6.80000         340.00|
      DURABLE 8 INCH WHITE LINE, POLYUREA     |                             |                             |
    0935 646.482     EE1        450.000  LF   |                             |                             |
      DURABLE 24 INCH STOP BAR, THERMOPLASTIC |                             |                             |
    0940 646.483     EE2        450.000  LF   |                             |                             |
      DURABLE 24 INCH STOP BAR, EPOXY PAINT   |                             |                             |
    0945 646.484     EE3        450.000  LF   |      10.00000        4500.00|      11.50000        5175.00|
      DURABLE 24 INCH STOP BAR, POLYUREA      |                             |                             |
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         PROJECT(S): CAVENDISH-WFLD ER STP 0146(14)                                  CONTRACT ID   : 12C226

    =====================================================================================================================================
                                              |(   1  ) 115009280610        |(   2   ) 120038150010       |(      )
                                              |PIKE INDUSTRIES, INC.        |KUBRICKY CONSTRUCTION CORP.  |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0950 646.492     FF1        102.000  EACH |                             |                             |
      DURABLE LETTER OR SYMBOL, THERMOPLASTIC |                             |                             |
    0955 646.493     FF2        102.000  EACH |                             |                             |
      DURABLE LETTER OR SYMBOL, EPOXY PAINT   |                             |                             |
    0960 646.494     FF3        102.000  EACH |     100.00000       10200.00|     115.00000       11730.00|
      DURABLE LETTER OR SYMBOL, POLYUREA      |                             |                             |
    0965 646.502     GG1        150.000  LF   |                             |                             |
      DURABLE CROSSWALK MARKING, THERMOPLASTI |                             |                             |
    0970 646.503     GG2        150.000  LF   |                             |                             |
      DURABLE CROSSWALK MARKING, EPOXY PAINT  |                             |                             |
    0975 646.504     GG3        150.000  LF   |      25.00000        3750.00|      28.50000        4275.00|
      DURABLE CROSSWALK MARKING, POLYUREA     |                             |                             |
         SECTION TOTALS                       |           $    15,241,280.00|           $    17,303,328.60|           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $    15,241,280.00|           $    17,303,328.60|           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $    15,241,280.00|           $    17,303,328.60|           $
    ====================================================================================================================================


