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                                                           RESULTS OF BIDS

         PROJECT(S): GEORGIA BF 023-1(7)                                             CONTRACT ID   : 18B265
                                                                                     CALL ORDER    : 001
                                                                                     CONTRACT TIME : 09/25/20  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : GEORGIA
         GEORGIA BF 023-1(7) - VT ROUTE 104A (MINOR ARTERIAL) OVER
         ARROWHEAD MOUNTAIN LAKE, BRIDGE NO 1. BRIDGE REPLACEMENT:                       COUNTY    : FRANKLIN
         APPROXIMATELY 1.1 MILES EAST OF THE JUNCTION WITH US ROUTE                      DISTRICT  : D08
         7.

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES REPLACEMENT
         OF THE EXISTING BRIDGE WITH A NEW BRIDGE ON THE EXISTING
         ALIGNMENT WITH RELATED ROADWAY AND CHANNEL WORK.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   980058954601   CCS CONSTRUCTORS, INC.                                                     $  1,993,000.00     100.0000%
       2   110909070710   J. P. SICARD, INC.                                                         $  2,134,690.90     107.1094%
       3   11014551       PARENT CONSTRUCTION, INC.                                                  $  2,213,517.00     111.0646%
       4   980284489601   COLD RIVER BRIDGES, LLC                                                    $  2,345,124.00     117.6680%
       5   1100858500     A.L. ST. ONGE CONTRACTOR, INC.                                             $  2,576,178.33     129.2613%
    =====================================================================================================================================
                                              |(   1  ) 980058954601        |(   2  ) 110909070710        |(   3  ) 11014551
                                              |CCS CONSTRUCTORS, INC.       |J. P. SICARD, INC.           |PARENT CONSTRUCTION, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |    7204.00000        7204.00|    5380.00000        5380.00|   43000.00000       43000.00
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15                1150.000  CY   |      19.00000       21850.00|      15.00000       17250.00|      19.00000       21850.00
      COMMON EXCAVATION                       |                             |                             |
    0015 203.27                  34.000  CY   |      30.00000        1020.00|      18.00000         612.00|      95.00000        3230.00
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             |
    0020 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0025 204.25                 340.000  CY   |      22.00000        7480.00|      21.00000        7140.00|      28.00000        9520.00
      STRUCTURE EXCAVATION                    |                             |                             |
    0030 204.30                  64.000  CY   |      70.00000        4480.00|      59.00000        3776.00|      95.00000        6080.00
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0035 210.10                 320.000  SY   |      10.00000        3200.00|      11.00000        3520.00|      27.00000        8640.00
      COARSE-MILLING, BITUMINOUS PAVEMENT     |                             |                             |
    0040 301.35                1246.000  CY   |      42.00000       52332.00|      29.00000       36134.00|      44.00000       54824.00
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
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         PROJECT(S): GEORGIA BF 023-1(7)                                             CONTRACT ID   : 18B265

    =====================================================================================================================================
                                              |(   1  ) 980058954601        |(   2   ) 110909070710       |(   3  ) 11014551
                                              |CCS CONSTRUCTORS, INC.       |J. P. SICARD, INC.           |PARENT CONSTRUCTION, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0045 402.12                  70.000  TON  |      90.00000        6300.00|      43.00000        3010.00|      70.00000        4900.00
      AGGREGATE SHOULDERS                     |                             |                             |
    0050 404.65                   9.000  CWT  |      50.00000         450.00|      48.00000         432.00|      95.00000         855.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0055 406.50                   1.000  LU   |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0060 505.35                2350.000  SF   |      55.00000      129250.00|      52.00000      122200.00|      62.00000      145700.00
      PERMANENT STEEL SHEET PILING (ABUTMENT  |                             |                             |
      NO. 1)                                  |                             |                             |
    0065 505.35                2350.000  SF   |      55.00000      129250.00|      52.00000      122200.00|      62.00000      145700.00
      PERMANENT STEEL SHEET PILING (ABUTMENT  |                             |                             |
      NO. 2)                                  |                             |                             |
    0070 506.55              101220.000  LB   |       2.50000      253050.00|       2.97000      300623.40|       3.25000      328965.00
      STRUCTURAL STEEL, PLATE GIRDER          |                             |                             |
    0075 507.11                 300.000  LB   |       9.00000        2700.00|       3.00000         900.00|       3.00000         900.00
      REINFORCING STEEL, LEVEL I              |                             |                             |
    0080 507.13               22000.000  LB   |       3.00000       66000.00|       3.50000       77000.00|       3.50000       77000.00
      REINFORCING STEEL, LEVEL III            |                             |                             |
    0085 507.16                  30.000  LF   |      90.00000        2700.00|      45.00000        1350.00|      50.00000        1500.00
      DRILLING AND GROUTING DOWELS            |                             |                             |
    0090 508.15                          LUMP |    9000.00000        9000.00|   11900.00000       11900.00|   11000.00000       11000.00
      SHEAR CONNECTORS (1890 - 7/8" X 7")     |                             |                             |
    0095 514.10                  28.000  GAL  |      80.00000        2240.00|      74.00000        2072.00|      60.00000        1680.00
      WATER REPELLENT, SILANE                 |                             |                             |
    0100 516.10                  56.000  LF   |     125.00000        7000.00|     130.00000        7280.00|     149.00000        8344.00
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             |
    0105 524.11                  56.000  LF   |      25.00000        1400.00|      23.00000        1288.00|      26.00000        1456.00
      JOINT SEALER, HOT POURED                |                             |                             |
    0110 525.335                160.000  LF   |     150.00000       24000.00|     157.50000       25200.00|     180.00000       28800.00
      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             |
      BEAM                                    |                             |                             |
    0115 529.20                   1.000  EACH |  125000.00000      125000.00|  168474.00000      168474.00|  149000.00000      149000.00
      PARTIAL REMOVAL OF STRUCTURE            |                             |                             |
    0120 531.17                  10.000  EACH |    2200.00000       22000.00|    1835.00000       18350.00|    1930.00000       19300.00
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             |
      REINFORCED ELASTOMERIC PAD              |                             |                             |
    0125 613.11                 428.000  CY   |      45.00000       19260.00|      44.00000       18832.00|      61.00000       26108.00
      STONE FILL, TYPE II                     |                             |                             |
    0130 621.205                587.500  LF   |      22.00000       12925.00|      23.00000       13512.50|      26.40000       15510.00
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             |
      FEET POSTS                              |                             |                             |
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         PROJECT(S): GEORGIA BF 023-1(7)                                             CONTRACT ID   : 18B265

    =====================================================================================================================================
                                              |(   1  ) 980058954601        |(   2   ) 110909070710       |(   3  ) 11014551
                                              |CCS CONSTRUCTORS, INC.       |J. P. SICARD, INC.           |PARENT CONSTRUCTION, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0135 621.50                   4.000  EACH |    2500.00000       10000.00|    2320.00000        9280.00|    2660.00000       10640.00
      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             |
    0140 621.80                 470.000  LF   |       2.00000         940.00|       1.00000         470.00|       4.00000        1880.00
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0145 621.90                  80.000  LF   |      35.00000        2800.00|      43.00000        3440.00|      48.00000        3840.00
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0150 630.10                 200.000  HR   |      80.00000       16000.00|      85.00000       17000.00|      80.00000       16000.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0155 630.15                 400.000  HR   |      30.00000       12000.00|      37.00000       14800.00|      42.00000       16800.00
      FLAGGERS                                |                             |                             |
    0160 631.10                          LUMP |   16000.00000       16000.00|   10350.00000       10350.00|   17000.00000       17000.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0165 631.16                          LUMP |    1000.00000        1000.00|     500.00000         500.00|    1800.00000        1800.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0170 631.17                          LUMP |    1000.00000        1000.00|     750.00000         750.00|     600.00000         600.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0175 631.19                          LUMP |     500.00000         500.00|    1000.00000        1000.00|     600.00000         600.00
      TESTING EQUIPMENT, GROUT                |                             |                             |
    0180 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
      FIELD OFFICE COMMUNICATIONS (N.A.B.I.)  |                             |                             |
    0185 633.10                   5.000  EACH |     500.00000        2500.00|     250.00000        1250.00|     500.00000        2500.00
      CPM SCHEDULE                            |                             |                             |
    0190 635.11                          LUMP |  171000.00000      171000.00|  233825.00000      233825.00|  141000.00000      141000.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0195 641.11                          LUMP |   38000.00000       38000.00|   29120.00000       29120.00|   46000.00000       46000.00
      TRAFFIC CONTROL, ALL-INCLUSIVE          |                             |                             |
    0200 641.15                   4.000  EACH |    3000.00000       12000.00|    3550.00000       14200.00|    3000.00000       12000.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0205 646.404               1350.000  LF   |       2.00000        2700.00|       2.10000        2835.00|       2.40000        3240.00
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             |
    0210 646.414               1350.000  LF   |       2.00000        2700.00|       2.10000        2835.00|       2.40000        3240.00
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             |
    0215 646.76                 270.000  EACH |       5.00000        1350.00|       4.00000        1080.00|       3.00000         810.00
      LINE STRIPING TARGETS                   |                             |                             |
    0220 649.11                 110.000  SY   |       8.00000         880.00|       2.00000         220.00|       7.00000         770.00
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             |
    0225 649.31                 718.000  SY   |       3.00000        2154.00|       2.00000        1436.00|       7.00000        5026.00
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0230 649.61                 450.000  SY   |      30.00000       13500.00|       1.00000         450.00|      18.00000        8100.00
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             |
    0235 651.15                   5.000  LB   |      25.00000         125.00|      20.00000         100.00|      24.00000         120.00
      SEED                                    |                             |                             |
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         PROJECT(S): GEORGIA BF 023-1(7)                                             CONTRACT ID   : 18B265

    =====================================================================================================================================
                                              |(   1  ) 980058954601        |(   2   ) 110909070710       |(   3  ) 11014551
                                              |CCS CONSTRUCTORS, INC.       |J. P. SICARD, INC.           |PARENT CONSTRUCTION, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0240 651.17                   5.000  LB   |      25.00000         125.00|      21.00000         105.00|      24.00000         120.00
      SEED, WINTER RYE                        |                             |                             |
    0245 651.18                  20.000  LB   |      10.00000         200.00|      10.00000         200.00|       3.60000          72.00
      FERTILIZER                              |                             |                             |
    0250 651.20                   0.100  TON  |    3500.00000         350.00|    2000.00000         200.00|     950.00000          95.00
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0255 651.35                  20.000  CY   |     125.00000        2500.00|      60.00000        1200.00|      70.00000        1400.00
      TOPSOIL                                 |                             |                             |
    0260 651.40                 410.000  SY   |      18.00000        7380.00|      11.00000        4510.00|      18.00000        7380.00
      GRUBBING MATERIAL .                     |                             |                             |
    0265 653.01                          LUMP |    3500.00000        3500.00|    4000.00000        4000.00|    6000.00000        6000.00
      EPSC PLAN                               |                             |                             |
    0270 653.02                  80.000  HR   |       5.00000         400.00|       5.00000         400.00|     100.00000        8000.00
      MONITORING EPSC PLAN                    |                             |                             |
    0275 653.03                   1.000  LU   |    1200.00000        1200.00|    1200.00000        1200.00|    1200.00000        1200.00
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0280 653.10                   0.100  TON  |    1800.00000         180.00|    2000.00000         200.00|     950.00000          95.00
      HAY MULCH                               |                             |                             |
    0285 653.20                 175.000  SY   |       5.00000         875.00|       3.00000         525.00|       5.00000         875.00
      ROLLED EROSION CONTROL PRODUCT, TYPE I  |                             |                             |
    0290 653.35                  30.000  CY   |      55.00000        1650.00|      25.00000         750.00|      90.00000        2700.00
      STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |
    0295 653.45                   2.000  EACH |     400.00000         800.00|     300.00000         600.00|     250.00000         500.00
      FILTER BAG                              |                             |                             |
    0300 653.476                780.000  LF   |       3.00000        2340.00|       3.00000        2340.00|       5.00000        3900.00
      SILT FENCE, TYPE II                     |                             |                             |
    0305 653.50                 500.000  LF   |       3.00000        1500.00|       2.00000        1000.00|       4.00000        2000.00
      BARRIER FENCE                           |                             |                             |
    0310 653.55                 310.000  LF   |       3.00000         930.00|       1.00000         310.00|       3.00000         930.00
      PROJECT DEMARCATION FENCE               |                             |                             |
    0315 653.60                 780.000  LF   |       4.00000        3120.00|       5.00000        3900.00|       5.00000        3900.00
      EROSION LOG                             |                             |                             |
    0320 675.20                  15.000  SF   |      25.00000         375.00|      19.00000         285.00|      21.00000         315.00
      TRAFFIC SIGN, TYPE A                    |                             |                             |
    0325 675.341                 32.000  LF   |      40.00000        1280.00|      32.00000        1024.00|      36.00000        1152.00
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0330 675.50                  20.000  EACH |      15.00000         300.00|      12.00000         240.00|      16.00000         320.00
      REMOVING SIGNS                          |                             |                             |
    0335 678.45                   2.000  EACH |    5000.00000       10000.00|    4000.00000        8000.00|    4900.00000        9800.00
      REMOVAL OF EXISTING TRAFFIC CONTROL     |                             |                             |
      SIGNAL SYSTEM                           |                             |                             |
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         PROJECT(S): GEORGIA BF 023-1(7)                                             CONTRACT ID   : 18B265

    =====================================================================================================================================
                                              |(   1  ) 980058954601        |(   2   ) 110909070710       |(   3  ) 11014551
                                              |CCS CONSTRUCTORS, INC.       |J. P. SICARD, INC.           |PARENT CONSTRUCTION, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0340 690.50                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0345 900.608                 87.000  CY   |     900.00000       78300.00|    2210.00000      192270.00|    1200.00000      104400.00
      SPECIAL PROVISION (CONCRETE, HIGH       |                             |                             |
      PERFORMANCE CLASS A)                    |                             |                             |
    0350 900.608                 14.000  CY   |     800.00000       11200.00|    1300.00000       18200.00|    2000.00000       28000.00
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             |
      CONCRETE, RAPID SET)                    |                             |                             |
    0355 900.615                  1.000  DL   |  103000.00000      103000.00|  103000.00000      103000.00|  103000.00000      103000.00
      SPECIAL PROVISION                       |                             |                             |
      (INCENTIVE/DISENCENTIVE)(N.A.B.I.)      |                             |                             |
    0360 900.620                  4.000  EACH |    4500.00000       18000.00|    3330.00000       13320.00|    3800.00000       15200.00
      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             |
      SECTION, MGS TO CONCRETE END SECTION,   |                             |                             |
      TL-3)                                   |                             |                             |
    0365 900.650                  1.000  LU   |    3750.00000        3750.00|    3750.00000        3750.00|    3750.00000        3750.00
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             |
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             |
    0370 900.650                  1.000  LU   |    3750.00000        3750.00|    3750.00000        3750.00|    3750.00000        3750.00
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             |
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             |
    0375 900.670               2640.000  SF   |      12.00000       31680.00|       8.00000       21120.00|      13.00000       34320.00
      SPECIAL PROVISION (CONCRETE BRIDGE DECK |                             |                             |
      SURFACE PREPARATION)                    |                             |                             |
    0380 900.670               2200.000  SF   |      40.00000       88000.00|      44.00000       96800.00|      50.00000      110000.00
      SPECIAL PROVISION (PRECAST PRESTRESSED  |                             |                             |
      DECK PANELS)(3 1/2")(FPQ)               |                             |                             |
    0385 900.680                880.000  TON  |     125.00000      110000.00|     122.00000      107360.00|     138.00000      121440.00
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
      PAVEMENT, SMALL QUANTITY)               |                             |                             |
    0390 540.10      AA1                 LUMP |   80000.00000       80000.00|   74540.00000       74540.00|   73000.00000       73000.00
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             |
      1)                                      |                             |                             |
    0395 543.10      AA2                 LUMP |                             |                             |
      CONTRACTOR-FABRICATED PRECAST CONCRETE  |                             |                             |
      STRUCTURE (ABUTMENT NO. 1)              |                             |                             |
    0400 540.10      BB1                 LUMP |   80000.00000       80000.00|   74540.00000       74540.00|   73000.00000       73000.00
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             |
      2)                                      |                             |                             |
    0405 543.10      BB2                 LUMP |                             |                             |
      CONTRACTOR-FABRICATED PRECAST CONCRETE  |                             |                             |
      STRUCTURE (ABUTMENT NO. 2)              |                             |                             |
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         PROJECT(S): GEORGIA BF 023-1(7)                                             CONTRACT ID   : 18B265

    =====================================================================================================================================
                                              |(   1  ) 980058954601        |(   2   ) 110909070710       |(   3  ) 11014551
                                              |CCS CONSTRUCTORS, INC.       |J. P. SICARD, INC.           |PARENT CONSTRUCTION, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0410 540.10      CC1                 LUMP |   60000.00000       60000.00|   36300.00000       36300.00|   39000.00000       39000.00
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             |
      SLAB NO. 1)                             |                             |                             |
    0415 543.10      CC2                 LUMP |                             |                             |
      CONTRACTOR-FABRICATED PRECAST CONCRETE  |                             |                             |
      STRUCTURE (APPROACH SLAB NO. 1)         |                             |                             |
    0420 540.10      DD1                 LUMP |   60000.00000       60000.00|   36300.00000       36300.00|   39000.00000       39000.00
      PRECAST CONCRETE STRUCTURE (APPRAOCH    |                             |                             |
      SLAB NO.2)                              |                             |                             |
    0425 543.10      DD2                 LUMP |                             |                             |
      CONTRACTOR-FABRICATED PRECAST CONCRETE  |                             |                             |
      STRUCTURE (APPROACH SLAB NO. 2)         |                             |                             |
         SECTION TOTALS                       |           $     1,993,000.00|           $     2,134,690.90|           $     2,213,517.00
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     1,993,000.00|           $     2,134,690.90|           $     2,213,517.00
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     1,993,000.00|           $     2,134,690.90|           $     2,213,517.00
    ====================================================================================================================================
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         PROJECT(S): GEORGIA BF 023-1(7)                                             CONTRACT ID   : 18B265

    =====================================================================================================================================
                                              |(   4  ) 980284489601        |(   5   ) 1100858500         |(      )
                                              |COLD RIVER BRIDGES, LLC      |A.L. ST. ONGE CONTRACTOR, IN |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |    5000.00000        5000.00|   10000.00000       10000.00|
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15                1150.000  CY   |      20.00000       23000.00|      20.00000       23000.00|
      COMMON EXCAVATION                       |                             |                             |
    0015 203.27                  34.000  CY   |      55.00000        1870.00|      50.00000        1700.00|
      UNCLASSIFIED CHANNEL EXCAVATION         |                             |                             |
    0020 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0025 204.25                 340.000  CY   |      55.00000       18700.00|      25.00000        8500.00|
      STRUCTURE EXCAVATION                    |                             |                             |
    0030 204.30                  64.000  CY   |      55.00000        3520.00|      40.00000        2560.00|
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0035 210.10                 320.000  SY   |      20.00000        6400.00|      11.50000        3680.00|
      COARSE-MILLING, BITUMINOUS PAVEMENT     |                             |                             |
    0040 301.35                1246.000  CY   |      55.00000       68530.00|      45.00000       56070.00|
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0045 402.12                  70.000  TON  |      55.00000        3850.00|      20.00000        1400.00|
      AGGREGATE SHOULDERS                     |                             |                             |
    0050 404.65                   9.000  CWT  |     100.00000         900.00|      51.75000         465.75|
      EMULSIFIED ASPHALT                      |                             |                             |
    0055 406.50                   1.000  LU   |    1000.00000        1000.00|    1000.00000        1000.00|
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0060 505.35                2350.000  SF   |      60.00000      141000.00|      60.00000      141000.00|
      PERMANENT STEEL SHEET PILING (ABUTMENT  |                             |                             |
      NO. 1)                                  |                             |                             |
    0065 505.35                2350.000  SF   |      60.00000      141000.00|      60.00000      141000.00|
      PERMANENT STEEL SHEET PILING (ABUTMENT  |                             |                             |
      NO. 2)                                  |                             |                             |
    0070 506.55              101220.000  LB   |       2.25000      227745.00|       3.65000      369453.00|
      STRUCTURAL STEEL, PLATE GIRDER          |                             |                             |
    0075 507.11                 300.000  LB   |       2.00000         600.00|       1.20000         360.00|
      REINFORCING STEEL, LEVEL I              |                             |                             |
    0080 507.13               22000.000  LB   |       3.00000       66000.00|       4.75000      104500.00|
      REINFORCING STEEL, LEVEL III            |                             |                             |
    0085 507.16                  30.000  LF   |       3.00000          90.00|      55.00000        1650.00|
      DRILLING AND GROUTING DOWELS            |                             |                             |
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         PROJECT(S): GEORGIA BF 023-1(7)                                             CONTRACT ID   : 18B265

    =====================================================================================================================================
                                              |(   4  ) 980284489601        |(   5   ) 1100858500         |(      )
                                              |COLD RIVER BRIDGES, LLC      |A.L. ST. ONGE CONTRACTOR, IN |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0090 508.15                          LUMP |   10000.00000       10000.00|   10441.00000       10441.00|
      SHEAR CONNECTORS (1890 - 7/8" X 7")     |                             |                             |
    0095 514.10                  28.000  GAL  |     100.00000        2800.00|      60.00000        1680.00|
      WATER REPELLENT, SILANE                 |                             |                             |
    0100 516.10                  56.000  LF   |     125.00000        7000.00|     142.90000        8002.40|
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             |
    0105 524.11                  56.000  LF   |      20.00000        1120.00|      25.00000        1400.00|
      JOINT SEALER, HOT POURED                |                             |                             |
    0110 525.335                160.000  LF   |     300.00000       48000.00|     172.50000       27600.00|
      BRIDGE RAILING, GALVANIZED 3 RAIL BOX   |                             |                             |
      BEAM                                    |                             |                             |
    0115 529.20                   1.000  EACH |  225000.00000      225000.00|  300000.00000      300000.00|
      PARTIAL REMOVAL OF STRUCTURE            |                             |                             |
    0120 531.17                  10.000  EACH |    1500.00000       15000.00|    1825.80000       18258.00|
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             |
      REINFORCED ELASTOMERIC PAD              |                             |                             |
    0125 613.11                 428.000  CY   |      70.00000       29960.00|      50.00000       21400.00|
      STONE FILL, TYPE II                     |                             |                             |
    0130 621.205                587.500  LF   |      20.00000       11750.00|      25.25000       14834.38|
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             |
      FEET POSTS                              |                             |                             |
    0135 621.50                   4.000  EACH |    3000.00000       12000.00|    2541.50000       10166.00|
      MANUFACTURED TERMINAL SECTION, FLARED   |                             |                             |
    0140 621.80                 470.000  LF   |       5.00000        2350.00|      10.00000        4700.00|
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0145 621.90                  80.000  LF   |      25.00000        2000.00|      40.00000        3200.00|
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0150 630.10                 200.000  HR   |      60.00000       12000.00|      75.00000       15000.00|
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0155 630.15                 400.000  HR   |      30.00000       12000.00|      35.00000       14000.00|
      FLAGGERS                                |                             |                             |
    0160 631.10                          LUMP |   15000.00000       15000.00|   15000.00000       15000.00|
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0165 631.16                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0170 631.17                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0175 631.19                          LUMP |    1000.00000        1000.00|     500.00000         500.00|
      TESTING EQUIPMENT, GROUT                |                             |                             |
    0180 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|
      FIELD OFFICE COMMUNICATIONS (N.A.B.I.)  |                             |                             |
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         PROJECT(S): GEORGIA BF 023-1(7)                                             CONTRACT ID   : 18B265

    =====================================================================================================================================
                                              |(   4  ) 980284489601        |(   5   ) 1100858500         |(      )
                                              |COLD RIVER BRIDGES, LLC      |A.L. ST. ONGE CONTRACTOR, IN |
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    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0185 633.10                   5.000  EACH |     500.00000        2500.00|     500.00000        2500.00|
      CPM SCHEDULE                            |                             |                             |
    0190 635.11                          LUMP |  225000.00000      225000.00|  177660.00000      177660.00|
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0195 641.11                          LUMP |   35000.00000       35000.00|   80000.00000       80000.00|
      TRAFFIC CONTROL, ALL-INCLUSIVE          |                             |                             |
    0200 641.15                   4.000  EACH |    4000.00000       16000.00|    4000.00000       16000.00|
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0205 646.404               1350.000  LF   |       2.00000        2700.00|       2.00000        2700.00|
      DURABLE 4 INCH WHITE LINE, POLYUREA     |                             |                             |
    0210 646.414               1350.000  LF   |       2.00000        2700.00|       2.00000        2700.00|
      DURABLE 4 INCH YELLOW LINE, POLYUREA    |                             |                             |
    0215 646.76                 270.000  EACH |       5.00000        1350.00|       5.00000        1350.00|
      LINE STRIPING TARGETS                   |                             |                             |
    0220 649.11                 110.000  SY   |       5.00000         550.00|      15.00000        1650.00|
      GEOTEXTILE FOR ROADBED SEPARATOR        |                             |                             |
    0225 649.31                 718.000  SY   |       3.00000        2154.00|       5.00000        3590.00|
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0230 649.61                 450.000  SY   |      20.00000        9000.00|      15.00000        6750.00|
      GEOTEXTILE FOR FILTER CURTAIN           |                             |                             |
    0235 651.15                   5.000  LB   |     100.00000         500.00|      25.00000         125.00|
      SEED                                    |                             |                             |
    0240 651.17                   5.000  LB   |      10.00000          50.00|      25.00000         125.00|
      SEED, WINTER RYE                        |                             |                             |
    0245 651.18                  20.000  LB   |      50.00000        1000.00|       3.00000          60.00|
      FERTILIZER                              |                             |                             |
    0250 651.20                   0.100  TON  |    5000.00000         500.00|     600.00000          60.00|
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0255 651.35                  20.000  CY   |      50.00000        1000.00|      60.00000        1200.00|
      TOPSOIL                                 |                             |                             |
    0260 651.40                 410.000  SY   |      10.00000        4100.00|      15.00000        6150.00|
      GRUBBING MATERIAL .                     |                             |                             |
    0265 653.01                          LUMP |    1000.00000        1000.00|    4000.00000        4000.00|
      EPSC PLAN                               |                             |                             |
    0270 653.02                  80.000  HR   |      25.00000        2000.00|     150.00000       12000.00|
      MONITORING EPSC PLAN                    |                             |                             |
    0275 653.03                   1.000  LU   |    1200.00000        1200.00|    1200.00000        1200.00|
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0280 653.10                   0.100  TON  |    5000.00000         500.00|     600.00000          60.00|
      HAY MULCH                               |                             |                             |
    0285 653.20                 175.000  SY   |      10.00000        1750.00|       5.00000         875.00|
      ROLLED EROSION CONTROL PRODUCT, TYPE I  |                             |                             |
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    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0290 653.35                  30.000  CY   |      75.00000        2250.00|      60.00000        1800.00|
      STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |
    0295 653.45                   2.000  EACH |    1000.00000        2000.00|     150.00000         300.00|
      FILTER BAG                              |                             |                             |
    0300 653.476                780.000  LF   |       3.00000        2340.00|      10.00000        7800.00|
      SILT FENCE, TYPE II                     |                             |                             |
    0305 653.50                 500.000  LF   |       3.00000        1500.00|       5.00000        2500.00|
      BARRIER FENCE                           |                             |                             |
    0310 653.55                 310.000  LF   |       1.00000         310.00|       2.00000         620.00|
      PROJECT DEMARCATION FENCE               |                             |                             |
    0315 653.60                 780.000  LF   |       5.00000        3900.00|       8.00000        6240.00|
      EROSION LOG                             |                             |                             |
    0320 675.20                  15.000  SF   |      30.00000         450.00|      20.36000         305.40|
      TRAFFIC SIGN, TYPE A                    |                             |                             |
    0325 675.341                 32.000  LF   |      30.00000         960.00|      34.50000        1104.00|
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0330 675.50                  20.000  EACH |      30.00000         600.00|      10.00000         200.00|
      REMOVING SIGNS                          |                             |                             |
    0335 678.45                   2.000  EACH |    5000.00000       10000.00|    5000.00000       10000.00|
      REMOVAL OF EXISTING TRAFFIC CONTROL     |                             |                             |
      SIGNAL SYSTEM                           |                             |                             |
    0340 690.50                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0345 900.608                 87.000  CY   |    1500.00000      130500.00|    1500.00000      130500.00|
      SPECIAL PROVISION (CONCRETE, HIGH       |                             |                             |
      PERFORMANCE CLASS A)                    |                             |                             |
    0350 900.608                 14.000  CY   |    1000.00000       14000.00|    1400.00000       19600.00|
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             |
      CONCRETE, RAPID SET)                    |                             |                             |
    0355 900.615                  1.000  DL   |  103000.00000      103000.00|  103000.00000      103000.00|
      SPECIAL PROVISION                       |                             |                             |
      (INCENTIVE/DISENCENTIVE)(N.A.B.I.)      |                             |                             |
    0360 900.620                  4.000  EACH |    5000.00000       20000.00|    3650.00000       14600.00|
      SPECIAL PROVISION (GUARDRAIL APPROACH   |                             |                             |
      SECTION, MGS TO CONCRETE END SECTION,   |                             |                             |
      TL-3)                                   |                             |                             |
    0365 900.650                  1.000  LU   |    3750.00000        3750.00|    3750.00000        3750.00|
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             |
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             |
    0370 900.650                  1.000  LU   |    3750.00000        3750.00|    3750.00000        3750.00|
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             |
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             |
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         PROJECT(S): GEORGIA BF 023-1(7)                                             CONTRACT ID   : 18B265

    =====================================================================================================================================
                                              |(   4  ) 980284489601        |(   5   ) 1100858500         |(      )
                                              |COLD RIVER BRIDGES, LLC      |A.L. ST. ONGE CONTRACTOR, IN |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0375 900.670               2640.000  SF   |      10.00000       26400.00|       8.06000       21278.40|
      SPECIAL PROVISION (CONCRETE BRIDGE DECK |                             |                             |
      SURFACE PREPARATION)                    |                             |                             |
    0380 900.670               2200.000  SF   |      35.00000       77000.00|      40.00000       88000.00|
      SPECIAL PROVISION (PRECAST PRESTRESSED  |                             |                             |
      DECK PANELS)(3 1/2")(FPQ)               |                             |                             |
    0385 900.680                880.000  TON  |     120.00000      105600.00|     133.50000      117480.00|
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
      PAVEMENT, SMALL QUANTITY)               |                             |                             |
    0390 540.10      AA1                 LUMP |  125000.00000      125000.00|  115000.00000      115000.00|
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             |
      1)                                      |                             |                             |
    0395 543.10      AA2                 LUMP |                             |                             |
      CONTRACTOR-FABRICATED PRECAST CONCRETE  |                             |                             |
      STRUCTURE (ABUTMENT NO. 1)              |                             |                             |
    0400 540.10      BB1                 LUMP |  125000.00000      125000.00|  115000.00000      115000.00|
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             |
      2)                                      |                             |                             |
    0405 543.10      BB2                 LUMP |                             |                             |
      CONTRACTOR-FABRICATED PRECAST CONCRETE  |                             |                             |
      STRUCTURE (ABUTMENT NO. 2)              |                             |                             |
    0410 540.10      CC1                 LUMP |   75000.00000       75000.00|   75000.00000       75000.00|
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             |
      SLAB NO. 1)                             |                             |                             |
    0415 543.10      CC2                 LUMP |                             |                             |
      CONTRACTOR-FABRICATED PRECAST CONCRETE  |                             |                             |
      STRUCTURE (APPROACH SLAB NO. 1)         |                             |                             |
    0420 540.10      DD1                 LUMP |   75000.00000       75000.00|   75000.00000       75000.00|
      PRECAST CONCRETE STRUCTURE (APPRAOCH    |                             |                             |
      SLAB NO.2)                              |                             |                             |
    0425 543.10      DD2                 LUMP |                             |                             |
      CONTRACTOR-FABRICATED PRECAST CONCRETE  |                             |                             |
      STRUCTURE (APPROACH SLAB NO. 2)         |                             |                             |
         SECTION TOTALS                       |           $     2,345,124.00|           $     2,576,178.33|           $
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     2,345,124.00|           $     2,576,178.33|           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     2,345,124.00|           $     2,576,178.33|           $
    ====================================================================================================================================


