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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204
                                                                                     CALL ORDER    : 002
                                                                                     CONTRACT TIME : 12/18/20  COMPLETION DATE

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : HINESBURG
         HINESBURG HES 021-1 (19) - BEGINNING IN THE TOWN OF
         HINESBURG ON VT 116 AT STATION 281+15.80 (MM 5.324)                             COUNTY    : CHITTENDEN
         EXTENDING NORTHERLY 0.275 MILES (1454 FEET) TO STATION                          DISTRICT  : D05
         295+70.00 (MM 5.600).

         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES
         REHABILITATION AND FULL DEPTH WIDENING OF VT ROUTE 116,
         SHELBURNE FALLS ROAD, AND CVU ROAD, WITH NEW PAVEMENT,
         SUBBASE. DRAINAGE, GUARDRAIL, CONCRETE BOX CULVERTS, TRAFFIC
         SIGNALS AND OTHER HIGHWAY RELATED ITEMS.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  2,999,953.75     100.0000%
       2   11010762010    J. HUTCHINS, INC.                                                          $  3,076,726.17     102.5591%
       3   110909070710   J. P. SICARD, INC.                                                         $  3,269,516.25     108.9856%
       4   110108810610   S. D. IRELAND BROTHERS CORPORATION                                         $  3,944,544.34     131.4868%
    =====================================================================================================================================
                                              |(   1  ) 11008052            |(   2  ) 11010762010         |(   3  ) 110909070710
                                              |ENGINEERS CONSTRUCTION, INC. |J. HUTCHINS, INC.            |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |   10000.00000       10000.00|   65235.00000       65235.00|   14000.00000       14000.00
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15                3000.000  CY   |      19.00000       57000.00|      28.06000       84180.00|      17.00000       51000.00
      COMMON EXCAVATION                       |                             |                             |
    0015 203.16                  20.000  CY   |     210.00000        4200.00|     220.91000        4418.20|     200.00000        4000.00
      SOLID ROCK EXCAVATION                   |                             |                             |
    0020 203.17                  20.000  CY   |      18.00000         360.00|      44.37000         887.40|      40.00000         800.00
      UNCLASSIFIED EXCAVATION                 |                             |                             |
    0025 203.25                 400.000  CY   |      26.00000       10400.00|      32.54000       13016.00|      24.00000        9600.00
      CHANNEL EXCAVATION OF EARTH             |                             |                             |
    0030 203.30                  10.000  CY   |      29.00000         290.00|      66.45000         664.50|      50.00000         500.00
      EARTH BORROW                            |                             |                             |
    0035 203.31                 190.000  CY   |      29.00000        5510.00|      57.65000       10953.50|      27.00000        5130.00
      SAND BORROW                             |                             |                             |



    0040 203.32                 330.000  CY   |      34.50000       11385.00|      48.81000       16107.30|      29.00000        9570.00
      GRANULAR BORROW                         |                             |                             |
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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   1  ) 11008052            |(   2   ) 11010762010        |(   3  ) 110909070710
                                              |ENGINEERS CONSTRUCTION, INC. |J. HUTCHINS, INC.            |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0045 204.20                 760.000  CY   |      18.00000       13680.00|      35.22000       26767.20|      15.00000       11400.00
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0050 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0055 204.25                1400.000  CY   |      21.00000       29400.00|      15.00000       21000.00|      39.00000       54600.00
      STRUCTURE EXCAVATION                    |                             |                             |
    0060 204.30                1100.000  CY   |      45.00000       49500.00|      40.00000       44000.00|      45.00000       49500.00
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0065 208.30                  20.000  CY   |      65.00000        1300.00|      88.55000        1771.00|      24.00000         480.00
      COFFERDAM EXCAVATION, EARTH             |                             |                             |
    0070 208.40                          LUMP |   20000.00000       20000.00|   20355.00000       20355.00|    5000.00000        5000.00
      COFFERDAM (VT 116 BOX CULVERT INLET)    |                             |                             |
    0075 208.40                          LUMP |   20000.00000       20000.00|   20455.00000       20455.00|    5000.00000        5000.00
      COFFERDAM (VT 116 BOX CULVERT OUTLET)   |                             |                             |
    0080 210.10                5910.000  SY   |       7.25000       42847.50|       4.60000       27186.00|       5.00000       29550.00
      COARSE-MILLING, BITUMINOUS PAVEMENT     |                             |                             |
    0085 301.35                3030.000  CY   |      41.50000      125745.00|      46.00000      139380.00|      42.00000      127260.00
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0090 401.10                  30.000  CY   |      46.50000        1395.00|      93.30000        2799.00|      46.00000        1380.00
      AGGREGATE SURFACE COURSE                |                             |                             |
    0095 404.65                 105.000  CWT  |      80.00000        8400.00|      20.00000        2100.00|      47.00000        4935.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0100 406.29                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0105 406.30                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0110 406.31                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      LONGITUDINAL JOINT COMPACTION PAY       |                             |                             |
      ADJUSTMENT (N.A.B.I.)                   |                             |                             |
    0115 406.35                2350.000  TON  |     139.00000      326650.00|     105.00000      246750.00|     122.00000      286700.00
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0120 406.38                  80.000  SY   |      40.00000        3200.00|      45.23000        3618.40|      42.00000        3360.00
      HAND-PLACED BITUMINOUS CONCRETE         |                             |                             |
      MATERIAL, DRIVES                        |                             |                             |
    0125 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |



    0130 507.11                  36.000  LB   |       6.50000         234.00|      25.83000         929.88|       4.00000         144.00
      REINFORCING STEEL, LEVEL I              |                             |                             |
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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   1  ) 11008052            |(   2   ) 11010762010        |(   3  ) 110909070710
                                              |ENGINEERS CONSTRUCTION, INC. |J. HUTCHINS, INC.            |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0135 514.10                  10.000  GAL  |      65.00000         650.00|     111.56000        1115.60|      75.00000         750.00
      WATER REPELLENT, SILANE                 |                             |                             |
    0140 529.15                   1.000  EACH |   11660.00000       11660.00|    4876.83000        4876.83|   55000.00000       55000.00
      REMOVAL OF STRUCTURE (VT 116 STA.       |                             |                             |
      289+61)                                 |                             |                             |
    0145 540.10                          LUMP |  143000.00000      143000.00|   88230.58000       88230.58|  108000.00000      108000.00
      PRECAST CONCRETE STRUCTURE (8'-0" X     |                             |                             |
      6'-0" X 40'-0" BOX CULVERT PLEASANT     |                             |                             |
      VIEW LANE)                              |                             |                             |
    0150 540.10                          LUMP |  109500.00000      109500.00|   85061.67000       85061.67|   93000.00000       93000.00
      PRECAST CONCRETE STRUCTURE (8'-0" X     |                             |                             |
      6'-0" X 48'-0" BOX CULVERT SHELBURNE    |                             |                             |
      FALLS RD)                               |                             |                             |
    0155 540.10                          LUMP |  192000.00000      192000.00|  122768.52000      122768.52|  143850.00000      143850.00
      PRECAST CONCRETE STRUCTURE (8'-0" X     |                             |                             |
      6'-0" X 54'-0" BOX CULVERT BALLARDS     |                             |                             |
      CORNER RD)                              |                             |                             |
    0160 540.10                          LUMP |  212300.00000      212300.00|  151765.87000      151765.87|  173800.00000      173800.00
      PRECAST CONCRETE STRUCTURE (8'-0" X     |                             |                             |
      6'-0" X 76'-0" BOX CULVERT VT 116)      |                             |                             |
    0165 541.22                   4.000  CY   |     940.00000        3760.00|    1000.00000        4000.00|     680.00000        2720.00
      CONCRETE, CLASS A                       |                             |                             |
    0170 541.25                  15.000  CY   |     490.00000        7350.00|     250.00000        3750.00|     300.00000        4500.00
      CONCRETE, CLASS B                       |                             |                             |
    0175 541.45                   4.000  CY   |     310.00000        1240.00|     322.93000        1291.72|     600.00000        2400.00
      CONTROLLED DENSITY (FLOWABLE) FILL      |                             |                             |
    0180 601.0025                40.000  LF   |      98.00000        3920.00|      82.57000        3302.80|     104.00000        4160.00
      24" CSP .064 (2-2/3 X 1/2)              |                             |                             |
    0185 601.0815                65.000  LF   |     105.00000        6825.00|     103.57000        6732.05|     155.00000       10075.00
      18" RCP CLASS III                       |                             |                             |
    0190 601.2610                30.000  LF   |      62.00000        1860.00|      79.04000        2371.20|      52.00000        1560.00
      15" CPEP(SL)                            |                             |                             |
    0195 601.2615               135.000  LF   |      65.00000        8775.00|      45.16000        6096.60|      60.00000        8100.00
      18" CPEP(SL)                            |                             |                             |
    0200 601.6815                 2.000  EACH |    1040.00000        2080.00|    1281.29000        2562.58|     850.00000        1700.00
      18" RCPES CLASS III                     |                             |                             |
    0205 601.7015                 2.000  EACH |     432.00000         864.00|     713.75000        1427.50|     510.00000        1020.00
      18" CPEPES                              |                             |                             |
    0210 604.22                   2.000  EACH |    4790.00000        9580.00|    5424.34000       10848.68|    5615.00000       11230.00



      SANITARY SEWER MANHOLE                  |                             |                             |
    0215 604.40                   1.000  EACH |     758.00000         758.00|     694.04000         694.04|    1350.00000        1350.00
      CHANGING ELEVATION OF DROP INLETS,      |                             |                             |
      CATCH BASINS, OR MANHOLES               |                             |                             |
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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   1  ) 11008052            |(   2   ) 11010762010        |(   3  ) 110909070710
                                              |ENGINEERS CONSTRUCTION, INC. |J. HUTCHINS, INC.            |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0220 604.412                  2.000  EACH |    1150.00000        2300.00|     893.38000        1786.76|    1500.00000        3000.00
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
    0225 604.42                   1.000  EACH |     868.00000         868.00|     694.04000         694.04|    1350.00000        1350.00
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             |
    0230 609.10                 320.000  MGAL |      17.00000        5440.00|      15.00000        4800.00|      10.00000        3200.00
      DUST CONTROL WITH WATER                 |                             |                             |
    0235 613.06                 270.000  CY   |     144.00000       38880.00|     172.13000       46475.10|     100.00000       27000.00
      STONE FILL, STREAM BED MATERIAL         |                             |                             |
      (E-STONE, TYPE II)                      |                             |                             |
    0240 613.10                 150.000  CY   |      55.00000        8250.00|      72.95000       10942.50|      49.00000        7350.00
      STONE FILL, TYPE I                      |                             |                             |
    0245 613.11                 240.000  CY   |      73.00000       17520.00|      92.69000       22245.60|      51.00000       12240.00
      STONE FILL, TYPE II                     |                             |                             |
    0250 616.28                 110.000  LF   |      40.00000        4400.00|      31.35000        3448.50|      37.00000        4070.00
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
    0255 616.41                 110.000  LF   |       5.50000         605.00|       7.75000         852.50|       4.00000         440.00
      REMOVAL OF EXISTING CURB                |                             |                             |
    0260 617.10                   3.000  EACH |     175.00000         525.00|     240.53000         721.59|     190.00000         570.00
      REMOVE AND RESET MAILBOX, SINGLE SUPPOR |                             |                             |
    0265 618.10                  22.000  SY   |      90.00000        1980.00|      85.06000        1871.32|     130.00000        2860.00
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
    0270 618.15                  23.000  TON  |     225.00000        5175.00|     246.77000        5675.71|     236.00000        5428.00
      BITUMINOUS CONCRETE SIDEWALK            |                             |                             |
    0275 618.30                  60.000  SF   |      40.00000        2400.00|      40.11000        2406.60|      30.00000        1800.00
      DETECTABLE WARNING SURFACE              |                             |                             |
    0280 619.15                   2.000  EACH |     121.00000         242.00|     130.99000         261.98|     121.00000         242.00
      WOOD MARKER POSTS                       |                             |                             |
    0285 619.17                   6.000  EACH |      63.00000         378.00|      68.34000         410.04|      63.00000         378.00
      YIELDING MARKER POSTS                   |                             |                             |
    0290 620.45                  10.000  LF   |      37.00000         370.00|      39.87000         398.70|      37.00000         370.00
      PLANK RAIL FENCE                        |                             |                             |
    0295 620.50                 130.000  LF   |      16.00000        2080.00|      17.09000        2221.70|      16.00000        2080.00
      REMOVING AND RESETTING FENCE            |                             |                             |
    0300 621.20                 444.000  LF   |      20.00000        8880.00|      21.64000        9608.16|      20.00000        8880.00
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             |
    0305 621.205                635.000  LF   |      22.00000       13970.00|      23.92000       15189.20|      22.00000       13970.00
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             |



      FEET POSTS                              |                             |                             |
    0310 621.207                 87.000  LF   |      34.50000        3001.50|      37.02000        3220.74|      34.00000        2958.00
      STEEL BEAM GUARDRAIL, GALVANIZED/NESTED |                             |                             |
      W/8 FEET POSTS                          |                             |                             |
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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   1  ) 11008052            |(   2   ) 11010762010        |(   3  ) 110909070710
                                              |ENGINEERS CONSTRUCTION, INC. |J. HUTCHINS, INC.            |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0315 621.218                 27.000  EACH |       8.50000         229.50|       9.11000         245.97|       9.00000         243.00
      TRAFFIC BARRIER DELINEATOR              |                             |                             |
    0320 621.56                   3.000  EACH |    5565.00000       16695.00|    2452.72000        7358.16|    3200.00000        9600.00
      ENERGY ABSORPTION ATTENUATOR, TEMPORARY |                             |                             |
    0325 621.60                   5.000  EACH |    1000.00000        5000.00|    1070.73000        5353.65|     987.00000        4935.00
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
    0330 621.75                 170.000  LF   |      13.00000        2210.00|      13.67000        2323.90|      13.00000        2210.00
      REMOVE AND RESET GUARDRAIL              |                             |                             |
    0335 621.80                 560.000  LF   |       1.50000         840.00|       1.42000         795.20|       1.00000         560.00
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0340 621.90                1720.000  LF   |      42.50000       73100.00|      16.00000       27520.00|      38.00000       65360.00
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0345 621.95                1480.000  LF   |      15.50000       22940.00|       5.00000        7400.00|      10.00000       14800.00
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0350 622.10                   1.600  MFBM |    1420.00000        2272.00|    1125.00000        1800.00|    1500.00000        2400.00
      INSULATION BOARD                        |                             |                             |
    0355 625.10                  90.000  LF   |     325.00000       29250.00|     110.65000        9958.50|     107.00000        9630.00
      SLEEVES FOR UTILITIES (12")(SCH 80 PVC) |                             |                             |
    0360 625.10                  57.000  LF   |      71.00000        4047.00|      68.37000        3897.09|      67.00000        3819.00
      SLEEVES FOR UTILITIES (4")(SCH 80 PVC)  |                             |                             |
    0365 628.35                 235.000  LF   |      83.00000       19505.00|      53.89000       12664.15|      65.00000       15275.00
      PVC SEWER PIPE (8")                     |                             |                             |
    0370 628.42                          LUMP |    1400.00000        1400.00|    6778.42000        6778.42|     640.00000         640.00
      TRANSFER TO NEW SYSTEM, SANITARY SEWER  |                             |                             |
    0375 629.20                   2.000  EACH |     186.00000         372.00|     269.76000         539.52|     130.00000         260.00
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0380 629.27                   1.000  EACH |    1200.00000        1200.00|     962.30000         962.30|     930.00000         930.00
      GATE VALVE WITH VALVE BOX (4")          |                             |                             |
    0385 629.27                   4.000  EACH |    1920.00000        7680.00|    1265.27000        5061.08|    1460.00000        5840.00
      GATE VALVE WITH VALVE BOX (8")          |                             |                             |
    0390 629.29                   1.000  EACH |    3400.00000        3400.00|    3397.75000        3397.75|    2150.00000        2150.00
      RELOCATE HYDRANT                        |                             |                             |
    0395 629.33                  40.000  LF   |      63.00000        2520.00|     124.16000        4966.40|      82.00000        3280.00
      PLASTIC WATER PIPE, RIGID (2")          |                             |                             |
    0400 629.33                  90.000  LF   |      61.00000        5490.00|      43.96000        3956.40|      30.00000        2700.00
      PLASTIC WATER PIPE, RIGID (3/4")        |                             |                             |
    0405 629.33                 326.000  LF   |      84.00000       27384.00|      47.62000       15524.12|      99.00000       32274.00
      PLASTIC WATER PIPE, RIGID (8")          |                             |                             |



    0410 629.42                          LUMP |   14010.00000       14010.00|   12365.00000       12365.00|    1300.00000        1300.00
      TRANSFER TO NEW SYSTEM, WATER SYSTEM    |                             |                             |
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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   1  ) 11008052            |(   2   ) 11010762010        |(   3  ) 110909070710
                                              |ENGINEERS CONSTRUCTION, INC. |J. HUTCHINS, INC.            |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0415 630.10                1000.000  HR   |      73.00000       73000.00|      70.67000       70670.00|      80.00000       80000.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0420 630.15                3500.000  HR   |      42.00000      147000.00|      37.00000      129500.00|      38.00000      133000.00
      FLAGGERS                                |                             |                             |
    0425 631.10                          LUMP |   22000.00000       22000.00|   28645.00000       28645.00|   30000.00000       30000.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0430 631.16                          LUMP |     600.00000         600.00|     569.54000         569.54|     500.00000         500.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0435 631.17                          LUMP |    1000.00000        1000.00|     569.54000         569.54|     788.00000         788.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0440 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
      FIELD OFFICE COMMUNICATIONS (N.A.B.I.)  |                             |                             |
    0445 633.10                   6.000  EACH |    1000.00000        6000.00|     483.77000        2902.62|     200.00000        1200.00
      CPM SCHEDULE                            |                             |                             |
    0450 635.11                          LUMP |  168400.00000      168400.00|  307038.05000      307038.05|  587345.00000      587345.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0455 641.11                          LUMP |   40000.00000       40000.00|  312355.00000      312355.00|  180690.00000      180690.00
      TRAFFIC CONTROL, ALL-INCLUSIVE          |                             |                             |
    0460 641.15                   4.000  EACH |    9000.00000       36000.00|    5133.59000       20534.36|    9500.00000       38000.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0465 646.406               5120.000  LF   |       3.20000       16384.00|       3.00000       15360.00|       3.15000       16128.00
      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             |
      POLYUREA                                |                             |                             |
    0470 646.416               6000.000  LF   |       3.20000       19200.00|       3.00000       18000.00|       3.15000       18900.00
      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             |
      POLYUREA                                |                             |                             |
    0475 646.456                470.000  LF   |      10.60000        4982.00|      10.00000        4700.00|      11.00000        5170.00
      DURABLE 8 INCH YELLOW LINE, RECESSED    |                             |                             |
      POLYUREA                                |                             |                             |
    0480 646.466                 20.000  LF   |      21.20000         424.00|      20.00000         400.00|      21.00000         420.00
      DURABLE 12 INCH WHITE LINE, RECESSED    |                             |                             |
      POLYUREA                                |                             |                             |
    0485 646.486                110.000  LF   |      42.40000        4664.00|      40.00000        4400.00|      42.00000        4620.00
      DURABLE 24 INCH STOP BAR, RECESSED      |                             |                             |
      POLYUREA                                |                             |                             |
    0490 646.498                 29.000  EACH |     424.00000       12296.00|     400.00000       11600.00|     420.00000       12180.00
      DURABLE LETTER OR SYMBOL, RECESSED      |                             |                             |
      THERMOPLASTIC (TYPE B)                  |                             |                             |
    0495 646.502                 75.000  LF   |      63.60000        4770.00|      60.00000        4500.00|      63.00000        4725.00



      DURABLE CROSSWALK MARKING,              |                             |                             |
      THERMOPLASTIC (TYPE B)                  |                             |                             |
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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   1  ) 11008052            |(   2   ) 11010762010        |(   3  ) 110909070710
                                              |ENGINEERS CONSTRUCTION, INC. |J. HUTCHINS, INC.            |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0500 646.600              11360.000  LF   |       0.25000        2840.00|       0.25000        2840.00|       0.30000        3408.00
      TEMPORARY 4 INCH WHITE LINE             |                             |                             |
    0505 646.610              10440.000  LF   |       0.25000        2610.00|       0.25000        2610.00|       0.30000        3132.00
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
    0510 646.680                180.000  LF   |       7.50000        1350.00|       7.00000        1260.00|       7.00000        1260.00
      TEMPORARY 24 INCH STOP BAR              |                             |                             |
    0515 646.700                150.000  LF   |      16.00000        2400.00|      15.00000        2250.00|      16.00000        2400.00
      TEMPORARY CROSSWALK MARKING             |                             |                             |
    0520 646.76                1130.000  EACH |       3.20000        3616.00|       1.25000        1412.50|       4.00000        4520.00
      LINE STRIPING TARGETS                   |                             |                             |
    0525 646.85                2950.000  SF   |       1.10000        3245.00|       3.00000        8850.00|       3.20000        9440.00
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0530 649.31                 870.000  SY   |       2.00000        1740.00|       1.62000        1409.40|       2.00000        1740.00
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0535 651.15                 180.000  LB   |       7.30000        1314.00|      11.60000        2088.00|       8.00000        1440.00
      SEED                                    |                             |                             |
    0540 651.18                 750.000  LB   |       4.80000        3600.00|       2.76000        2070.00|       7.00000        5250.00
      FERTILIZER                              |                             |                             |
    0545 651.20                   3.000  TON  |     752.00000        2256.00|     689.67000        2069.01|     600.00000        1800.00
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0550 651.35                 810.000  CY   |      52.00000       42120.00|      35.00000       28350.00|      50.00000       40500.00
      TOPSOIL                                 |                             |                             |
    0555 651.40                 690.000  SY   |       4.50000        3105.00|      11.00000        7590.00|      10.00000        6900.00
      GRUBBING MATERIAL (12")                 |                             |                             |
    0560 653.01                          LUMP |    1400.00000        1400.00|    2106.61000        2106.61|    5000.00000        5000.00
      EPSC PLAN                               |                             |                             |
    0565 653.02                 160.000  HR   |      52.00000        8320.00|      20.00000        3200.00|      10.00000        1600.00
      MONITORING EPSC PLAN                    |                             |                             |
    0570 653.03                   1.000  LU   |    2000.00000        2000.00|    2000.00000        2000.00|    2000.00000        2000.00
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0575 653.10                   2.000  TON  |     725.00000        1450.00|     904.74000        1809.48|     600.00000        1200.00
      HAY MULCH                               |                             |                             |
    0580 653.21                3300.000  SY   |       5.00000       16500.00|       2.03000        6699.00|       2.00000        6600.00
      ROLLED EROSION CONTROL PRODUCT, TYPE II |                             |                             |
    0585 653.25                  10.000  CY   |      63.00000         630.00|     404.55000        4045.50|      30.00000         300.00
      CHECK DAM, TYPE I                       |                             |                             |
    0590 653.40                   3.000  EACH |     217.00000         651.00|     213.16000         639.48|     150.00000         450.00
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0595 653.45                   5.000  EACH |     350.00000        1750.00|     140.88000         704.40|     150.00000         750.00



      FILTER BAG                              |                             |                             |
    0600 653.475                870.000  LF   |       2.30000        2001.00|       2.78000        2418.60|       2.00000        1740.00
      SILT FENCE, TYPE I                      |                             |                             |
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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   1  ) 11008052            |(   2   ) 11010762010        |(   3  ) 110909070710
                                              |ENGINEERS CONSTRUCTION, INC. |J. HUTCHINS, INC.            |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0605 653.476               1630.000  LF   |       4.60000        7498.00|       3.64000        5933.20|       4.00000        6520.00
      SILT FENCE, TYPE II                     |                             |                             |
    0610 653.50                2440.000  LF   |       2.50000        6100.00|       1.51000        3684.40|       2.00000        4880.00
      BARRIER FENCE                           |                             |                             |
    0615 653.55                1980.000  LF   |       1.00000        1980.00|       0.85000        1683.00|       1.00000        1980.00
      PROJECT DEMARCATION FENCE               |                             |                             |
    0620 675.20                 121.090  SF   |      25.00000        3027.25|      27.17000        3290.02|      25.00000        3027.25
      TRAFFIC SIGN, TYPE A                    |                             |                             |
    0625 675.341                510.000  LF   |      13.50000        6885.00|      14.24000        7262.40|      13.00000        6630.00
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0630 675.50                  35.000  EACH |      16.00000         560.00|      17.09000         598.15|      16.00000         560.00
      REMOVING SIGNS                          |                             |                             |
    0635 675.60                  25.000  EACH |      21.00000         525.00|      22.78000         569.50|      21.00000         525.00
      RESETTING SIGNS                         |                             |                             |
    0640 676.10                   5.000  EACH |      85.00000         425.00|      91.13000         455.65|      84.00000         420.00
      DELINEATOR WITH STEEL POST              |                             |                             |
    0645 676.12                   5.000  EACH |       2.00000          10.00|       1.14000           5.70|       1.00000           5.00
      REMOVAL OF EXISTING DELINEATOR AND POST |                             |                             |
    0650 678.15                   1.000  EACH |  252000.00000      252000.00|  235000.00000      235000.00|  227850.00000      227850.00
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION                            |                             |                             |
    0655 678.22                 165.000  LF   |      52.00000        8580.00|      25.06000        4134.90|      23.00000        3795.00
      VEHICLE LOOP DETECTOR (VEHICLE DETECTOR |                             |                             |
      LOOP)                                   |                             |                             |
    0660 678.23                1055.000  LF   |      13.00000       13715.00|      20.50000       21627.50|      16.00000       16880.00
      WIRED CONDUIT (2")(PVC)                 |                             |                             |
    0665 678.30                 160.000  LF   |     233.00000       37280.00|     136.69000       21870.40|     119.00000       19040.00
      ELECTRICAL CONDUIT SLEEVE (10")(PVC)    |                             |                             |
    0670 678.40                   1.000  EACH |   33100.00000       33100.00|   54675.67000       54675.67|   48825.00000       48825.00
      TEMPORARY TRAFFIC SIGNAL SYSTEM         |                             |                             |
    0675 678.45                   1.000  EACH |    6300.00000        6300.00|    6834.46000        6834.46|    5250.00000        5250.00
      REMOVAL OF EXISTING TRAFFIC CONTROL     |                             |                             |
      SIGNAL SYSTEM                           |                             |                             |
    0680 679.47                   3.000  EACH |     600.00000        1800.00|     740.40000        2221.20|     578.00000        1734.00
      BRACKET ARM                             |                             |                             |
    0685 679.50                   3.000  EACH |    1151.00000        3453.00|    1480.80000        4442.40|    1260.00000        3780.00
      LUMINAIRE                               |                             |                             |
    0690 679.54                   1.000  EACH |    1090.00000        1090.00|     854.31000         854.31|     683.00000         683.00
      STREET LIGHTING CONTROL DEVICE          |                             |                             |



    0695 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   1  ) 11008052            |(   2   ) 11010762010        |(   3  ) 110909070710
                                              |ENGINEERS CONSTRUCTION, INC. |J. HUTCHINS, INC.            |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0700 900.615              24800.000  DL   |       1.00000       24800.00|       1.00000       24800.00|       1.00000       24800.00
      SPECIAL PROVISION                       |                             |                             |
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             |
    0705 900.620                  7.000  EACH |     800.00000        5600.00|    1025.17000        7176.19|     840.00000        5880.00
      SPECIAL PROVISION (JUNCTION BOX, HEAVY  |                             |                             |
      DUTY)                                   |                             |                             |
    0710 900.645                         LUMP |   10800.00000       10800.00|   15083.18000       15083.18|   10300.00000       10300.00
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             |
      OF STREAM, BALLARDS CORNER RD)          |                             |                             |
    0715 900.645                         LUMP |    9000.00000        9000.00|   13169.53000       13169.53|    9400.00000        9400.00
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             |
      OF STREAM, PLEASANT VIEW LANE)          |                             |                             |
    0720 900.645                         LUMP |    9000.00000        9000.00|    5769.76000        5769.76|    8600.00000        8600.00
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             |
      OF STREAM, SHELBURNE FALLS RD)          |                             |                             |
    0725 900.645                         LUMP |   16400.00000       16400.00|   13415.59000       13415.59|   12300.00000       12300.00
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             |
      OF STREAM, VT ROUTE 116)                |                             |                             |
    0730 900.645                         LUMP |   60900.00000       60900.00|   85355.00000       85355.00|   54160.00000       54160.00
      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             |
      WIDENING)                               |                             |                             |
         SECTION TOTALS                       |           $     2,999,953.75|           $     3,076,726.17|           $     3,269,516.25
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     2,999,953.75|           $     3,076,726.17|           $     3,269,516.25
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     2,999,953.75|           $     3,076,726.17|           $     3,269,516.25
    ====================================================================================================================================
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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   4  ) 110108810610        |(       )                    |(      )
                                              |S. D. IRELAND BROTHERS CORPO |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
    0005 201.10                          LUMP |   40000.00000       40000.00|                             |
      CLEARING AND GRUBBING, INCLUDING        |                             |                             |
      INDIVIDUAL TREES AND STUMPS             |                             |                             |
    0010 203.15                3000.000  CY   |      23.00000       69000.00|                             |
      COMMON EXCAVATION                       |                             |                             |
    0015 203.16                  20.000  CY   |     200.00000        4000.00|                             |
      SOLID ROCK EXCAVATION                   |                             |                             |
    0020 203.17                  20.000  CY   |      23.00000         460.00|                             |
      UNCLASSIFIED EXCAVATION                 |                             |                             |
    0025 203.25                 400.000  CY   |      30.00000       12000.00|                             |
      CHANNEL EXCAVATION OF EARTH             |                             |                             |
    0030 203.30                  10.000  CY   |      22.50000         225.00|                             |
      EARTH BORROW                            |                             |                             |
    0035 203.31                 190.000  CY   |      37.00000        7030.00|                             |
      SAND BORROW                             |                             |                             |
    0040 203.32                 330.000  CY   |      37.00000       12210.00|                             |
      GRANULAR BORROW                         |                             |                             |
    0045 204.20                 760.000  CY   |      25.00000       19000.00|                             |
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0050 204.22                   1.000  CY   |      75.00000          75.00|                             |
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0055 204.25                1400.000  CY   |      35.00000       49000.00|                             |
      STRUCTURE EXCAVATION                    |                             |                             |
    0060 204.30                1100.000  CY   |      50.00000       55000.00|                             |
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             |
    0065 208.30                  20.000  CY   |     200.00000        4000.00|                             |
      COFFERDAM EXCAVATION, EARTH             |                             |                             |
    0070 208.40                          LUMP |   75000.00000       75000.00|                             |
      COFFERDAM (VT 116 BOX CULVERT INLET)    |                             |                             |
    0075 208.40                          LUMP |   75000.00000       75000.00|                             |
      COFFERDAM (VT 116 BOX CULVERT OUTLET)   |                             |                             |
    0080 210.10                5910.000  SY   |       6.60000       39006.00|                             |
      COARSE-MILLING, BITUMINOUS PAVEMENT     |                             |                             |
    0085 301.35                3030.000  CY   |      45.00000      136350.00|                             |
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             |
    0090 401.10                  30.000  CY   |      50.00000        1500.00|                             |



      AGGREGATE SURFACE COURSE                |                             |                             |
    0095 404.65                 105.000  CWT  |      65.00000        6825.00|                             |
      EMULSIFIED ASPHALT                      |                             |                             |
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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   4  ) 110108810610        |(       )                    |(      )
                                              |S. D. IRELAND BROTHERS CORPO |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0100 406.29                   1.000  LU   |       1.00000           1.00|                             |
      MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)   |                             |                             |
    0105 406.30                   1.000  LU   |       1.00000           1.00|                             |
      SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0110 406.31                   1.000  LU   |       1.00000           1.00|                             |
      LONGITUDINAL JOINT COMPACTION PAY       |                             |                             |
      ADJUSTMENT (N.A.B.I.)                   |                             |                             |
    0115 406.35                2350.000  TON  |     105.00000      246750.00|                             |
      SUPERPAVE BITUMINOUS CONCRETE PAVEMENT  |                             |                             |
    0120 406.38                  80.000  SY   |      30.00000        2400.00|                             |
      HAND-PLACED BITUMINOUS CONCRETE         |                             |                             |
      MATERIAL, DRIVES                        |                             |                             |
    0125 406.50                   1.000  LU   |       1.00000           1.00|                             |
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0130 507.11                  36.000  LB   |       3.00000         108.00|                             |
      REINFORCING STEEL, LEVEL I              |                             |                             |
    0135 514.10                  10.000  GAL  |     100.00000        1000.00|                             |
      WATER REPELLENT, SILANE                 |                             |                             |
    0140 529.15                   1.000  EACH |   15000.00000       15000.00|                             |
      REMOVAL OF STRUCTURE (VT 116 STA.       |                             |                             |
      289+61)                                 |                             |                             |
    0145 540.10                          LUMP |  200000.00000      200000.00|                             |
      PRECAST CONCRETE STRUCTURE (8'-0" X     |                             |                             |
      6'-0" X 40'-0" BOX CULVERT PLEASANT     |                             |                             |
      VIEW LANE)                              |                             |                             |
    0150 540.10                          LUMP |  180000.00000      180000.00|                             |
      PRECAST CONCRETE STRUCTURE (8'-0" X     |                             |                             |
      6'-0" X 48'-0" BOX CULVERT SHELBURNE    |                             |                             |
      FALLS RD)                               |                             |                             |
    0155 540.10                          LUMP |  225000.00000      225000.00|                             |
      PRECAST CONCRETE STRUCTURE (8'-0" X     |                             |                             |
      6'-0" X 54'-0" BOX CULVERT BALLARDS     |                             |                             |
      CORNER RD)                              |                             |                             |
    0160 540.10                          LUMP |  260000.00000      260000.00|                             |
      PRECAST CONCRETE STRUCTURE (8'-0" X     |                             |                             |
      6'-0" X 76'-0" BOX CULVERT VT 116)      |                             |                             |
    0165 541.22                   4.000  CY   |    1250.00000        5000.00|                             |



      CONCRETE, CLASS A                       |                             |                             |
    0170 541.25                  15.000  CY   |    1100.00000       16500.00|                             |
      CONCRETE, CLASS B                       |                             |                             |
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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   4  ) 110108810610        |(       )                    |(      )
                                              |S. D. IRELAND BROTHERS CORPO |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0175 541.45                   4.000  CY   |     300.00000        1200.00|                             |
      CONTROLLED DENSITY (FLOWABLE) FILL      |                             |                             |
    0180 601.0025                40.000  LF   |      75.00000        3000.00|                             |
      24" CSP .064 (2-2/3 X 1/2)              |                             |                             |
    0185 601.0815                65.000  LF   |      75.00000        4875.00|                             |
      18" RCP CLASS III                       |                             |                             |
    0190 601.2610                30.000  LF   |      60.00000        1800.00|                             |
      15" CPEP(SL)                            |                             |                             |
    0195 601.2615               135.000  LF   |      70.00000        9450.00|                             |
      18" CPEP(SL)                            |                             |                             |
    0200 601.6815                 2.000  EACH |    1250.00000        2500.00|                             |
      18" RCPES CLASS III                     |                             |                             |
    0205 601.7015                 2.000  EACH |     350.00000         700.00|                             |
      18" CPEPES                              |                             |                             |
    0210 604.22                   2.000  EACH |    5000.00000       10000.00|                             |
      SANITARY SEWER MANHOLE                  |                             |                             |
    0215 604.40                   1.000  EACH |     750.00000         750.00|                             |
      CHANGING ELEVATION OF DROP INLETS,      |                             |                             |
      CATCH BASINS, OR MANHOLES               |                             |                             |
    0220 604.412                  2.000  EACH |    1300.00000        2600.00|                             |
      REHAB. DROP INLETS, CATCH BASINS, OR    |                             |                             |
      MANHOLES, CLASS I                       |                             |                             |
    0225 604.42                   1.000  EACH |     900.00000         900.00|                             |
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             |
    0230 609.10                 320.000  MGAL |      25.00000        8000.00|                             |
      DUST CONTROL WITH WATER                 |                             |                             |
    0235 613.06                 270.000  CY   |     100.00000       27000.00|                             |
      STONE FILL, STREAM BED MATERIAL         |                             |                             |
      (E-STONE, TYPE II)                      |                             |                             |
    0240 613.10                 150.000  CY   |      55.00000        8250.00|                             |
      STONE FILL, TYPE I                      |                             |                             |
    0245 613.11                 240.000  CY   |      50.00000       12000.00|                             |
      STONE FILL, TYPE II                     |                             |                             |
    0250 616.28                 110.000  LF   |      35.00000        3850.00|                             |
      CAST-IN-PLACE CONCRETE CURB, TYPE B     |                             |                             |
    0255 616.41                 110.000  LF   |      10.00000        1100.00|                             |
      REMOVAL OF EXISTING CURB                |                             |                             |
    0260 617.10                   3.000  EACH |     200.00000         600.00|                             |
      REMOVE AND RESET MAILBOX, SINGLE SUPPOR |                             |                             |



    0265 618.10                  22.000  SY   |     150.00000        3300.00|                             |
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
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                                                           RESULTS OF BIDS

         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   4  ) 110108810610        |(       )                    |(      )
                                              |S. D. IRELAND BROTHERS CORPO |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0270 618.15                  23.000  TON  |     150.00000        3450.00|                             |
      BITUMINOUS CONCRETE SIDEWALK            |                             |                             |
    0275 618.30                  60.000  SF   |      45.00000        2700.00|                             |
      DETECTABLE WARNING SURFACE              |                             |                             |
    0280 619.15                   2.000  EACH |     125.00000         250.00|                             |
      WOOD MARKER POSTS                       |                             |                             |
    0285 619.17                   6.000  EACH |      70.00000         420.00|                             |
      YIELDING MARKER POSTS                   |                             |                             |
    0290 620.45                  10.000  LF   |      40.00000         400.00|                             |
      PLANK RAIL FENCE                        |                             |                             |
    0295 620.50                 130.000  LF   |      17.00000        2210.00|                             |
      REMOVING AND RESETTING FENCE            |                             |                             |
    0300 621.20                 444.000  LF   |      21.00000        9324.00|                             |
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             |
    0305 621.205                635.000  LF   |      23.00000       14605.00|                             |
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             |
      FEET POSTS                              |                             |                             |
    0310 621.207                 87.000  LF   |      36.00000        3132.00|                             |
      STEEL BEAM GUARDRAIL, GALVANIZED/NESTED |                             |                             |
      W/8 FEET POSTS                          |                             |                             |
    0315 621.218                 27.000  EACH |      10.00000         270.00|                             |
      TRAFFIC BARRIER DELINEATOR              |                             |                             |
    0320 621.56                   3.000  EACH |    3000.00000        9000.00|                             |
      ENERGY ABSORPTION ATTENUATOR, TEMPORARY |                             |                             |
    0325 621.60                   5.000  EACH |    1050.00000        5250.00|                             |
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             |
    0330 621.75                 170.000  LF   |      15.00000        2550.00|                             |
      REMOVE AND RESET GUARDRAIL              |                             |                             |
    0335 621.80                 560.000  LF   |      10.00000        5600.00|                             |
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0340 621.90                1720.000  LF   |      34.00000       58480.00|                             |
      TEMPORARY TRAFFIC BARRIER               |                             |                             |
    0345 621.95                1480.000  LF   |      10.00000       14800.00|                             |
      REMOVE AND RESET TEMPORARY TRAFFIC      |                             |                             |
      BARRIER                                 |                             |                             |
    0350 622.10                   1.600  MFBM |    2000.00000        3200.00|                             |
      INSULATION BOARD                        |                             |                             |
    0355 625.10                  90.000  LF   |      75.00000        6750.00|                             |
      SLEEVES FOR UTILITIES (12")(SCH 80 PVC) |                             |                             |



    0360 625.10                  57.000  LF   |      70.00000        3990.00|                             |
      SLEEVES FOR UTILITIES (4")(SCH 80 PVC)  |                             |                             |
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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   4  ) 110108810610        |(       )                    |(      )
                                              |S. D. IRELAND BROTHERS CORPO |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0365 628.35                 235.000  LF   |      70.00000       16450.00|                             |
      PVC SEWER PIPE (8")                     |                             |                             |
    0370 628.42                          LUMP |    5000.00000        5000.00|                             |
      TRANSFER TO NEW SYSTEM, SANITARY SEWER  |                             |                             |
    0375 629.20                   2.000  EACH |     200.00000         400.00|                             |
      ADJUST ELEVATION OF VALVE BOX           |                             |                             |
    0380 629.27                   1.000  EACH |    1250.00000        1250.00|                             |
      GATE VALVE WITH VALVE BOX (4")          |                             |                             |
    0385 629.27                   4.000  EACH |    1500.00000        6000.00|                             |
      GATE VALVE WITH VALVE BOX (8")          |                             |                             |
    0390 629.29                   1.000  EACH |    3000.00000        3000.00|                             |
      RELOCATE HYDRANT                        |                             |                             |
    0395 629.33                  40.000  LF   |      70.00000        2800.00|                             |
      PLASTIC WATER PIPE, RIGID (2")          |                             |                             |
    0400 629.33                  90.000  LF   |      70.00000        6300.00|                             |
      PLASTIC WATER PIPE, RIGID (3/4")        |                             |                             |
    0405 629.33                 326.000  LF   |      80.00000       26080.00|                             |
      PLASTIC WATER PIPE, RIGID (8")          |                             |                             |
    0410 629.42                          LUMP |    5000.00000        5000.00|                             |
      TRANSFER TO NEW SYSTEM, WATER SYSTEM    |                             |                             |
    0415 630.10                1000.000  HR   |      70.00000       70000.00|                             |
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0420 630.15                3500.000  HR   |      35.00000      122500.00|                             |
      FLAGGERS                                |                             |                             |
    0425 631.10                          LUMP |   25000.00000       25000.00|                             |
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0430 631.16                          LUMP |     500.00000         500.00|                             |
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0435 631.17                          LUMP |     500.00000         500.00|                             |
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0440 631.26                3000.000  DL   |       1.00000        3000.00|                             |
      FIELD OFFICE COMMUNICATIONS (N.A.B.I.)  |                             |                             |
    0445 633.10                   6.000  EACH |    1000.00000        6000.00|                             |
      CPM SCHEDULE                            |                             |                             |
    0450 635.11                          LUMP |  385000.00000      385000.00|                             |
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0455 641.11                          LUMP |  175000.00000      175000.00|                             |
      TRAFFIC CONTROL, ALL-INCLUSIVE          |                             |                             |
    0460 641.15                   4.000  EACH |   12000.00000       48000.00|                             |



      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0465 646.406               5120.000  LF   |       3.30000       16896.00|                             |
      DURABLE 4 INCH WHITE LINE, RECESSED     |                             |                             |
      POLYUREA                                |                             |                             |
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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   4  ) 110108810610        |(       )                    |(      )
                                              |S. D. IRELAND BROTHERS CORPO |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0470 646.416               6000.000  LF   |       3.30000       19800.00|                             |
      DURABLE 4 INCH YELLOW LINE, RECESSED    |                             |                             |
      POLYUREA                                |                             |                             |
    0475 646.456                470.000  LF   |      11.00000        5170.00|                             |
      DURABLE 8 INCH YELLOW LINE, RECESSED    |                             |                             |
      POLYUREA                                |                             |                             |
    0480 646.466                 20.000  LF   |      22.00000         440.00|                             |
      DURABLE 12 INCH WHITE LINE, RECESSED    |                             |                             |
      POLYUREA                                |                             |                             |
    0485 646.486                110.000  LF   |      44.00000        4840.00|                             |
      DURABLE 24 INCH STOP BAR, RECESSED      |                             |                             |
      POLYUREA                                |                             |                             |
    0490 646.498                 29.000  EACH |     440.00000       12760.00|                             |
      DURABLE LETTER OR SYMBOL, RECESSED      |                             |                             |
      THERMOPLASTIC (TYPE B)                  |                             |                             |
    0495 646.502                 75.000  LF   |      66.00000        4950.00|                             |
      DURABLE CROSSWALK MARKING,              |                             |                             |
      THERMOPLASTIC (TYPE B)                  |                             |                             |
    0500 646.600              11360.000  LF   |       0.50000        5680.00|                             |
      TEMPORARY 4 INCH WHITE LINE             |                             |                             |
    0505 646.610              10440.000  LF   |       0.50000        5220.00|                             |
      TEMPORARY 4 INCH YELLOW LINE            |                             |                             |
    0510 646.680                180.000  LF   |      10.00000        1800.00|                             |
      TEMPORARY 24 INCH STOP BAR              |                             |                             |
    0515 646.700                150.000  LF   |      18.00000        2700.00|                             |
      TEMPORARY CROSSWALK MARKING             |                             |                             |
    0520 646.76                1130.000  EACH |       0.50000         565.00|                             |
      LINE STRIPING TARGETS                   |                             |                             |
    0525 646.85                2950.000  SF   |       3.30000        9735.00|                             |
      REMOVAL OF EXISTING PAVEMENT MARKINGS   |                             |                             |
    0530 649.31                 870.000  SY   |       3.00000        2610.00|                             |
      GEOTEXTILE UNDER STONE FILL             |                             |                             |
    0535 651.15                 180.000  LB   |      10.00000        1800.00|                             |
      SEED                                    |                             |                             |
    0540 651.18                 750.000  LB   |       4.00000        3000.00|                             |
      FERTILIZER                              |                             |                             |
    0545 651.20                   3.000  TON  |     750.00000        2250.00|                             |
      AGRICULTURAL LIMESTONE                  |                             |                             |
    0550 651.35                 810.000  CY   |      45.00000       36450.00|                             |



      TOPSOIL                                 |                             |                             |
    0555 651.40                 690.000  SY   |       7.00000        4830.00|                             |
      GRUBBING MATERIAL (12")                 |                             |                             |
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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   4  ) 110108810610        |(       )                    |(      )
                                              |S. D. IRELAND BROTHERS CORPO |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0560 653.01                          LUMP |    3500.00000        3500.00|                             |
      EPSC PLAN                               |                             |                             |
    0565 653.02                 160.000  HR   |      60.00000        9600.00|                             |
      MONITORING EPSC PLAN                    |                             |                             |
    0570 653.03                   1.000  LU   |    2000.00000        2000.00|                             |
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             |
    0575 653.10                   2.000  TON  |    1000.00000        2000.00|                             |
      HAY MULCH                               |                             |                             |
    0580 653.21                3300.000  SY   |       6.00000       19800.00|                             |
      ROLLED EROSION CONTROL PRODUCT, TYPE II |                             |                             |
    0585 653.25                  10.000  CY   |     100.00000        1000.00|                             |
      CHECK DAM, TYPE I                       |                             |                             |
    0590 653.40                   3.000  EACH |     175.00000         525.00|                             |
      INLET PROTECTION DEVICE, TYPE I         |                             |                             |
    0595 653.45                   5.000  EACH |     500.00000        2500.00|                             |
      FILTER BAG                              |                             |                             |
    0600 653.475                870.000  LF   |       5.00000        4350.00|                             |
      SILT FENCE, TYPE I                      |                             |                             |
    0605 653.476               1630.000  LF   |       6.00000        9780.00|                             |
      SILT FENCE, TYPE II                     |                             |                             |
    0610 653.50                2440.000  LF   |       2.50000        6100.00|                             |
      BARRIER FENCE                           |                             |                             |
    0615 653.55                1980.000  LF   |       1.00000        1980.00|                             |
      PROJECT DEMARCATION FENCE               |                             |                             |
    0620 675.20                 121.090  SF   |      26.00000        3148.34|                             |
      TRAFFIC SIGN, TYPE A                    |                             |                             |
    0625 675.341                510.000  LF   |      14.00000        7140.00|                             |
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0630 675.50                  35.000  EACH |      20.00000         700.00|                             |
      REMOVING SIGNS                          |                             |                             |
    0635 675.60                  25.000  EACH |      50.00000        1250.00|                             |
      RESETTING SIGNS                         |                             |                             |
    0640 676.10                   5.000  EACH |      90.00000         450.00|                             |
      DELINEATOR WITH STEEL POST              |                             |                             |
    0645 676.12                   5.000  EACH |      10.00000          50.00|                             |
      REMOVAL OF EXISTING DELINEATOR AND POST |                             |                             |
    0650 678.15                   1.000  EACH |  250000.00000      250000.00|                             |
      TRAFFIC CONTROL SIGNAL SYSTEM,          |                             |                             |
      INTERSECTION                            |                             |                             |



    0655 678.22                 165.000  LF   |      24.00000        3960.00|                             |
      VEHICLE LOOP DETECTOR (VEHICLE DETECTOR |                             |                             |
      LOOP)                                   |                             |                             |
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         PROJECT(S): HINESBURG HES 021-1(19)                                         CONTRACT ID   : 04B204

    =====================================================================================================================================
                                              |(   4  ) 110108810610        |(       )                    |(      )
                                              |S. D. IRELAND BROTHERS CORPO |                             |
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0660 678.23                1055.000  LF   |      17.00000       17935.00|                             |
      WIRED CONDUIT (2")(PVC)                 |                             |                             |
    0665 678.30                 160.000  LF   |     125.00000       20000.00|                             |
      ELECTRICAL CONDUIT SLEEVE (10")(PVC)    |                             |                             |
    0670 678.40                   1.000  EACH |   75000.00000       75000.00|                             |
      TEMPORARY TRAFFIC SIGNAL SYSTEM         |                             |                             |
    0675 678.45                   1.000  EACH |    5500.00000        5500.00|                             |
      REMOVAL OF EXISTING TRAFFIC CONTROL     |                             |                             |
      SIGNAL SYSTEM                           |                             |                             |
    0680 679.47                   3.000  EACH |     600.00000        1800.00|                             |
      BRACKET ARM                             |                             |                             |
    0685 679.50                   3.000  EACH |    1300.00000        3900.00|                             |
      LUMINAIRE                               |                             |                             |
    0690 679.54                   1.000  EACH |    1500.00000        1500.00|                             |
      STREET LIGHTING CONTROL DEVICE          |                             |                             |
    0695 690.50                   1.000  LU   |       1.00000           1.00|                             |
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             |
    0700 900.615              24800.000  DL   |       1.00000       24800.00|                             |
      SPECIAL PROVISION                       |                             |                             |
      (INCENTIVE/DISINCENTIVE)(N.A.B.I.)      |                             |                             |
    0705 900.620                  7.000  EACH |     900.00000        6300.00|                             |
      SPECIAL PROVISION (JUNCTION BOX, HEAVY  |                             |                             |
      DUTY)                                   |                             |                             |
    0710 900.645                         LUMP |   75000.00000       75000.00|                             |
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             |
      OF STREAM, BALLARDS CORNER RD)          |                             |                             |
    0715 900.645                         LUMP |   70000.00000       70000.00|                             |
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             |
      OF STREAM, PLEASANT VIEW LANE)          |                             |                             |
    0720 900.645                         LUMP |   70000.00000       70000.00|                             |
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             |
      OF STREAM, SHELBURNE FALLS RD)          |                             |                             |
    0725 900.645                         LUMP |  103000.00000      103000.00|                             |
      SPECIAL PROVISION (TEMPORARY RELOCATION |                             |                             |
      OF STREAM, VT ROUTE 116)                |                             |                             |
    0730 900.645                         LUMP |   85000.00000       85000.00|                             |
      SPECIAL PROVISION (TEMPORARY ROADWAY    |                             |                             |
      WIDENING)                               |                             |                             |
         SECTION TOTALS                       |           $     3,944,544.34|           $                 |           $



    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     3,944,544.34|           $                 |           $
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     3,944,544.34|           $             0.00|           $
    ====================================================================================================================================


