

HWY Bid Results per Solicitation

As of 2021-08-26 13:06:52 Eastern Standard Time/EST

Project Name →		Rochester STP CULV (85) C/1							
Account: Account Name →		Jeremy Bogie d/b/a Blue Mountain Trucking & Excavating		Markowski Excavating, Incorpora		RA Filskov & Sons, Inc.		Weaver Excavating, Inc	
Solicitation Number ↑	Item Name ↑	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
Sol-0000255	204.21 - TRENCH EXCAVATION OF ROCK	\$1,000.00	\$5,000.00	\$343.81	\$1,719.05	\$75.00	\$375.00	\$250.00	\$1,250.00
	204.30 - GRANULAR BACKFILL FOR STRUCTURES	\$75.00	\$750.00	\$89.20	\$892.00	\$45.00	\$450.00	\$50.00	\$500.00
	301.35 - SUBBASE OF DENSE GRADED CRUSHED STONE	\$60.00	\$16,140.00	\$77.00	\$20,713.00	\$45.00	\$12,105.00	\$45.00	\$12,105.00
	402.12 - AGGREGATE SHOULDERS	\$250.00	\$500.00	\$367.92	\$735.84	\$75.00	\$150.00	\$55.00	\$110.00
	406.35 - SUPERPAVE BITUMINOUS CONCRETE PAVEMEN	\$450.00	\$71,100.00	\$325.43	\$51,417.94	\$350.00	\$55,300.00	\$285.00	\$45,030.00
	619.17 - YIELDING MARKER POSTS	\$60.00	\$240.00	\$132.50	\$530.00	\$85.00	\$340.00	\$85.00	\$340.00
	630.15 - FLAGGERS	\$50.00	\$16,000.00	\$46.75	\$14,960.00	\$40.00	\$12,800.00	\$45.00	\$14,400.00
	635.11 - MOBILIZATION/DEMOBILIZATION	\$81,776.00	\$81,776.00	\$75,188.00	\$75,188.00	\$37,500.00	\$37,500.00	\$30,000.00	\$30,000.00
	641.11 - TRAFFIC CONTROL, ALL-INCLUSIVE	\$73,100.00	\$73,100.00	\$17,040.00	\$17,040.00	\$25,500.00	\$25,500.00	\$10,000.00	\$10,000.00
	641.15 - PORTABLE CHANGEABLE MESSAGE SIGN	\$7,500.00	\$15,000.00	\$6,760.00	\$13,520.00	\$7,500.00	\$15,000.00	\$5,500.00	\$11,000.00
	646.201 - 4 INCH WHITE LINE, WATERBORNE PAINT	\$12.00	\$10,224.00	\$2.20	\$1,874.40	\$4.50	\$3,834.00	\$1.00	\$852.00
	646.2111 - 4 INCH YELLOW LINE, WATERBORNE PAINT	\$15.00	\$600.00	\$2.20	\$88.00	\$4.50	\$180.00	\$1.00	\$40.00
900.620 - SPECIAL PROVISION-EACH	\$7,000.00	\$56,000.00	\$5,145.80	\$41,166.40	\$12,500.00	\$100,000.00	\$4,500.00	\$36,000.00	
900.640 - SPECIAL PROVISION-LF	\$470.00	\$218,470.00	\$404.47	\$168,037.47	\$500.00	\$245,500.00	\$280.00	\$133,380.00	
Total		\$171,818.00	\$564,900.00	\$105,925.28	\$407,882.10	\$84,224.00	\$509,034.00	\$51,097.00	\$295,007.00