
                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 03/06/20
                                                LETTING DATE : 03/06/20  11:00 A.M.                            CALL : 003  PAGE : 1
                                                           RESULTS OF BIDS

         PROJECT(S): PTTSFORD STP 2033(33)                                           CONTRACT ID   : 11G240
                     RUTLAND TOWN STP 0163(5)                                        CALL ORDER    : 003
                     BRANDON STP 2033(31)                                            CONTRACT TIME : 10/15/20  COMPLETION DATE
                 OTHERS

         CONTRACT DESCRIPTION :                                                          TOWN(S)   : PITTSFORD        RUTLAND TOWN
         PITTSFORD STP 2033 (33) & BRANDON STP 2033 (31) & RUTLAND                                   BRANDON
         TOWN STP 0163 (5) & PITTSFORD STP 2033 (32) - PITTSFORD STP                     COUNTY    : RUTLAND
         2033 (33) - BEGINNING IN THE TOWN OF PITTSFORD AT                               DISTRICT  : D03
         MP 65.13 AND EXTENDING NORTH A DISTANCE OF 0.02 MILE ENDING
         AT MP 65.15. BRANDON STP 2033 (31) - LOCATION:
         BEGINNING IN THE TOWN OF BRANDON AT MP 70.65 AND EXTENDING
         NORTH A DISTANCE OF 0.02 MILE ENDING AT MP 70.67.
         RUTLAND TOWN STP 0163 (5) - LOCATION: BEGINNING IN THE TOWN
         OF RUTLAND AT MP 56.61 AND EXTENDING NORTH A DISTANCE OF
         0.02 MILE ENDING AT MP 56.63. PITTSFORD STP 2033 (32) -
         LOCATION:BEGINNING IN THE TOWN OF PITTSFORD AT MP 64.07 AND
         EXTENDING NORTH A DISTANCE OF 0.02 MILE ENDING AT MP 64.09.

         PITTSFORD STP 2033 (33) - WORK TO BE PERFORMED AT THIS
         CROSSING INCLUDES RECONSTRUCTION OF THE EXISTING AT-GRADE
         CROSSING SURFACE AND ASSOCIATED RAILROAD APPROACHES. THE
         REMOVAL AN INSTALLATION OF A NEW GRADE CROSSING ACTIVE
         WARNING SYSTEM, SITE GRADING AND THE UPGRADING OF THE
         EXISTING SIGNING AND MARKINGS ON THE HIGHWAY APPROACHES.
         BRANDON STP 2033 (31) - WORK TO BE PERFORMED AT THIS
         CROSSING INCLUDES THE REMOVAL AND REPLACEMENT OF ONE GRADE
         CROSSING ACTIVE WARNING SYSTEM. RUTLAND TOWN STP 0163 (5) -
         WORK TO BE PERFORMED AT THISCROSSING INCLUDES THE REMOVAL
         AND INSTALLATION OF A NEW GRADE CROSSING ACTIVE WARNING
         SYSTEM, SITE GRADING AND THE UPGRADING OF THE EXISTING
         SIGNING AND MARKINGS ON THE HIGHWAY APPROACHES. PITTSFORD
         STP 2033 (32) - WORK TO BE PERFORMED AT THIS CROSSING
         INCLUDES THE REMOVAL AND INSTALLATION OF A NEW GRADE
         CROSSING ACTIVE WARNING SYSTEM, SITE GRADING AND THE
         UPGRADING OF THE EXISTING SIGNING AND MARKINGS ON THE
         HIGHWAY APPROACHES.

      -------------------------------------------------------------------------------------------------------------------------------
                                                                                                             TOTAL         % OVER
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID
      -------------------------------------------------------------------------------------------------------------------------------
       1   980298443501   SARATOGA RAILROAD ENGINEERING PC                                           $  1,624,822.30     100.0000%
       2   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  1,802,863.00     110.9575%
       3   110909070710   J. P. SICARD, INC.                                                         $  1,982,611.00     122.0202%
    =====================================================================================================================================
                                              |(   1  ) 980298443501        |(   2  ) 11008052            |(   3  ) 110909070710
                                              |SARATOGA  RAILROAD ENGINEERI |ENGINEERS CONSTRUCTION, INC. |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    SECTION 0001   ROADWAY
                                              |                             |                             |
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         PROJECT(S): PTTSFORD STP 2033(33)                                           CONTRACT ID   : 11G240
                     RUTLAND TOWN STP 0163(5)
                     BRANDON STP 2033(31)
    =====================================================================================================================================
                                              |(   1  ) 980298443501        |(   2   ) 11008052           |(   3  ) 110909070710
                                              |SARATOGA  RAILROAD ENGINEERI |ENGINEERS CONSTRUCTION, INC. |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0005 201.30                   0.100  ACRE |   13500.00000        1350.00|    8100.00000         810.00|   37000.00000        3700.00
      THINNING AND TRIMMING                   |                             |                             |
    0010 203.15                 400.000  CY   |      25.00000       10000.00|      44.00000       17600.00|      12.00000        4800.00
      COMMON EXCAVATION                       |                             |                             |
    0015 204.20                  20.000  CY   |      81.00000        1620.00|     165.00000        3300.00|      18.00000         360.00
      TRENCH EXCAVATION OF EARTH              |                             |                             |
    0020 204.22                   4.000  CY   |      75.00000         300.00|      75.00000         300.00|      75.00000         300.00
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             |
      (N.A.B.I.)                              |                             |                             |
    0025 210.10                 500.000  SY   |      43.20000       21600.00|      15.00000        7500.00|       4.00000        2000.00
      COARSE-MILLING, BITUMINOUS PAVEMENT     |                             |                             |
    0030 301.28                 110.000  TON  |      50.00000        5500.00|      65.00000        7150.00|      32.00000        3520.00
      SUBBASE OF CRUSHED GRAVEL, FINE GRADED  |                             |                             |
    0035 404.65                   5.000  CWT  |     702.00000        3510.00|     200.00000        1000.00|     105.00000         525.00
      EMULSIFIED ASPHALT                      |                             |                             |
    0040 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             |
      I.)                                     |                             |                             |
    0045 418.10                 540.000  SF   |      89.10000       48114.00|      86.00000       46440.00|      63.00000       34020.00
      ASPHALTIC APPROACH MATERIAL             |                             |                             |
    0050 501.39                  20.000  CY   |     540.00000       10800.00|    1600.00000       32000.00|     600.00000       12000.00
      HIGH PERFORMANCE CONCRETE, CLASS SCC    |                             |                             |
    0055 514.10                  10.000  GAL  |      64.80000         648.00|      45.00000         450.00|      75.00000         750.00
      WATER REPELLENT, SILANE                 |                             |                             |
    0060 605.10                 180.000  LF   |      16.20000        2916.00|      52.00000        9360.00|      30.00000        5400.00
      UNDERDRAIN PIPE, 6 INCHES               |                             |                             |
    0065 605.20                  70.000  LF   |      16.20000        1134.00|      64.00000        4480.00|      21.00000        1470.00
      UNDERDRAIN CARRIER PIPE, 6 INCHES       |                             |                             |
    0070 608.30                  24.000  HR   |      32.40000         777.60|      68.00000        1632.00|      75.00000        1800.00
      POWER BROOM RENTAL, TYPE I              |                             |                             |
    0075 608.37                  24.000  HR   |      70.20000        1684.80|      90.00000        2160.00|      75.00000        1800.00
      TRUCK RENTAL                            |                             |                             |
    0080 616.21                  60.000  LF   |      70.20000        4212.00|      95.00000        5700.00|      64.00000        3840.00
      VERTICAL GRANITE CURB                   |                             |                             |
    0085 618.10                  35.000  SY   |     345.60000       12096.00|     135.00000        4725.00|     132.00000        4620.00
      PORTLAND CEMENT CONCRETE SIDEWALK, 5    |                             |                             |
      INCH                                    |                             |                             |
    0090 618.15                  10.000  TON  |     324.00000        3240.00|     400.00000        4000.00|     420.00000        4200.00
      BITUMINOUS CONCRETE SIDEWALK            |                             |                             |
    0095 618.30                  30.000  SF   |      54.00000        1620.00|      45.00000        1350.00|      49.00000        1470.00
      DETECTABLE WARNING SURFACE              |                             |                             |
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         PROJECT(S): PTTSFORD STP 2033(33)                                           CONTRACT ID   : 11G240
                     RUTLAND TOWN STP 0163(5)
                     BRANDON STP 2033(31)
    =====================================================================================================================================
                                              |(   1  ) 980298443501        |(   2   ) 11008052           |(   3  ) 110909070710
                                              |SARATOGA  RAILROAD ENGINEERI |ENGINEERS CONSTRUCTION, INC. |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0100 619.14                  12.000  EACH |     648.00000        7776.00|    1100.00000       13200.00|    1150.00000       13800.00
      BOLLARDS                                |                             |                             |
    0105 621.80                 110.000  LF   |      27.00000        2970.00|       5.00000         550.00|       5.00000         550.00
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             |
    0110 630.10                 300.000  HR   |      58.32000       17496.00|      87.50000       26250.00|      85.00000       25500.00
      UNIFORMED TRAFFIC OFFICERS              |                             |                             |
    0115 630.15                1350.000  HR   |      41.04000       55404.00|      45.00000       60750.00|      40.00000       54000.00
      FLAGGERS                                |                             |                             |
    0120 631.10                          LUMP |   10800.00000       10800.00|   14000.00000       14000.00|   10350.00000       10350.00
      FIELD OFFICE, ENGINEERS                 |                             |                             |
    0125 631.16                          LUMP |     810.00000         810.00|     800.00000         800.00|     500.00000         500.00
      TESTING EQUIPMENT, CONCRETE             |                             |                             |
    0130 631.17                          LUMP |     810.00000         810.00|     500.00000         500.00|     500.00000         500.00
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             |
    0135 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00
      FIELD OFFICE COMMUNICATIONS (N.A.B.I.)  |                             |                             |
    0140 632.10               60000.000  DL   |       1.00000       60000.00|       1.00000       60000.00|       1.00000       60000.00
      RAILROAD FLAGGERS (N.A.B.I.)            |                             |                             |
    0145 633.10                   8.000  EACH |     300.00000        2400.00|     350.00000        2800.00|     200.00000        1600.00
      CPM SCHEDULE                            |                             |                             |
    0150 635.11                          LUMP |   98696.00000       98696.00|  148000.00000      148000.00|  223400.00000      223400.00
      MOBILIZATION/DEMOBILIZATION             |                             |                             |
    0155 641.11                          LUMP |    4320.00000        4320.00|   15000.00000       15000.00|    5000.00000        5000.00
      TRAFFIC CONTROL, ALL-INCLUSIVE (STP     |                             |                             |
      0163(5))                                |                             |                             |
    0160 641.11                          LUMP |    4320.00000        4320.00|   15000.00000       15000.00|    5000.00000        5000.00
      TRAFFIC CONTROL, ALL-INCLUSIVE (STP     |                             |                             |
      2033(31))                               |                             |                             |
    0165 641.11                          LUMP |    3240.00000        3240.00|   15000.00000       15000.00|    5000.00000        5000.00
      TRAFFIC CONTROL, ALL-INCLUSIVE (STP     |                             |                             |
      2033(32))                               |                             |                             |
    0170 641.11                          LUMP |   10800.00000       10800.00|   27000.00000       27000.00|   36000.00000       36000.00
      TRAFFIC CONTROL, ALL-INCLUSIVE (STP     |                             |                             |
      2033(33))                               |                             |                             |
    0175 641.15                   8.000  EACH |     810.00000        6480.00|    4500.00000       36000.00|    3400.00000       27200.00
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             |
    0180 646.201                500.000  LF   |       1.08000         540.00|       1.00000         500.00|       2.00000        1000.00
      4 INCH WHITE LINE, WATERBORNE PAINT     |                             |                             |
    0185 646.2111              1850.000  LF   |       1.19000        2201.50|       1.00000        1850.00|       2.00000        3700.00
      4 INCH YELLOW LINE, WATERBORNE PAINT    |                             |                             |
    0190 646.321                  9.000  EACH |     540.00000        4860.00|     600.00000        5400.00|     350.00000        3150.00
      RAILROAD CROSSING SYMBOL, WATERBORNE    |                             |                             |
      PAINT                                   |                             |                             |
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         PROJECT(S): PTTSFORD STP 2033(33)                                           CONTRACT ID   : 11G240
                     RUTLAND TOWN STP 0163(5)
                     BRANDON STP 2033(31)
    =====================================================================================================================================
                                              |(   1  ) 980298443501        |(   2   ) 11008052           |(   3  ) 110909070710
                                              |SARATOGA  RAILROAD ENGINEERI |ENGINEERS CONSTRUCTION, INC. |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0195 649.21                 500.000  SY   |       7.78000        3890.00|       2.50000        1250.00|       2.00000        1000.00
      GEOTEXTILE UNDER RAILROAD BALLAST       |                             |                             |
    0200 651.15                  10.000  LB   |      10.80000         108.00|      15.00000         150.00|       8.00000          80.00
      SEED                                    |                             |                             |
    0205 651.35                  10.000  CY   |      81.00000         810.00|     110.00000        1100.00|      65.00000         650.00
      TOPSOIL                                 |                             |                             |
    0210 653.10                   0.100  TON  |     702.00000          70.20|    5800.00000         580.00|    1000.00000         100.00
      HAY MULCH                               |                             |                             |
    0215 675.20                 153.000  SF   |      16.50000        2524.50|      16.00000        2448.00|      15.00000        2295.00
      TRAFFIC SIGN, TYPE A                    |                             |                             |
    0220 675.341                120.000  LF   |      10.80000        1296.00|      15.00000        1800.00|      14.00000        1680.00
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             |
    0225 675.50                  25.000  EACH |      81.00000        2025.00|      10.00000         250.00|      37.00000         925.00
      REMOVING SIGNS                          |                             |                             |
    0230 676.10                   3.000  EACH |      81.00000         243.00|     120.00000         360.00|     110.00000         330.00
      DELINEATOR WITH STEEL POST              |                             |                             |
    0235 678.16                   1.000  EACH |     150.00000         150.00|    9000.00000        9000.00|    4500.00000        4500.00
      FLASHING BEACON, GROUND MOUNTED         |                             |                             |
    0240 900.615                  4.000  DL   |       1.00000           4.00|       1.00000           4.00|       1.00000           4.00
      SPECIAL PROVISION (TRAIN DELAY          |                             |                             |
      LIQUIDATED DAMAGES) (VERMONT RAILWAY,   |                             |                             |
      INC.) (N.A.B.I.)                        |                             |                             |
    0245 900.620                  1.000  EACH |    7020.00000        7020.00|    4800.00000        4800.00|   13800.00000       13800.00
      SPECIAL PROVISION (RAISE, ALIGN, AND    |                             |                             |
      SURFACE TURNOUT) (NO. 10 TURNOUT)       |                             |                             |
    0250 900.620                 98.000  EACH |     270.00000       26460.00|     295.00000       28910.00|     341.00000       33418.00
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES)(10'-0")      |                             |                             |
    0255 900.620                100.000  EACH |     210.60000       21060.00|     205.00000       20500.00|     266.00000       26600.00
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES) (8'-6")      |                             |                             |
    0260 900.620                 36.000  EACH |     259.20000        9331.20|     250.00000        9000.00|     343.00000       12348.00
      SPECIAL PROVISION (REMOVAL AND          |                             |                             |
      REPLACEMENT OF CROSS TIES) (9'-0")      |                             |                             |
    0265 900.640                720.000  LF   |     175.50000      126360.00|      70.00000       50400.00|     180.00000      129600.00
      SPECIAL PROVISION (CONTINUOUS WELDED    |                             |                             |
      RAIL)                                   |                             |                             |
    0270 900.640               3400.000  LF   |      13.50000       45900.00|       7.00000       23800.00|      22.00000       74800.00
      SPECIAL PROVISION (RAISE, ALIGN, AND    |                             |                             |
      SUFACE TRACK)                           |                             |                             |
    0275 900.640                250.000  LF   |      48.60000       12150.00|      71.00000       17750.00|      53.00000       13250.00
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             |
      RAILROAD TRACKS)                        |                             |                             |
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         PROJECT(S): PTTSFORD STP 2033(33)                                           CONTRACT ID   : 11G240
                     RUTLAND TOWN STP 0163(5)
                     BRANDON STP 2033(31)
    =====================================================================================================================================
                                              |(   1  ) 980298443501        |(   2   ) 11008052           |(   3  ) 110909070710
                                              |SARATOGA  RAILROAD ENGINEERI |ENGINEERS CONSTRUCTION, INC. |J. P. SICARD, INC.
    LINE NO / ITEM CODE / ALT                 |                             |                             |
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
    ------------------------------------------+-----------------------------+-----------------------------+------------------------------
    0280 900.645                         LUMP |   58860.00000       58860.00|   35375.00000       35375.00|   71900.00000       71900.00
      SPECIAL PROVISION (PRECAST CONCRETE     |                             |                             |
      PANEL GRADE CROSSING SURFACE) (DOT      |                             |                             |
      851-320Y) (MAINLINE)                    |                             |                             |
    0285 900.645                         LUMP |   58860.00000       58860.00|   35375.00000       35375.00|   71900.00000       71900.00
      SPECIAL PROVISION (PRECAST CONCRETE     |                             |                             |
      PANEL GRADE CROSSING SURFACE) (DOT      |                             |                             |
      851-320Y) (SIDING)                      |                             |                             |
    0290 900.645                         LUMP |  193400.00000      193400.00|  290000.00000      290000.00|  227090.00000      227090.00
      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             |
      CROSSING, ACTIVE WARNING SYSTEM) (DOT   |                             |                             |
      851-298N)                               |                             |                             |
    0295 900.645                         LUMP |  131500.00000      131500.00|  140000.00000      140000.00|  155906.00000      155906.00
      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             |
      CROSSING, ACTIVE WARNING SYSTEM) (DOT   |                             |                             |
      851-317R)                               |                             |                             |
    0300 900.645                         LUMP |  193500.00000      193500.00|  190000.00000      190000.00|  231886.00000      231886.00
      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             |
      CROSSING, ACTIVE WARNING SYSTEM) (DOT   |                             |                             |
      851-320Y)                               |                             |                             |
    0305 900.645                         LUMP |  196100.00000      196100.00|  264001.00000      264001.00|  230196.00000      230196.00
      SPECIAL PROVISION (RAIL-HIGHWAY         |                             |                             |
      CROSSING, ACTIVE WARNING SYSTEM) (DOT   |                             |                             |
      851-328D)                               |                             |                             |
    0310 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             |
      ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.)  |                             |                             |
    0315 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             |
      ADJUSTMENT) (N.A.B.I.)                  |                             |                             |
    0320 900.680                200.000  TON  |     286.20000       57240.00|     100.00000       20000.00|     236.00000       47200.00
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             |
      PAVEMENT, SMALL QUANTITY)               |                             |                             |
    0325 900.680                975.000  TON  |      49.14000       47911.50|      62.00000       60450.00|      67.00000       65325.00
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             |
         SECTION TOTALS                       |           $     1,624,822.30|           $     1,802,863.00|           $     1,982,611.00
    ------------------------------------------+-----------------------------+-----------------------------+-------------------------------
         COMMON ITEMS TOTAL                   |           $     1,624,822.30|           $     1,802,863.00|           $     1,982,611.00
                                              |                             |                             |
         CONTRACT TOTALS (LOW COST)           |           $     1,624,822.30|           $     1,802,863.00|           $     1,982,611.00
    ====================================================================================================================================


