VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/09/20
LETTING DATE : 10/09/20 11:00 A.M. CALL : 001 PAGE : 1
RESULTS OF BIDS

PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID : 91D104
CALL ORDER : 001
CONTRACT TIME : 10/13/23 COMPLETION DATE

CONTRACT DESCRIPTION : TOWN (S) : WILLISTON
WILLISTON STP M 5500 (7) S - BEGINNING AT A POINT ON U.S.

ROUTE 2 APPROXIMATELY 0.017 MILES EASTERLY OF THE SOUTH COUNTY : CHITTENDEN
BURLINGTON - WILLISTON TOWN LINE AND EXTENDING IN AN DISTRICT : D05

EASTERLY DIRECTION APPROXIMATELY 0.289 MILES ALONG U.S.
ROUTE 2 IN THE TOWN OF WILLISTON.

PROJECT INCLUDES HIGHWAY RECONSTRUCTION, REALIGNMENT AND
WIDENING OF A PORTION OF U.S. ROUTE 2 AND INDUSTRIAL AVENUE
- INCLUDING, GRADING, DRAINAGE, SUBBASE, PAVEMENT, UTILITIES
AND OTHER HIGHWAY RELATED ITEMS.

TRENCH EXCAVATION OF EARTH, EXPLORATORY
(N.A.B.I.)

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 11008052 ENGINEERS CONSTRUCTION, INC. $ 6,286,701.50 100.0000%
2 120038150010 KUBRICKY CONSTRUCTION CORP. $ 6,329,059.36 100.6738%
3 110108810610 S. D. IRELAND BROTHERS CORPORATION $ 6,643,598.90 105.6770%
4 11010762010 J. HUTCHINS, INC. $ 7,678,182.25 122.1337%
| ( 1 ) 11008052 | ( 2 ) 120038150010 | ( 3 ) 110108810610
|ENGINEERS CONSTRUCTION, INC. |KUBRICKY CONSTRUCTION CORP. |S. D. IRELAND BROTHERS CORPORATIO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— b
SECTION 0001 ROADWAY
I I |
0005 201.10 LUMP | 11000.00000 11000.00] 18037.34000 18037.34| 25000.00000 25000.00
CLEARING AND GRUBBING, INCLUDING | I
INDIVIDUAL TREES AND STUMPS | |
0010 203.15 19000.000 CY | 14.50000 275500.00] 14.91000 283290.00] 13.75000 261250.00
COMMON EXCAVATION | |
0015 203.16 900.000 CY | 52.50000 47250.00] 30.49000 27441.00] 50.00000 45000.00
SOLID ROCK EXCAVATION | |
0020 203.31 7980.000 CY | 37.00000 295260.00] 11.98000 95600.40| 27.00000 215460.00
SAND BORROW | |
0025 204.20 9737.000 CY | 16.00000 155792.00]| 21.71000 211390.27] 17.50000 170397.50
TRENCH EXCAVATION OF EARTH | |
0030 204.21 350.000 CY | 75.00000 26250.00] 72.24000 25284.00] 200.00000 70000.00
TRENCH EXCAVATION OF ROCK | |
0035 204.22 251.000 cCY | 75.00000 18825.00]| 75.00000 18825.00]| 75.00000 18825.00
I
I



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/09/20
LETTING DATE : 10/09/20 11:00 A.M. CALL : 001 PAGE : 2
RESULTS OF BIDS

PRECAST REINFORCED CONCRETE CATCH BASIN
WITH CAST IRON GRATE

PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID : 91D104
| ( 1 ) 11008052 | ( 2 ) 120038150010 | ( 3 ) 110108810610
|ENGINEERS CONSTRUCTION, INC. |KUBRICKY CONSTRUCTION CORP. |S. D. IRELAND BROTHERS CORPORATIO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e e
0040 204.25 1125.000 CY | 24.00000 27000.00] 83.06000 93442 .50 20.00000 22500.00
STRUCTURE EXCAVATION | |
0045 204.30 1260.000 CY | 41.50000 52290.00] 20.02000 25225.20] 45.00000 56700.00
GRANULAR BACKFILL FOR STRUCTURES | |
0050 210.10 2700.000 SY | 7.50000 20250.00] 9.26000 25002.00] 8.75000 23625.00
COARSE-MILLING, BITUMINOUS PAVEMENT | |
0055 301.35 12000.000 CY | 44.50000 534000.00] 30.54000 366480.00] 35.00000 420000.00
SUBBASE OF DENSE GRADED CRUSHED STONE | |
0060 401.10 5.000 cCYy | 41.00000 205.00] 267.85000 1339.25]| 50.00000 250.00
AGGREGATE SURFACE COURSE | |
0065 402.12 20.000 TON | 25.50000 510.00] 134.34000 2686.80] 35.00000 700.00
AGGREGATE SHOULDERS | |
0070 404.65 52.000 CWT | 65.50000 3406.00] 26.04000 1354.08| 47.00000 2444 .00
EMULSIFIED ASPHALT | |
0075 406.28 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
AIR VOIDS PAY ADJUSTMENT (N.A.B.I.) | |
0080 406.29 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
MAT DENSITY PAY ADJUSTMENT (N.A.B.I.) | |
0085 406.31 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LONGITUDINAL JOINT COMPACTION PAY | |
ADJUSTMENT (N.A.B.I.) | |
0090 406.35 6800.000 TON | 112.00000 761600.00] 91.55000 622540.00| 108.50000 737800.00
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | |
0095 406.38 170.000 SY | 55.00000 9350.00]| 37.38000 6354.60]| 40.00000 6800.00
HAND-PLACED BITUMINOUS CONCRETE | |
MATERIAL, DRIVES | |
0100 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | |
I.) | | I
0105 601.0915 698.000 LF | 66.00000 46068.00] 49.93000 34851.14]| 68.00000 47464.00
18" CPEP | | I
0110 601.0920 700.000 LF | 73.00000 51100.00] 62.34000 43638.00] 77.00000 53900.00
24" CPEP | | |
0115 601.2630 1408.000 LF | 94.00000 132352.00] 79.23000 111555.84| 100.00000 140800.00
36" CPEP(SL) | |
0120 604.18 17.000 EACH | 4611.00000 78387.00] 4327.87000 73573.79] 4250.00000 72250.00
PRECAST REINFORCED CONCRETE DROP INLET | |
WITH CAST IRON GRATE | |
0125 604.20 14.000 EACH | 6782.00000 94948.00] 6507.43000 91104.02] 7500.00000 105000.00
|
|



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/09/20
LETTING DATE : 10/09/20 11:00 A.M. CALL : 001 PAGE : 3
RESULTS OF BIDS

PORTLAND CEMENT CONCRETE SIDEWALK, 5
INCH

PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID : 91D104
| ( 1 ) 11008052 | ( 2 ) 120038150010 | ( 3 ) 110108810610
|ENGINEERS CONSTRUCTION, INC. |KUBRICKY CONSTRUCTION CORP. |S. D. IRELAND BROTHERS CORPORATIO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e e
0130 604.40 1.000 EACH | 530.00000 530.00] 623.06000 623.06] 1500.00000 1500.00
CHANGING ELEVATION OF DROP INLETS, | |
CATCH BASINS, OR MANHOLES | |
0135 605.11 3650.000 LF | 23.50000 85775.00] 29.96000 109354.00] 30.00000 109500.00
UNDERDRAIN PIPE, 8 INCHES | |
0140 605.20 40.000 LF | 20.00000 800.00] 26.11000 1044.40| 28.00000 1120.00
UNDERDRAIN CARRIER PIPE, 6 INCHES | |
0145 605.21 400.000 LF | 21.00000 8400.00 | 23.28000 9312.00]| 30.00000 12000.00
UNDERDRAIN CARRIER PIPE, 8 INCHES | |
0150 605.95 25.000 EACH | 352.00000 8800.00| 700.93000 17523.25]| 350.00000 8750.00
UNDERDRAIN FLUSHING BASIN | |
0155 608.10 10.000 HR | 105.00000 1050.00| 279.31000 2793.10] 150.00000 1500.00
BULLDOZER RENTAL, TYPE I | |
0160 608.15 10.000 HR | 90.00000 900.00] 175.80000 1758.00]| 150.00000 1500.00
POWER GRADER RENTAL | |
0165 608.25 10.000 HR | 105.00000 1050.00| 267.75000 2677.50] 150.00000 1500.00
ALL PURPOSE EXCAVATOR RENTAL, TYPE I | |
0170 608.30 80.000 HR | 72.00000 5760.00] 97.25000 7780.00] 25.00000 2000.00
POWER BROOM RENTAL, TYPE I | |
0175 608.37 10.000 HR | 100.00000 1000.00| 93.52000 935.20| 100.00000 1000.00
TRUCK RENTAL | |
0180 608.40 10.000 HR | 110.00000 1100.00]| 233.26000 2332.60] 150.00000 1500.00
LOADER RENTAL, TYPE I | |
0185 609.10 750.000 MGAL | 31.00000 23250.00] 40.35000 30262.50] 25.00000 18750.00
DUST CONTROL WITH WATER | |
0190 609.15 4.000 TON | 1000.00000 4000.00] 639.40000 2557.60] 750.00000 3000.00
DUST AND ICE CONTROL WITH CALCIUM | |
CHLORIDE | | |
0195 613.11 70.000 CY | 44.00000 3080.00] 232.05000 16243.50]| 55.00000 3850.00
STONE FILL, TYPE II | |
0200 616.21 4110.000 LF | 38.50000 158235.00]| 46.80000 192348.00]| 60.00000 246600.00
VERTICAL GRANITE CURB | |
0205 616.215 50.000 LF | 147.00000 7350.00] 57.20000 2860.00| 160.00000 8000.00
VERTICAL GRANITE CURB, MOUNTABLE | |
0210 617.10 8.000 EACH | 225.00000 1800.00] 208.02000 1664.16| 205.00000 1640.00
REMOVE AND RESET MAILBOX, SINGLE SUPPOR | |
0215 617.12 1.000 EACH | 250.00000 250.00] 249.62000 249.62| 245.00000 245.00
REMOVE AND RESET MAILBOX, MULTIPLE | |
SUPPORT | | |
0220 618.10 1150.000 SY | 58.50000 67275.00] 114.41000 131571.50] 95.00000 109250.00
|
|



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/09/20
LETTING DATE : 10/09/20 11:00 A.M. CALL : 001 PAGE : 4
RESULTS OF BIDS

EXTENSION SERVICE BOX AND CURB STOP
(3/4™)

PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID : 91D104
| ( 1 ) 11008052 | ( 2 ) 120038150010 | ( 3 ) 110108810610
|ENGINEERS CONSTRUCTION, INC. |KUBRICKY CONSTRUCTION CORP. |S. D. IRELAND BROTHERS CORPORATIO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
0225 618.11 355.000 SY | 97.50000 34612.50] 124.81000 44307.55] 115.00000 40825.00
PORTLAND CEMENT CONCRETE SIDEWALK, 8 | |
INCH | | |
0230 618.30 60.000 SF | 51.50000 3090.00] 52.00000 3120.00] 45.00000 2700.00
DETECTABLE WARNING SURFACE | |
0235 619.17 35.000 EACH | 60.00000 2100.00] 59.28000 2074.80] 65.00000 2275.00
YIELDING MARKER POSTS | |
0240 619.20 5.000 EACH | 275.00000 1375.00| 236.81000 1184.05]| 500.00000 2500.00
REMOVING AND RESETTING PROPERTY MARKERS | |
0245 620.50 180.000 LF | 35.00000 6300.00]| 33.28000 5990.40] 33.00000 5940.00
REMOVING AND RESETTING FENCE | |
0250 621.20 275.000 LF | 28.00000 7700.00] 26.00000 7150.00] 25.50000 7012.50
STEEL BEAM GUARDRAIL, GALVANIZED | |
0255 621.51 2.000 EACH | 3200.00000 6400.00| 3120.23000 6240.46| 3100.00000 6200.00
MANUFACTURED TERMINAL SECTION, TANGENT | |
0260 621.80 388.000 LF | 6.00000 2328.00] 5.20000 2017.60] 5.10000 1978.80
REMOVAL AND DISPOSAL OF GUARDRAIL | |
0265 622.10 20.000 MFBM | 1800.00000 36000.00] 57.76000 1155.20] 1150.00000 23000.00
INSULATION BOARD | |
0270 625.10 122.000 LF | 250.00000 30500.00] 173.02000 21108.44| 250.00000 30500.00
SLEEVES FOR UTILITIES (20" STEEL) | |
0275 625.10 66.000 LF | 265.00000 17490.00]| 172.09000 11357.94| 300.00000 19800.00
SLEEVES FOR UTILITIES (24" STEEL) | |
0280 629.20 3.000 EACH | 82.00000 246.00] 116.84000 350.52] 175.00000 525.00
ADJUST ELEVATION OF VALVE BOX | |
0285 629.23 148.000 LF | 102.00000 15096.00| 131.04000 19393.92| 62.00000 9176.00
SEAMLESS COPPER WATER TUBE (3/4") | |
0290 629.24 21.000 LF | 86.00000 1806.00| 305.75000 6420.75]| 118.00000 2478.00
DUCTILE IRON WATER PIPE, CEMENT-LINED | |
(10" CL52) | | I
0295 629.24 2204.000 LF | 113.00000 249052.00] 82.24000 181256.96]| 120.00000 264480.00
DUCTILE IRON WATER PIPE, CEMENT-LINED | |
(12" CL52) | | |
0300 629.24 30.000 LF | 89.00000 2670.00] 75.06000 2251.80] 169.00000 5070.00
DUCTILE IRON WATER PIPE, CEMENT-LINED | |
(6" CL52) | | |
0305 629.24 227.000 LF | 125.00000 28375.00] 114.45000 25980.15] 105.00000 23835.00
DUCTILE IRON WATER PIPE, CEMENT-LINED | |
(8" CL52) | | |
0310 629.25 12.000 EACH | 125.00000 1500.00 | 398.61000 4783.32] 450.00000 5400.00
|
|



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/09/20
LETTING DATE : 10/09/20 11:00 A.M. CALL : 001 PAGE : 5
RESULTS OF BIDS

PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID : 91D104
| ( 1 ) 11008052 | ( 2 ) 120038150010 | ( 3 ) 110108810610
|ENGINEERS CONSTRUCTION, INC. |KUBRICKY CONSTRUCTION CORP. |S. D. IRELAND BROTHERS CORPORATIO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
0315 629.27 1.000 EACH | 2800.00000 2800.00] 2581.97000 2581.97| 2200.00000 2200.00
GATE VALVE WITH VALVE BOX (10") | |
0320 629.27 9.000 EACH | 3200.00000 28800.00] 3073.27000 27659.43| 2650.00000 23850.00
GATE VALVE WITH VALVE BOX (12") | |
0325 629.27 7.000 EACH | 1150.00000 8050.00]| 1135.98000 7951.86]| 1150.00000 8050.00
GATE VALVE WITH VALVE BOX (6") | |
0330 629.27 5.000 EACH | 1600.00000 8000.00]| 1867.69000 9338.45| 1600.00000 8000.00
GATE VALVE WITH VALVE BOX (8") | |
0335 629.28 7.000 EACH | 4400.00000 30800.00] 5456.08000 38192.56] 4500.00000 31500.00
HYDRANT | | |
0340 629.28 1.000 EACH | 3000.00000 3000.00] 3953.39000 3953.39] 4750.00000 4750.00
HYDRANT (BLOW-OFF HYDRANT AND ASSEMBLY) | |
0345 629.30 6.000 EACH | 1670.00000 10020.00]| 951.85000 5711.10] 600.00000 3600.00
REMOVE HYDRANT | |
0350 629.39 12.000 EACH | 890.00000 10680.00 ]| 426.62000 5119.44| 475.00000 5700.00
CORPORATION STOP (3/4") | |
0355 629.42 LUMP | 12500.00000 12500.00| 8419.17000 8419.17| 10000.00000 10000.00
TRANSFER TO NEW SYSTEM, WATER SYSTEM | |
0360 629.54 80.000 TON | 35.00000 2800.00]| 14.52000 1161.60]| 50.00000 4000.00
CRUSHED STONE BEDDING | |
0365 630.10 6000.000 HR | 69.00000 414000.00] 50.00000 300000.00] 70.00000 420000.00
UNIFORMED TRAFFIC OFFICERS | |
0370 630.15 12000.000 HR | 44.00000 528000.00]| 27.58000 330960.00]| 35.00000 420000.00
FLAGGERS | | I
0375 631.10 LUMP | 45000.00000 45000.00| 34223.65000 34223.65] 30000.00000 30000.00
FIELD OFFICE, ENGINEERS | |
0380 631.16 LUMP | 1000.00000 1000.00]| 1749.30000 1749.30]| 500.00000 500.00
TESTING EQUIPMENT, CONCRETE | |
0385 631.17 LUMP | 1000.00000 1000.00]| 550.09000 550.09] 500.00000 500.00
TESTING EQUIPMENT, BITUMINOUS | |
0390 631.26 6000.000 DL | 1.00000 6000.00 | 1.00000 6000.00 | 1.00000 6000.00
FIELD OFFICE COMMUNICATIONS (N.A.B.I.) | |
0395 633.10 18.000 EACH | 360.00000 6480.00 | 1248.09000 22465.62 | 300.00000 5400.00
CPM SCHEDULE | |
0400 634.10 1040.000 HR | 17.00000 17680.00]| 30.54000 31761.60] 25.00000 26000.00
EMPLOYEE TRAINEESHIP | |
0405 635.11 LUMP | 401150.00000 401150.00| 287750.00000 287750.00|] 655000.00000 655000.00
MOBILIZATION/DEMOBILIZATION | |
0410 641.11 LUMP | 252000.00000 252000.00| 952835.45000 952835.45| 375000.00000 375000.00
TRAFFIC CONTROL, ALL-INCLUSIVE | |
0415 641.15 5.000 EACH | 13500.00000 67500.00 | 6739.69000 33698.45] 6000.00000 30000.00
|

PORTABLE CHANGEABLE MESSAGE SIGN |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/09/20
LETTING DATE : 10/09/20 11:00 A.M. CALL : 001 PAGE : 6
RESULTS OF BIDS

PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID : 91D104
| ( 1 ) 11008052 | ( 2 ) 120038150010 | ( 3 ) 110108810610
|ENGINEERS CONSTRUCTION, INC. |KUBRICKY CONSTRUCTION CORP. |S. D. IRELAND BROTHERS CORPORATIO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
0420 646.4071 7240.000 LF | 5.50000 39820.00] 5.20000 37648.00] 5.10000 36924.00
DURABLE 4 INCH WHITE LINE, RECESSED | |
TYPE A TAPE | |
0425 646.4171 6150.000 LF | 5.50000 33825.00] 5.20000 31980.00] 5.10000 31365.00
DURABLE 4 INCH YELLOW LINE, RECESSED | |
TYPE A TAPE | |
0430 646.4571 1500.000 LF | 11.00000 16500.00] 10.40000 15600.00] 10.20000 15300.00
DURABLE 8 INCH YELLOW LINE, RECESSED | |
TYPE A TAPE | |
0435 646.4871 100.000 LF | 55.00000 5500.00] 52.00000 5200.00] 51.00000 5100.00
DURABLE 24 INCH STOP BAR, RECESSED TYPE | |
A TAPE | | |
0440 646.4971 97.000 EACH | 440.00000 42680.00] 416.03000 40354.91| 408.00000 39576.00
DURABLE LETTER OR SYMBOL, RECESSED TYPE | |
A TAPE | | |
0445 646.5071 90.000 LF | 80.00000 7200.00] 78.01000 7020.90] 76.50000 6885.00
DURABLE CROSSWALK MARKING, RECESSED | |
TYPE A TAPE | |
0450 646.602 14480.000 LF | 0.22000 3185.60] 0.21000 3040.80] 0.21000 3040.80
TEMPORARY 4 INCH WHITE LINE, PAINT | |
0455 646.612 12290.000 LF | 0.22000 2703.80] 0.21000 2580.90] 0.21000 2580.90
TEMPORARY 4 INCH YELLOW LINE, PAINT | |
0460 646.650 2950.000 LF | 1.10000 3245.00] 1.04000 3068.00] 1.02000 3009.00
TEMPORARY 8 INCH YELLOW LINE | |
0465 646.682 200.000 LF | 7.00000 1400.00]| 6.24000 1248.00| 6.12000 1224.00
TEMPORARY 24 INCH STOP BAR, PAINT | |
0470 646.692 180.000 EACH | 44.00000 7920.00] 41.60000 7488.00| 45.00000 8100.00
TEMPORARY LETTER OR SYMBOL, PAINT | |
0475 646.700 180.000 LF | 11.00000 1980.00]| 10.40000 1872.00]| 10.20000 1836.00
TEMPORARY CROSSWALK MARKING | |
0480 646.76 250.000 EACH | 2.00000 500.00] 1.10000 275.00] 1.00000 250.00
LINE STRIPING TARGETS | |
0485 649.11 1230.000 SY | 2.00000 2460.00]| 2.40000 2952.00]| 2.00000 2460.00
GEOTEXTILE FOR ROADBED SEPARATOR | |
0490 649.31 225.000 SY | 3.50000 787.50] 3.61000 812.25| 3.00000 675.00
GEOTEXTILE UNDER STONE FILL | |
0495 651.15 150.000 LB | 6.00000 900.00] 10.40000 1560.00]| 10.00000 1500.00
SEED | | |
0500 651.18 850.000 LB | 5.00000 4250.00] 2.60000 2210.00] 4.00000 3400.00
FERTILIZER | |
0505 651.20 5.000 TON | 600.00000 3000.00] 832.06000 4160.30] 750.00000 3750.00
|

AGRICULTURAL LIMESTONE



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/09/20
LETTING DATE : 10/09/20 11:00 A.M. CALL : 001 PAGE : 7
RESULTS OF BIDS

PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID : 91D104
| ( 1 ) 11008052 | ( 2 ) 120038150010 | ( 3 ) 110108810610
|ENGINEERS CONSTRUCTION, INC. |KUBRICKY CONSTRUCTION CORP. |S. D. IRELAND BROTHERS CORPORATIO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e e e e e e e e e e e e e e e e e e e
0510 651.35 725.000 CY | 38.00000 27550.00] 105.63000 76581.75] 30.00000 21750.00
TOPSOIL | [ |
0515 653.01 LUMP | 1900.00000 1900.00]| 5200.38000 5200.38] 3500.00000 3500.00
EPSC PLAN | | |
0520 653.02 50.000 HR | 50.00000 2500.00] 104.91000 5245.50] 50.00000 2500.00
MONITORING EPSC PLAN | |
0525 653.03 1.000 LU | 5000.00000 5000.00]| 5000.00000 5000.00] 5000.00000 5000.00
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | |
0530 653.10 2.000 TON | 900.00000 1800.00| 8320.60000 16641.20]| 750.00000 1500.00
HAY MULCH I I
0535 653.20 7800.000 SY | 2.00000 15600.00]| 3.12000 24336.00] 2.50000 19500.00
ROLLED EROSION CONTROL PRODUCT, TYPE I | |
0540 653.25 10.000 CY | 42.00000 420.00]| 129.94000 1299.40| 75.00000 750.00
CHECK DAM, TYPE I | | |
0545 653.35 40.000 cCYy | 52.00000 2080.00] 93.08000 3723.20] 50.00000 2000.00
STABILIZED CONSTRUCTION ENTRANCE | |
0550 653.40 5.000 EACH | 170.00000 850.00]| 413.38000 2066.90| 150.00000 750.00
INLET PROTECTION DEVICE, TYPE I | |
0555 653.41 19.000 EACH | 200.00000 3800.00] 441.02000 8379.38]| 125.00000 2375.00
INLET PROTECTION DEVICE, TYPE II | |
0560 653.475 500.000 LF | 3.60000 1800.00] 4.16000 2080.00] 4.50000 2250.00
SILT FENCE, TYPE I | |
0565 653.476 300.000 LF | 5.25000 1575.00]| 5.72000 1716.00| 6.00000 1800.00
SILT FENCE, TYPE IT | |
0570 653.50 400.000 LF | 2.85000 1140.00]| 2.08000 832.00] 2.00000 800.00
BARRIER FENCE | |
0575 653.55 3750.000 LF | 1.00000 3750.00] 0.83000 3112.50] 1.00000 3750.00
PROJECT DEMARCATION FENCE | |
0580 656.85 LUMP | 570.00000 570.00] 5200.38000 5200.38] 3000.00000 3000.00
TREE PROTECTION | |
0585 675.20 187.000 SF | 16.00000 2992.00] 15.50000 2898.50] 15.20000 2842.40
TRAFFIC SIGN, TYPE A | |
0590 675.341 540.000 LF | 13.00000 7020.00] 12.58000 6793.20]| 12.50000 6750.00
SQUARE TUBE SIGN POST AND ANCHOR | |
0595 675.50 48.000 EACH | 16.00000 768.00]| 15.60000 748.80]| 20.00000 960.00
REMOVING SIGNS | |
0600 675.60 19.000 EACH | 38.00000 722.00] 36.40000 691.60] 37.50000 712.50
RESETTING SIGNS | |
0605 676.10 2.000 EACH | 90.00000 180.00] 88.41000 176.82]| 87.00000 174.00
DELINEATOR WITH STEEL POST | |
0610 676.12 54.000 EACH | 1.00000 54.00] 1.04000 56.16| 1.00000 54.00
|

REMOVAL OF EXISTING DELINEATOR AND POST |



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/09/20
LETTING DATE : 10/09/20 11:00 A.M. CALL : 001 PAGE : 8
RESULTS OF BIDS

SPECIAL PROVISION (GNSS MACHINE CONTROL
GRADING)

PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID : 91D104
| ( 1 ) 11008052 | ( 2 ) 120038150010 | ( 3 ) 110108810610
|ENGINEERS CONSTRUCTION, INC. |KUBRICKY CONSTRUCTION CORP. |S. D. IRELAND BROTHERS CORPORATIO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
0615 678.15 1.000 EACH | 192200.00000 192200.00| 199902.45000 199902.45| 199000.00000 199000.00
TRAFFIC CONTROL SIGNAL SYSTEM, | |
INTERSECTION | |
0620 678.23 1527.000 LF | 15.80000 24126.60] 16.43000 25088.61 | 13.50000 20614.50
WIRED CONDUIT (2'') (PVC) (SCH. 80) | |
0625 678.30 175.000 LF | 95.50000 16712.50]| 99.33000 17382.75]| 92.00000 16100.00
ELECTRICAL CONDUIT SLEEVE (12") | |
0630 678.40 2.000 EACH | 14990.00000 29980.00] 15590.73000 31181.46] 27500.00000 55000.00
TEMPORARY TRAFFIC SIGNAL SYSTEM | |
0635 678.45 1.000 EACH | 5340.00000 5340.00] 5554.00000 5554.00] 9200.00000 9200.00
REMOVAL OF EXISTING TRAFFIC CONTROL | |
SIGNAL SYSTEM | |
0640 679.46 1.000 EACH | 9690.00000 9690.00 | 10078.33000 10078.33] 7300.00000 7300.00
STREET LIGHT ASSEMBLY | |
0645 679.47 3.000 EACH | 1046.00000 3138.00] 1087.92000 3263.76] 665.00000 1995.00
BRACKET ARM | |
0650 679.50 3.000 EACH | 1231.00000 3693.00] 1280.33000 3840.99| 1225.00000 3675.00
LUMINAIRE | | |
0655 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, FUEL (N.A.B.I.) | |
0660 900.620 2.000 EACH | 40000.00000 80000.00] 24113.55000 48227.10] 40000.00000 80000.00
SPECIAL PROVISION (GNSS CONSTRUCTION | |
INSPECTION EQUIPMENT) | |
0665 900.620 4.000 EACH | 840.00000 3360.00] 873.66000 3494 .64 | 1050.00000 4200.00
SPECIAL PROVISION (JUNCTION BOX, HEAVY | |
DUTY) | | |
0670 900.620 1.000 EACH | 200000.00000 200000.00] 281561.36000 281561.36|] 285000.00000 285000.00
SPECIAL PROVISION (PRECAST CONCRETE | |
SAND FILTER) | |
0675 900.620 3.000 EACH | 9250.00000 27750.00] 4005.05000 12015.15]| 2500.00000 7500.00
SPECIAL PROVISION (REMOVE AND RESET | |
COMMERCIAL SIGN) | |
0680 900.640 330.000 LF | 185.00000 61050.00]| 307.40000 101442.00]| 260.00000 85800.00
SPECIAL PROVISION (HORIZONTAL | |
DIRECTIONAL DRILLING) (HDPE) | |
0685 900.645 LUMP | 2630.00000 2630.00] 5200.38000 5200.38] 600.00000 600.00
SPECIAL PROVISION (ELECTRICAL | |
DEMOLITION) | |
0690 900.645 LUMP | 5000.00000 5000.00] 43618.44000 43618.44| 40000.00000 40000.00
|
|



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/09/20
LETTING DATE : 10/09/20 11:00 A.M. CALL : 001 PAGE : 9
RESULTS OF BIDS

PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID : 91D104
| ( 1 ) 11008052 | ( 2 ) 120038150010 | ( 3 ) 110108810610
|ENGINEERS CONSTRUCTION, INC. |KUBRICKY CONSTRUCTION CORP. |S. D. IRELAND BROTHERS CORPORATIO
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
0695 900.645 LUMP | 4150.00000 4150.00] 4042.60000 4042.60] 3500.00000 3500.00
SPECIAL PROVISION (REMOVE AND RESET BUS | |
SHELTER) (STA. 117+50 LT) | |
0700 900.675 100.000 SY | 143.00000 14300.00]| 135.21000 13521.00]| 133.00000 13300.00
SPECIAL PROVISION (GREEN PAVEMENT | |
MARKINGS) | | |
0705 900.675 40.000 SY | 450.00000 18000.00]| 166.41000 6656.40 | 200.00000 8000.00
SPECIAL PROVISION (STAMPED CONCRETE | |
APRON) | | |
SECTION TOTALS | S 6,286,701.50] S 6,329,059.36] S 6,643,598.90
—————————————————————————————————————————— B et T et et T
COMMON ITEMS TOTAL | $ 6,286,701.50] $ 6,329,059.36] $ 6,643,598.90
|
|

CONTRACT TOTALS (LOW COST) $ 6,286,701.50] $ 6,329,059.36| $ 6,643,598.90




PROJECT (S) : WILLISTON STP M 5500(7)S

VERMONT AGENCY OF TRANSPORTATION

LETTING DATE
RESULTS OF BIDS

10/09/20

11:00 A.M.

CONTRACT ID

91D104

RUN DATE : 10/09/20
CALL : 001 PAGE : 10

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY

0005 201.10 LUMP

CLEARING AND GRUBBING, INCLUDING
INDIVIDUAL TREES AND STUMPS

0010 203.15 19000.000 CY
COMMON EXCAVATION

0015 203.16 900.000 CY
SOLID ROCK EXCAVATION

0020 203.31 7980.000 CY
SAND BORROW

0025 204.20 9737.000 CY
TRENCH EXCAVATION OF EARTH

0030 204.21 350.000 CY
TRENCH EXCAVATION OF ROCK

0035 204.22 251.000 cCY
TRENCH EXCAVATION OF EARTH, EXPLORATORY
(N.A.B.I.)

0040 204.25 1125.000 cCY
STRUCTURE EXCAVATION

0045 204.30 1260.000 CY
GRANULAR BACKFILL FOR STRUCTURES

0050 210.10 2700.000 SY
COARSE-MILLING, BITUMINOUS PAVEMENT

0055 301.35 12000.000 CY
SUBBASE OF DENSE GRADED CRUSHED STONE

0060 401.10 5.000 cCy
AGGREGATE SURFACE COURSE

0065 402.12 20.000 TON
AGGREGATE SHOULDERS

0070 404.65 52.000 CWwWT
EMULSIFIED ASPHALT

0075 406.28 1.000 LU
AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)

0080 406.29 1.000 LU
MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)

0085 406.31 1.000 LU

LONGITUDINAL JOINT COMPACTION PAY
ADJUSTMENT (N.A.B.I.)

0090 406.35 6800.000 TON
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT

I
+

( 4 ) 11010762010
|J. HUTCHINS, INC.

UNIT PRICE AMOUNT
I
95785.00000 95785.00|
|
17.50000 332500.00]
40.00000 36000.00:
25.00000 199500.00:
19.35000 188410.95:
50.00000 17500.00:
75.00000 18825.00:
|
24.45000 27506.25]|
34.75000 43785.00:
11.00000 29700.00:
39.00000 468000.00:
110.00000 550.00:
75.00000 1500.00:
250.00000 13000.00:
1.00000 l.OO:
1.00000 1.00:
1.00000 1.00:
|
110.00000 748000.00]



VERMONT AGENCY OF TRANSPORTATION RUN DATE 10/09/20
LETTING DATE 10/09/20 11:00 A.M. CALL 001 PAGE : 11
RESULTS OF BIDS
PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID 91D104
| ( 4 ) 11010762010 [ ( ) I ( )
|J. HUTCHINS, INC. | |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e e
0095 406.38 170.000 SY | 50.50000 8585.00|
HAND-PLACED BITUMINOUS CONCRETE | |
MATERIAL, DRIVES | |
0100 406.50 1.000 LU | 1.00000 1.00]
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | |
I.) | | |
0105 601.0915 698.000 LF | 62.05000 43310.90]
18" CPEP | | |
0110 601.0920 700.000 LF | 76.75000 53725.00]
24" CPEP | | |
0115 601.2630 1408.000 LF | 91.80000 129254.40|
36" CPEP (SL) | |
0120 604.18 17.000 EACH | 4250.00000 72250.00]
PRECAST REINFORCED CONCRETE DROP INLET | |
WITH CAST IRON GRATE | |
0125 604.20 14.000 EACH | 7230.00000 101220.00]
PRECAST REINFORCED CONCRETE CATCH BASIN | |
WITH CAST IRON GRATE | |
0130 604.40 1.000 EACH | 1300.00000 1300.00]
CHANGING ELEVATION OF DROP INLETS, | |
CATCH BASINS, OR MANHOLES | |
0135 605.11 3650.000 LF | 30.00000 109500.00]|
UNDERDRAIN PIPE, 8 INCHES | |
0140 605.20 40.000 LF | 12.00000 480.00]
UNDERDRAIN CARRIER PIPE, 6 INCHES | |
0145 605.21 400.000 LF | 24.65000 9860.00]
UNDERDRAIN CARRIER PIPE, 8 INCHES | |
0150 605.95 25.000 EACH | 550.00000 13750.00]
UNDERDRAIN FLUSHING BASIN | |
0155 608.10 10.000 HR | 155.00000 1550.00]
BULLDOZER RENTAL, TYPE I | |
0160 608.15 10.000 HR | 135.00000 1350.00]
POWER GRADER RENTAL | |
0165 608.25 10.000 HR | 160.00000 1600.00|
ALL PURPOSE EXCAVATOR RENTAL, TYPE I | |
0170 608.30 80.000 HR | 80.00000 6400.00 |
POWER BROOM RENTAL, TYPE I | |
0175 608.37 10.000 HR | 95.00000 950.00]|
TRUCK RENTAL | |
0180 608.40 10.000 HR | 115.00000 1150.00|
LOADER RENTAL, TYPE I | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 10/09/20
LETTING DATE 10/09/20 11:00 A.M. CALL 001 PAGE : 12
RESULTS OF BIDS
PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID 91D104
| ( 4 ) 11010762010 [ ( ) I ( )
|J. HUTCHINS, INC. | |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
0185 609.10 750.000 MGAL | 5.00000 3750.00]
DUST CONTROL WITH WATER | |
0190 609.15 4.000 TON | 1400.00000 5600.00]
DUST AND ICE CONTROL WITH CALCIUM | |
CHLORIDE | | |
0195 613.11 70.000 CY | 125.00000 8750.00]
STONE FILL, TYPE II | |
0200 616.21 4110.000 LF | 42.00000 172620.00]
VERTICAL GRANITE CURB | |
0205 616.215 50.000 LF | 140.00000 7000.00]|
VERTICAL GRANITE CURB, MOUNTABLE | |
0210 617.10 8.000 EACH | 300.00000 2400.00]
REMOVE AND RESET MAILBOX, SINGLE SUPPOR | |
0215 617.12 1.000 EACH | 600.00000 600.00]|
REMOVE AND RESET MAILBOX, MULTIPLE | |
SUPPORT | | |
0220 618.10 1150.000 SY | 70.00000 80500.00]
PORTLAND CEMENT CONCRETE SIDEWALK, 5 | |
INCH | | |
0225 618.11 355.000 SY | 80.00000 28400.00]
PORTLAND CEMENT CONCRETE SIDEWALK, 8 | |
INCH | | I
0230 618.30 60.000 SF | 40.00000 2400.00]
DETECTABLE WARNING SURFACE | |
0235 619.17 35.000 EACH | 60.00000 2100.00]
YIELDING MARKER POSTS | |
0240 619.20 5.000 EACH | 850.00000 4250.00]
REMOVING AND RESETTING PROPERTY MARKERS | |
0245 620.50 180.000 LF | 32.00000 5760.00]
REMOVING AND RESETTING FENCE | |
0250 621.20 275.000 LF | 25.00000 6875.00|
STEEL BEAM GUARDRAIL, GALVANIZED | |
0255 621.51 2.000 EACH | 3000.00000 6000.00]|
MANUFACTURED TERMINAL SECTION, TANGENT | |
0260 621.80 388.000 LF | 5.00000 1940.00|
REMOVAL AND DISPOSAL OF GUARDRAIL | |
0265 622.10 20.000 MFBM | 500.00000 10000.00]|
INSULATION BOARD | |
0270 625.10 122.000 LF | 425.00000 51850.00]
SLEEVES FOR UTILITIES (20" STEEL) | |
0275 625.10 66.000 LF | 600.00000 39600.00]
SLEEVES FOR UTILITIES (24" STEEL) | |



VERMONT AGENCY OF TRANSPORTATION
LETTING DATE
RESULTS OF BIDS

10/09/20

11:00 A.M.

RUN DATE : 10/09/20
CALL : 001 PAGE : 13

PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID 91D104
| ( 4 ) 11010762010 [ ( ) I ( )
|J. HUTCHINS, INC. | |

LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e e
0280 629.20 3.000 EACH | 200.00000 600.00|

ADJUST ELEVATION OF VALVE BOX | |
0285 629.23 148.000 LF | 110.00000 16280.00]

SEAMLESS COPPER WATER TUBE (3/4") | |
0290 629.24 21.000 LF | 225.00000 4725.00]

DUCTILE IRON WATER PIPE, CEMENT-LINED | |

(10" CL52) | | |
0295 629.24 2204.000 LF | 87.00000 191748.00]

DUCTILE IRON WATER PIPE, CEMENT-LINED | |

(12" CL52) | | |
0300 629.24 30.000 LF | 60.00000 1800.00]|

DUCTILE IRON WATER PIPE, CEMENT-LINED | |

(6" CL52) | | |
0305 629.24 227.000 LF | 72.00000 16344.00]

DUCTILE IRON WATER PIPE, CEMENT-LINED | |

(8" CL52) | | |
0310 629.25 12.000 EACH | 280.00000 3360.00]

EXTENSION SERVICE BOX AND CURB STOP | |

(3/4™) | | |
0315 629.27 1.000 EACH | 1950.00000 1950.00|

GATE VALVE WITH VALVE BOX (10") | |
0320 629.27 9.000 EACH | 2150.00000 19350.00]

GATE VALVE WITH VALVE BOX (12") | |
0325 629.27 7.000 EACH | 850.00000 5950.00]

GATE VALVE WITH VALVE BOX (6") | |
0330 629.27 5.000 EACH | 1175.00000 5875.00]|

GATE VALVE WITH VALVE BOX (8") | |
0335 629.28 7.000 EACH | 3975.00000 27825.00]

HYDRANT | | I
0340 629.28 1.000 EACH | 3500.00000 3500.00]

HYDRANT (BLOW-OFF HYDRANT AND ASSEMBLY) | |
0345 629.30 6.000 EACH | 1000.00000 6000.00]|

REMOVE HYDRANT | |
0350 629.39 12.000 EACH | 185.00000 2220.00]

CORPORATION STOP (3/4") | |
0355 629.42 LUMP | 27855.00000 27855.00]

TRANSFER TO NEW SYSTEM, WATER SYSTEM | |
0360 629.54 80.000 TON | 50.00000 4000.00]

CRUSHED STONE BEDDING | |
0365 630.10 6000.000 HR | 50.00000 300000.00]

| |

UNIFORMED TRAFFIC OFFICERS



VERMONT AGENCY OF TRANSPORTATION
LETTING DATE

10/09/20

11:00 A.M.

RESULTS OF BIDS

RUN DATE : 10/09/20
CALL : 001 PAGE : 14

PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID 91D104
| ( 4 ) 11010762010 [ ( ) I ( )
|J. HUTCHINS, INC. | |

LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
0370 630.15 12000.000 HR | 37.00000 444000.00]
FLAGGERS | | |
0375 631.10 LUMP | 62500.00000 62500.00]
FIELD OFFICE, ENGINEERS | |
0380 631.16 LUMP | 750.00000 750.00]
TESTING EQUIPMENT, CONCRETE | |
0385 631.17 LUMP | 750.00000 750.00]
TESTING EQUIPMENT, BITUMINOUS | |
0390 631.26 6000.000 DL | 1.00000 6000.00|
FIELD OFFICE COMMUNICATIONS (N.A.B.I.) | |
0395 633.10 18.000 EACH | 500.00000 9000.00]|
CPM SCHEDULE | |
0400 634.10 1040.000 HR | 23.50000 24440.00]
EMPLOYEE TRAINEESHIP | |
0405 635.11 LUMP | 999865.00000 999865.00|
MOBILIZATION/DEMOBILIZATION | |
0410 641.11 LUMP | 1175855.00000 1175855.00]
TRAFFIC CONTROL, ALL-INCLUSIVE | |
0415 641.15 5.000 EACH | 15500.00000 77500.00]
PORTABLE CHANGEABLE MESSAGE SIGN | |
0420 646.4071 7240.000 LF | 5.00000 36200.00]
DURABLE 4 INCH WHITE LINE, RECESSED | |
TYPE A TAPE | |
0425 646.4171 6150.000 LF | 5.00000 30750.00]
DURABLE 4 INCH YELLOW LINE, RECESSED | |
TYPE A TAPE | |
0430 646.4571 1500.000 LF | 10.00000 15000.00]
DURABLE 8 INCH YELLOW LINE, RECESSED | |
TYPE A TAPE | |
0435 646.4871 100.000 LF | 50.00000 5000.00]|
DURABLE 24 INCH STOP BAR, RECESSED TYPE | |
A TAPE | | |
0440 646.4971 97.000 EACH | 400.00000 38800.00]
DURABLE LETTER OR SYMBOL, RECESSED TYPE | |
A TAPE | | |
0445 646.5071 90.000 LF | 75.00000 6750.00 |
DURABLE CROSSWALK MARKING, RECESSED | |
TYPE A TAPE | |
0450 646.602 14480.000 LF | 0.20000 2896.00]
TEMPORARY 4 INCH WHITE LINE, PAINT | |
0455 646.612 12290.000 LF | 0.20000 2458.00]|
TEMPORARY 4 INCH YELLOW LINE, PAINT | |



VERMONT AGENCY OF TRANSPORTATION RUN DATE 10/09/20
LETTING DATE 10/09/20 11:00 A.M. CALL 001 PAGE : 15
RESULTS OF BIDS
PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID 91D104
| ( 4 ) 11010762010 [ ( ) I ( )
|J. HUTCHINS, INC. | |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
0460 646.650 2950.000 LF | 1.00000 2950.00]
TEMPORARY 8 INCH YELLOW LINE | |
0465 646.682 200.000 LF | 6.00000 1200.00|
TEMPORARY 24 INCH STOP BAR, PAINT | |
0470 646.692 180.000 EACH | 40.00000 7200.00]
TEMPORARY LETTER OR SYMBOL, PAINT | |
0475 646.700 180.000 LF | 10.00000 1800.00|
TEMPORARY CROSSWALK MARKING | |
0480 646.76 250.000 EACH | 3.00000 750.00]
LINE STRIPING TARGETS | |
0485 649.11 1230.000 SY | 2.00000 2460.00]|
GEOTEXTILE FOR ROADBED SEPARATOR | |
0490 649.31 225.000 SY | 4.85000 1091.25]|
GEOTEXTILE UNDER STONE FILL | |
0495 651.15 150.000 LB | 15.00000 2250.00]
SEED | | |
0500 651.18 850.000 LB | 5.00000 4250.00]
FERTILIZER | |
0505 651.20 5.000 TON | 1100.00000 5500.00]
AGRICULTURAL LIMESTONE | |
0510 651.35 725.000 CY | 25.00000 18125.00]
TOPSOIL | | |
0515 653.01 LUMP | 4500.00000 4500.00]|
EPSC PLAN | | |
0520 653.02 50.000 HR | 95.00000 4750.00]
MONITORING EPSC PLAN | |
0525 653.03 1.000 LU | 5000.00000 5000.00]|
MAINTENANCE OF EPSC PLAN (N.A.B.I.) | |
0530 653.10 2.000 TON | 1500.00000 3000.00]
HAY MULCH | |
0535 653.20 7800.000 SY | 1.80000 14040.00]|
ROLLED EROSION CONTROL PRODUCT, TYPE I | |
0540 653.25 10.000 cCY | 350.00000 3500.00]
CHECK DAM, TYPE I | | |
0545 653.35 40.000 cCY | 105.00000 4200.00]
STABILIZED CONSTRUCTION ENTRANCE | |
0550 653.40 5.000 EACH | 210.00000 1050.00]
INLET PROTECTION DEVICE, TYPE I | |
0555 653.41 19.000 EACH | 225.00000 4275.00]
INLET PROTECTION DEVICE, TYPE II | |
0560 653.475 500.000 LF | 6.00000 3000.00]
| |

SILT FENCE,

TYPE I



SPECIAL PROVISION

(GNSS CONSTRUCTION

VERMONT AGENCY OF TRANSPORTATION RUN DATE : 10/09/20
LETTING DATE 10/09/20 11:00 A.M. CALL 001 PAGE : 16
RESULTS OF BIDS
PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID 91D104
| ( 4 ) 11010762010 | ( ) | ( )
|J. HUTCHINS, INC. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0565 653.476 300.000 LF | 6.50000 1950.00]
SILT FENCE, TYPE II | |
0570 653.50 400.000 LF | 3.40000 1360.00]
BARRIER FENCE | |
0575 653.55 3750.000 LF | 1.00000 3750.00]
PROJECT DEMARCATION FENCE | |
0580 656.85 LUMP | 3500.00000 3500.00]
TREE PROTECTION | |
0585 675.20 187.000 SF | 15.00000 2805.00]
TRAFFIC SIGN, TYPE A | I
0590 675.341 540.000 LF | 13.00000 7020.00]
SQUARE TUBE SIGN POST AND ANCHOR | |
0595 675.50 48.000 EACH | 20.00000 960.00|
REMOVING SIGNS | |
0600 675.60 19.000 EACH | 40.00000 760.00]
RESETTING SIGNS | |
0605 676.10 2.000 EACH | 85.00000 170.00]
DELINEATOR WITH STEEL POST | |
0610 676.12 54.000 EACH | 1.25000 67.50]
REMOVAL OF EXISTING DELINEATOR AND POST | |
0615 678.15 1.000 EACH | 235000.00000 235000.00]
TRAFFIC CONTROL SIGNAL SYSTEM, | I
INTERSECTION | |
0620 678.23 1527.000 LF | 15.00000 22905.00|
WIRED CONDUIT (2''") (PVC) (SCH. 80) | |
0625 678.30 175.000 LF | 95.00000 16625.00]
ELECTRICAL CONDUIT SLEEVE (12") | I
0630 678.40 2.000 EACH | 37500.00000 75000.00|
TEMPORARY TRAFFIC SIGNAL SYSTEM | |
0635 678.45 1.000 EACH | 17500.00000 17500.00]
REMOVAL OF EXISTING TRAFFIC CONTROL | |
SIGNAL SYSTEM | |
0640 679.46 1.000 EACH | 9995.00000 9995.00]
STREET LIGHT ASSEMBLY | |
0645 679.47 3.000 EACH | 750.00000 2250.00]
BRACKET ARM | |
0650 679.50 3.000 EACH | 1350.00000 4050.00]
LUMINAIRE | | |
0655 690.50 1.000 LU | 1.00000 1.00]
PRICE ADJUSTMENT, FUEL (N.A.B.I.) | |
0660 900.620 2.000 EACH | 5000.00000 10000.00]
[ [
I |

INSPECTION EQUIPMENT)



VERMONT AGENCY OF TRANSPORTATION RUN DATE 10/09/20
LETTING DATE 10/09/20 11:00 A.M. CALL : 001 PAGE : 17
RESULTS OF BIDS
PROJECT (S) : WILLISTON STP M 5500(7)S CONTRACT ID 91D104
| ( 4 ) 11010762010 [ ( ) I ( )
|J. HUTCHINS, INC. | |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
0665 900.620 4.000 EACH | 120.00000 480.00]
SPECIAL PROVISION (JUNCTION BOX, HEAVY | |
DUTY) | | |
0670 900.620 1.000 EACH | 175000.00000 175000.00]
SPECIAL PROVISION (PRECAST CONCRETE | |
SAND FILTER) | |
0675 900.620 3.000 EACH | 2500.00000 7500.00]
SPECIAL PROVISION (REMOVE AND RESET | |
COMMERCIAL SIGN) | |
0680 900.640 330.000 LF | 185.00000 61050.00]|
SPECIAL PROVISION (HORIZONTAL | |
DIRECTIONAL DRILLING) (HDPE) | |
0685 900.645 LUMP | 1000.00000 1000.00|
SPECIAL PROVISION (ELECTRICAL | |
DEMOLITION) | |
0690 900.645 LUMP | 95000.00000 95000.00]
SPECIAL PROVISION (GNSS MACHINE CONTROL | |
GRADING) | | |
0695 900.645 LUMP | 12500.00000 12500.00]
SPECIAL PROVISION (REMOVE AND RESET BUS | |
SHELTER) (STA. 117+50 LT) | |
0700 900.675 100.000 SY | 130.00000 13000.00]|
SPECIAL PROVISION (GREEN PAVEMENT | |
MARKINGS) | | |
0705 900.675 40.000 s8Y | 175.00000 7000.00]
SPECIAL PROVISION (STAMPED CONCRETE | |
APRON) | | |
SECTION TOTALS | $ 7,678,182.25]| $ | $
—————————————————————————————————————————— e
COMMON ITEMS TOTAL | S 7,678,182.25] $ | S
| | |
CONTRACT TOTALS (LOW COST) | $ 7,678,182.25]| $ 0.00] $




