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                                                           RESULTS OF BIDS 
 
         PROJECT(S): CASTLETON BRF 015-2(10)                                         CONTRACT ID   : 12B138 
                                                                                     CALL ORDER    : 002 
                                                                                     CONTRACT TIME : 09/25/15  COMPLETION DATE 
 
 
         CONTRACT DESCRIPTION :                                                          TOWN(S)   : CASTLETON 
         CASTLETON BRF 015-2 (10):  LOCATED IN THE COUNTY OF RUTLAND, 
         TOWN OF CASTLETON, ON VT ROUTE 30; BRIDGE NO. 93 OVER THE                       COUNTY    : RUTLAND 
         CLARENDON AND PITTSFORD RAILROAD; APPROXIMATELY 0.3 MILES                       DISTRICT  : D03 
         SOUTH OF INTERSECTION OF VT ROUTE 30 AND VT ROUTE 4A. 
 
 
 
         WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES THE REMOVAL 
         AND REPLACEMENT OF BRIDGE NO. 93 ON THE EXISITNG ALIGNMENT, 
         WITH ASSOCIATED ROADWAY AND RAIL WORK. 
 
      ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                             TOTAL         % OVER 
      RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
      ------------------------------------------------------------------------------------------------------------------------------- 
       1   980311172601   W.M. SCHULTZ CONSTRUCTION, INC.                                            $  2,154,029.50     100.0000% 
       2   980284489601   COLD RIVER BRIDGES, LLC                                                    $  2,187,813.50     101.5684% 
       3   11008052       ENGINEERS CONSTRUCTION, INC.                                               $  2,337,359.25     108.5110% 
       4   120038150010   KUBRICKY CONSTRUCTION CORPORATION                                          $  2,381,171.19     110.5450% 
       5   11009274       THE BELDEN COMPANY, INC.                                                   $  2,579,338.00     119.7448% 
       6   11014551       PARENT CONSTRUCTION, INC.                                                  $  2,704,490.75     125.5550% 
       7   980058954601   CCS CONSTRUCTORS, INC.                                                     $  3,130,617.25     145.3377% 
    ===================================================================================================================================== 
                                              |(   1  ) 980311172601        |(   2  ) 980284489601        |(   3  ) 11008052 
                                              |W.M. SCHULTZ CONSTRUCTION, I |COLD RIVER BRIDGES, LLC      |ENGINEERS CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   26500.00000       26500.00|   10000.00000       10000.00|    6500.00000        6500.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1750.000  CY   |      15.00000       26250.00|       8.00000       14000.00|      25.00000       43750.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.31                 350.000  CY   |      30.00000       10500.00|      40.00000       14000.00|      12.00000        4200.00 
      SAND BORROW                             |                             |                             | 
    0020 203.32                 190.000  CY   |      30.00000        5700.00|      40.00000        7600.00|      18.00000        3420.00 
      GRANULAR BORROW                         |                             |                             | 
    0025 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0030 204.25                  12.000  CY   |     100.00000        1200.00|     100.00000        1200.00|      85.00000        1020.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
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         PROJECT(S): CASTLETON BRF 015-2(10)                                         CONTRACT ID   : 12B138 
 
 
    ===================================================================================================================================== 
                                              |(   1  ) 980311172601        |(   2   ) 980284489601       |(   3  ) 11008052 
                                              |W.M. SCHULTZ CONSTRUCTION, I |COLD RIVER BRIDGES, LLC      |ENGINEERS CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0035 204.30                 150.000  CY   |      40.00000        6000.00|      50.00000        7500.00|      38.00000        5700.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0040 210.10                 230.000  SY   |       5.50000        1265.00|      15.00000        3450.00|      24.00000        5520.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0045 301.35                1120.000  CY   |      40.00000       44800.00|      40.00000       44800.00|      30.00000       33600.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0050 402.10                  75.000  CY   |      65.00000        4875.00|      50.00000        3750.00|      50.00000        3750.00 
      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 
    0055 404.65                  16.000  CWT  |      60.00000         960.00|     100.00000        1600.00|      80.00000        1280.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0060 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0065 504.10                          LUMP |   75000.00000       75000.00|  100000.00000      100000.00|   50000.00000       50000.00 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0070 505.155                900.000  LF   |      60.00000       54000.00|      50.00000       45000.00|      48.00000       43200.00 
      STEEL PILING, HP 12 X 63                |                             |                             | 
    0075 505.35                7300.000  SF   |      26.00000      189800.00|      25.00000      182500.00|      40.00000      292000.00 
      PERMANENT STEEL SHEET PILING (MIN.      |                             |                             | 
      SECTION MODULUS = 31.0 IN3/FT)          |                             |                             | 
    0080 505.45                   3.000  EACH |    3700.00000       11100.00|    5000.00000       15000.00|    3500.00000       10500.00 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0085 514.10                  10.000  GAL  |      50.00000         500.00|     100.00000        1000.00|      65.00000         650.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0090 516.10                  66.000  LF   |     138.00000        9108.00|     150.00000        9900.00|     175.00000       11550.00 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
    0095 520.10                 265.000  SY   |      62.00000       16430.00|      80.00000       21200.00|      85.00000       22525.00 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0100 524.11                  68.000  LF   |      22.50000        1530.00|      20.00000        1360.00|      28.00000        1904.00 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0105 525.33                 141.000  LF   |     115.00000       16215.00|     150.00000       21150.00|     170.00000       23970.00 
      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 
      BEAM                                    |                             |                             | 
    0110 529.10                 335.000  SY   |       5.00000        1675.00|      15.00000        5025.00|       9.50000        3182.50 
      REMOVAL OF BRIDGE PAVEMENT              |                             |                             | 
    0115 529.15                   1.000  EACH |  167000.00000      167000.00|  250000.00000      250000.00|   99530.00000       99530.00 
      REMOVAL OF STRUCTURE (3,085 SF - EST.)  |                             |                             | 
    0120 531.17                  16.000  EACH |     300.00000        4800.00|     300.00000        4800.00|     350.00000        5600.00 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0125 540.10      AA1                 LUMP |  125000.00000      125000.00|                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      1)                                      |                             |                             | 
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    ===================================================================================================================================== 
                                              |(   1  ) 980311172601        |(   2   ) 980284489601       |(   3  ) 11008052 
                                              |W.M. SCHULTZ CONSTRUCTION, I |COLD RIVER BRIDGES, LLC      |ENGINEERS CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0127 900.645     AA2                 LUMP |                             |  100000.00000      100000.00|  115618.00000      115618.00 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT NO. 1)              |                             |                             | 
    0130 540.10      BB1                 LUMP |  125000.00000      125000.00|                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      2)                                      |                             |                             | 
    0132 900.645     BB2                 LUMP |                             |  100000.00000      100000.00|  123968.00000      123968.00 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT NO. 2)              |                             |                             | 
    0135 540.10      CC1                 LUMP |   50000.00000       50000.00|                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB NO. 1)                             |                             |                             | 
    0137 900.645     CC2                 LUMP |                             |   50000.00000       50000.00|   61316.00000       61316.00 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB NO. 1)         |                             |                             | 
    0140 540.10      DD1                 LUMP |   50000.00000       50000.00|                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB NO. 2)                             |                             |                             | 
    0142 900.645     DD2                 LUMP |                             |   50000.00000       50000.00|   61316.00000       61316.00 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB NO. 2)         |                             |                             | 
    0145 604.42                   1.000  EACH |     750.00000         750.00|    1000.00000        1000.00|     850.00000         850.00 
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 
    0150 609.10                   1.000  MGAL |       1.00000           1.00|     500.00000         500.00|    2000.00000        2000.00 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0155 613.10                 865.000  CY   |      40.00000       34600.00|      40.00000       34600.00|      55.00000       47575.00 
      STONE FILL, TYPE I                      |                             |                             | 
    0160 616.26                 155.000  LF   |      30.00000        4650.00|      40.00000        6200.00|      35.00000        5425.00 
      PRECAST REINFORCED CONCRETE CURB, TYPE  |                             |                             | 
    0165 620.75                 104.000  LF   |      46.00000        4784.00|      45.00000        4680.00|       2.50000         260.00 
      SNOW BARRIER                            |                             |                             | 
    0170 621.20                 330.000  LF   |      21.00000        6930.00|      25.00000        8250.00|      25.00000        8250.00 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0175 621.205                175.000  LF   |      23.00000        4025.00|      30.00000        5250.00|      23.00000        4025.00 
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             | 
      FEET POSTS                              |                             |                             | 
    0180 621.60                   4.000  EACH |     775.00000        3100.00|    1000.00000        4000.00|     850.00000        3400.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
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    ===================================================================================================================================== 
                                              |(   1  ) 980311172601        |(   2   ) 980284489601       |(   3  ) 11008052 
                                              |W.M. SCHULTZ CONSTRUCTION, I |COLD RIVER BRIDGES, LLC      |ENGINEERS CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0185 621.72                   4.000  EACH |    4800.00000       19200.00|    5000.00000       20000.00|    5200.00000       20800.00 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      2 RAIL BOX BEAM                         |                             |                             | 
    0190 621.75                  57.000  LF   |      10.00000         570.00|      10.00000         570.00|      15.00000         855.00 
      REMOVE AND RESET GUARDRAIL              |                             |                             | 
    0195 621.80                 480.000  LF   |       2.00000         960.00|       5.00000        2400.00|       2.00000         960.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0200 622.10                   2.000  MFBM |    1000.00000        2000.00|     500.00000        1000.00|     350.00000         700.00 
      INSULATION BOARD                        |                             |                             | 
    0205 630.15                 480.000  HR   |      30.00000       14400.00|      30.00000       14400.00|      40.00000       19200.00 
      FLAGGERS                                |                             |                             | 
    0210 631.10                          LUMP |   20000.00000       20000.00|   10000.00000       10000.00|   15000.00000       15000.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0215 631.16                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     750.00000         750.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0220 631.17                          LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     250.00000         250.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0225 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0230 635.11                          LUMP |  100000.00000      100000.00|  200000.00000      200000.00|  165000.00000      165000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0235 641.10                          LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   45000.00000       45000.00 
      TRAFFIC CONTROL                         |                             |                             | 
    0240 641.15                   2.000  EACH |    3000.00000        6000.00|    5000.00000       10000.00|    2800.00000        5600.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
    0245 646.20                1090.000  LF   |       0.60000         654.00|       1.00000        1090.00|       0.80000         872.00 
      4 INCH WHITE LINE                       |                             |                             | 
    0250 646.21                1090.000  LF   |       0.60000         654.00|       1.00000        1090.00|       0.80000         872.00 
      4 INCH YELLOW LINE                      |                             |                             | 
    0255 649.31                2175.000  SY   |       2.00000        4350.00|       2.00000        4350.00|       2.80000        6090.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0260 649.51                1390.000  SY   |      10.00000       13900.00|       2.00000        2780.00|       2.25000        3127.50 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0265 651.15                   6.750  LB   |      30.00000         202.50|      50.00000         337.50|      12.00000          81.00 
      SEED                                    |                             |                             | 
    0270 651.18                  50.000  LB   |       2.50000         125.00|      10.00000         500.00|      10.00000         500.00 
      FERTILIZER                              |                             |                             | 
    0275 651.20                   0.250  TON  |    2100.00000         525.00|    2000.00000         500.00|    1200.00000         300.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0280 651.25                   0.250  TON  |    2000.00000         500.00|    4000.00000        1000.00|    1000.00000         250.00 
      HAY MULCH                               |                             |                             | 
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    ===================================================================================================================================== 
                                              |(   1  ) 980311172601        |(   2   ) 980284489601       |(   3  ) 11008052 
                                              |W.M. SCHULTZ CONSTRUCTION, I |COLD RIVER BRIDGES, LLC      |ENGINEERS CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
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    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0285 651.35                  70.000  CY   |      56.00000        3920.00|      55.00000        3850.00|      50.00000        3500.00 
      TOPSOIL                                 |                             |                             | 
    0290 651.40                1075.000  SY   |       9.00000        9675.00|       5.00000        5375.00|      35.00000       37625.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0295 652.10                          LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    5000.00000        5000.00 
      EPSC PLAN                               |                             |                             | 
    0300 652.20                 160.000  HR   |       1.00000         160.00|      25.00000        4000.00|      85.00000       13600.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0305 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0310 653.20                 515.000  SY   |       3.00000        1545.00|       5.00000        2575.00|       2.75000        1416.25 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0315 653.35                  30.000  CY   |      60.00000        1800.00|      50.00000        1500.00|      70.00000        2100.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0320 653.55                2900.000  LF   |       1.50000        4350.00|       1.00000        2900.00|       3.00000        8700.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0325 675.20                  18.000  SF   |      14.00000         252.00|      25.00000         450.00|      22.00000         396.00 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0330 675.341                 60.000  LF   |      10.00000         600.00|      10.00000         600.00|      12.00000         720.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0335 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0340 900.608               2300.000  CY   |      35.00000       80500.00|      40.00000       92000.00|      40.00000       92000.00 
      SPECIAL PROVISION (EXCAVATION FOR       |                             |                             | 
      LOWERING RAIL)                          |                             |                             | 
    0345 900.608                 27.000  CY   |    3000.00000       81000.00|    1000.00000       27000.00|    3000.00000       81000.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
    0350 900.608                560.000  CY   |      62.00000       34720.00|      40.00000       22400.00|      35.00000       19600.00 
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             | 
    0355 900.640                281.000  LF   |    1250.00000      351250.00|    1000.00000      281000.00|    1294.00000      363614.00 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      NEXT D BEAMS)(NEXT 28 D)                |                             |                             | 
    0360 900.640               1131.000  LF   |     128.00000      144768.00|     150.00000      169650.00|     135.00000      152685.00 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      RAILROAD TRACKS)                        |                             |                             | 
    0365 900.645                         LUMP |    2500.00000        2500.00|    1000.00000        1000.00|    5000.00000        5000.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0370 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(ROADWAY) (N.A. |                             |                             | 
      B.I.)                                   |                             |                             | 
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    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0375 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(RAILROAD) (N.A.|                             |                             | 
      B.I.)                                   |                             |                             | 
    0380 900.650                  1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 
      SPECIAL PROVISION (LOCAL ROADWAY        |                             |                             | 
      MAINTENANCE) (N.A.B.I.)                 |                             |                             | 
    0385 900.650                  1.000  LU   |   40000.00000       40000.00|   40000.00000       40000.00|   40000.00000       40000.00 
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 
      RAILROAD TRAFFIC) (N.A.B.I.)            |                             |                             | 
    0390 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0395 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0400 900.675                 45.000  SY   |      80.00000        3600.00|      80.00000        3600.00|      24.00000        1080.00 
      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 
      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 
    0405 900.680                660.000  TON  |     117.00000       77220.00|     125.00000       82500.00|     148.00000       97680.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
         SECTION TOTALS                       |           $     2,154,029.50|           $     2,187,813.50|           $     2,337,359.25 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     2,154,029.50|           $     2,187,813.50|           $     2,337,359.25 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     2,154,029.50|           $     2,187,813.50|           $     2,337,359.25 
    ==================================================================================================================================== 
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    ===================================================================================================================================== 
                                              |(   4  ) 120038150010        |(   5   ) 11009274           |(   6  ) 11014551 
                                              |KUBRICKY CONSTRUCTION CORPOR |THE BELDEN COMPANY, INC.     |PARENT CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |    8624.91000        8624.91|    5000.00000        5000.00|   90500.00000       90500.00 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1750.000  CY   |      16.54000       28945.00|      10.00000       17500.00|      24.00000       42000.00 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.31                 350.000  CY   |      51.01000       17853.50|      25.00000        8750.00|      41.00000       14350.00 
      SAND BORROW                             |                             |                             | 
    0020 203.32                 190.000  CY   |      72.21000       13719.90|      30.00000        5700.00|      43.00000        8170.00 
      GRANULAR BORROW                         |                             |                             | 
    0025 204.22                   1.000  CY   |      75.00000          75.00|      75.00000          75.00|      75.00000          75.00 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0030 204.25                  12.000  CY   |     157.51000        1890.12|      20.00000         240.00|     180.00000        2160.00 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0035 204.30                 150.000  CY   |      74.54000       11181.00|      45.00000        6750.00|      75.00000       11250.00 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0040 210.10                 230.000  SY   |      26.98000        6205.40|      30.00000        6900.00|      27.00000        6210.00 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0045 301.35                1120.000  CY   |      34.55000       38696.00|      40.00000       44800.00|      45.00000       50400.00 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0050 402.10                  75.000  CY   |      59.91000        4493.25|      45.00000        3375.00|      75.00000        5625.00 
      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 
    0055 404.65                  16.000  CWT  |     110.55000        1768.80|     100.00000        1600.00|     112.00000        1792.00 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0060 406.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0065 504.10                          LUMP |  131000.00000      131000.00|   79500.00000       79500.00|   51200.00000       51200.00 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0070 505.155                900.000  LF   |      39.52000       35568.00|      63.00000       56700.00|      65.00000       58500.00 
      STEEL PILING, HP 12 X 63                |                             |                             | 
    0075 505.35                7300.000  SF   |      31.05000      226665.00|      32.00000      233600.00|      29.00000      211700.00 
      PERMANENT STEEL SHEET PILING (MIN.      |                             |                             | 
      SECTION MODULUS = 31.0 IN3/FT)          |                             |                             | 
    0080 505.45                   3.000  EACH |    2729.76000        8189.28|    4000.00000       12000.00|    4500.00000       13500.00 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0085 514.10                  10.000  GAL  |     286.95000        2869.50|     100.00000        1000.00|      90.00000         900.00 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0090 516.10                  66.000  LF   |     152.56000       10068.96|     162.00000       10692.00|     168.00000       11088.00 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
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    ===================================================================================================================================== 
                                              |(   4  ) 120038150010        |(   5   ) 11009274           |(   6  ) 11014551 
                                              |KUBRICKY CONSTRUCTION CORPOR |THE BELDEN COMPANY, INC.     |PARENT CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0095 520.10                 265.000  SY   |      68.54000       18163.10|      75.00000       19875.00|      75.00000       19875.00 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0100 524.11                  68.000  LF   |      24.87000        1691.16|      27.00000        1836.00|      27.00000        1836.00 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0105 525.33                 141.000  LF   |     127.13000       17925.33|     140.00000       19740.00|     140.00000       19740.00 
      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 
      BEAM                                    |                             |                             | 
    0110 529.10                 335.000  SY   |      10.25000        3433.75|      10.00000        3350.00|      75.00000       25125.00 
      REMOVAL OF BRIDGE PAVEMENT              |                             |                             | 
    0115 529.15                   1.000  EACH |  105302.58000      105302.58|   35000.00000       35000.00|  150000.00000      150000.00 
      REMOVAL OF STRUCTURE (3,085 SF - EST.)  |                             |                             | 
    0120 531.17                  16.000  EACH |     332.24000        5315.84|     400.00000        6400.00|     440.00000        7040.00 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0125 540.10      AA1                 LUMP |  120299.21000      120299.21|  125000.00000      125000.00|  147000.00000      147000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      1)                                      |                             |                             | 
    0127 900.645     AA2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT NO. 1)              |                             |                             | 
    0130 540.10      BB1                 LUMP |  129530.18000      129530.18|  133000.00000      133000.00|  157000.00000      157000.00 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      2)                                      |                             |                             | 
    0132 900.645     BB2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT NO. 2)              |                             |                             | 
    0135 540.10      CC1                 LUMP |   47188.36000       47188.36|   48500.00000       48500.00|   57800.00000       57800.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB NO. 1)                             |                             |                             | 
    0137 900.645     CC2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB NO. 1)         |                             |                             | 
    0140 540.10      DD1                 LUMP |   47188.36000       47188.36|   48500.00000       48500.00|   57800.00000       57800.00 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB NO. 2)                             |                             |                             | 
    0142 900.645     DD2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB NO. 2)         |                             |                             | 
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    ===================================================================================================================================== 
                                              |(   4  ) 120038150010        |(   5   ) 11009274           |(   6  ) 11014551 
                                              |KUBRICKY CONSTRUCTION CORPOR |THE BELDEN COMPANY, INC.     |PARENT CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0145 604.42                   1.000  EACH |     530.94000         530.94|    1500.00000        1500.00|    1500.00000        1500.00 
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 
    0150 609.10                   1.000  MGAL |     272.94000         272.94|    1000.00000        1000.00|     900.00000         900.00 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0155 613.10                 865.000  CY   |      46.46000       40187.90|      50.00000       43250.00|      61.00000       52765.00 
      STONE FILL, TYPE I                      |                             |                             | 
    0160 616.26                 155.000  LF   |     111.13000       17225.15|      35.00000        5425.00|      61.00000        9455.00 
      PRECAST REINFORCED CONCRETE CURB, TYPE  |                             |                             | 
    0165 620.75                 104.000  LF   |      50.30000        5231.20|      55.00000        5720.00|      55.00000        5720.00 
      SNOW BARRIER                            |                             |                             | 
    0170 621.20                 330.000  LF   |      22.33000        7368.90|      24.00000        7920.00|      24.00000        7920.00 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0175 621.205                175.000  LF   |      24.43000        4275.25|      26.00000        4550.00|      27.00000        4725.00 
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             | 
      FEET POSTS                              |                             |                             | 
    0180 621.60                   4.000  EACH |     856.77000        3427.08|     912.00000        3648.00|     940.00000        3760.00 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0185 621.72                   4.000  EACH |    5295.37000       21181.48|    5650.00000       22600.00|    5800.00000       23200.00 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      2 RAIL BOX BEAM                         |                             |                             | 
    0190 621.75                  57.000  LF   |      11.06000         630.42|      12.00000         684.00|      12.00000         684.00 
      REMOVE AND RESET GUARDRAIL              |                             |                             | 
    0195 621.80                 480.000  LF   |       1.66000         796.80|       2.00000         960.00|       2.00000         960.00 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0200 622.10                   2.000  MFBM |    1328.53000        2657.06|    1000.00000        2000.00|    1800.00000        3600.00 
      INSULATION BOARD                        |                             |                             | 
    0205 630.15                 480.000  HR   |      52.06000       24988.80|      30.00000       14400.00|      34.00000       16320.00 
      FLAGGERS                                |                             |                             | 
    0210 631.10                          LUMP |   20122.35000       20122.35|   16000.00000       16000.00|   15600.00000       15600.00 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0215 631.16                          LUMP |    1658.26000        1658.26|    1000.00000        1000.00|    1800.00000        1800.00 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0220 631.17                          LUMP |     552.75000         552.75|    1000.00000        1000.00|     800.00000         800.00 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0225 631.26                3000.000  DL   |       1.00000        3000.00|       1.00000        3000.00|       1.00000        3000.00 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0230 635.11                          LUMP |  210000.00000      210000.00|  192000.00000      192000.00|  200000.00000      200000.00 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0235 641.10                          LUMP |   37001.27000       37001.27|   40000.00000       40000.00|   65000.00000       65000.00 
      TRAFFIC CONTROL                         |                             |                             | 
    0240 641.15                   2.000  EACH |    1363.63000        2727.26|    5000.00000       10000.00|    4500.00000        9000.00 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
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    ===================================================================================================================================== 
                                              |(   4  ) 120038150010        |(   5   ) 11009274           |(   6  ) 11014551 
                                              |KUBRICKY CONSTRUCTION CORPOR |THE BELDEN COMPANY, INC.     |PARENT CONSTRUCTION, INC. 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0245 646.20                1090.000  LF   |       1.33000        1449.70|       1.00000        1090.00|       1.00000        1090.00 
      4 INCH WHITE LINE                       |                             |                             | 
    0250 646.21                1090.000  LF   |       1.33000        1449.70|       1.00000        1090.00|       1.00000        1090.00 
      4 INCH YELLOW LINE                      |                             |                             | 
    0255 649.31                2175.000  SY   |       2.84000        6177.00|       4.00000        8700.00|       8.00000       17400.00 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0260 649.51                1390.000  SY   |      14.37000       19974.30|       5.00000        6950.00|      10.00000       13900.00 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0265 651.15                   6.750  LB   |      22.11000         149.24|      20.00000         135.00|      25.00000         168.75 
      SEED                                    |                             |                             | 
    0270 651.18                  50.000  LB   |      22.11000        1105.50|       8.00000         400.00|       6.00000         300.00 
      FERTILIZER                              |                             |                             | 
    0275 651.20                   0.250  TON  |     718.58000         179.65|    1000.00000         250.00|     900.00000         225.00 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0280 651.25                   0.250  TON  |     718.58000         179.65|    1000.00000         250.00|     900.00000         225.00 
      HAY MULCH                               |                             |                             | 
    0285 651.35                  70.000  CY   |      70.95000        4966.50|      40.00000        2800.00|      55.00000        3850.00 
      TOPSOIL                                 |                             |                             | 
    0290 651.40                1075.000  SY   |      24.58000       26423.50|      12.00000       12900.00|      20.00000       21500.00 
      GRUBBING MATERIAL                       |                             |                             | 
    0295 652.10                          LUMP |    5527.53000        5527.53|    4000.00000        4000.00|    4800.00000        4800.00 
      EPSC PLAN                               |                             |                             | 
    0300 652.20                 160.000  HR   |      44.22000        7075.20|      40.00000        6400.00|      60.00000        9600.00 
      MONITORING EPSC PLAN                    |                             |                             | 
    0305 652.30                   1.000  LU   |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0310 653.20                 515.000  SY   |       5.10000        2626.50|       4.00000        2060.00|       6.00000        3090.00 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0315 653.35                  30.000  CY   |     102.40000        3072.00|      40.00000        1200.00|      50.00000        1500.00 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0320 653.55                2900.000  LF   |       2.43000        7047.00|       2.00000        5800.00|       3.00000        8700.00 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0325 675.20                  18.000  SF   |      15.48000         278.64|      17.00000         306.00|      17.00000         306.00 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0330 675.341                 60.000  LF   |      11.06000         663.60|      12.00000         720.00|      12.00000         720.00 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0335 690.50                   1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0340 900.608               2300.000  CY   |      44.22000      101706.00|      20.00000       46000.00|      44.00000      101200.00 
      SPECIAL PROVISION (EXCAVATION FOR       |                             |                             | 
      LOWERING RAIL)                          |                             |                             | 
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    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0345 900.608                 27.000  CY   |    2622.16000       70798.32|    1500.00000       40500.00|    2000.00000       54000.00 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
    0350 900.608                560.000  CY   |      35.19000       19706.40|      70.00000       39200.00|      75.00000       42000.00 
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             | 
    0355 900.640                281.000  LF   |    1111.07000      312210.67|    1400.00000      393400.00|    1540.00000      432740.00 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      NEXT D BEAMS)(NEXT 28 D)                |                             |                             | 
    0360 900.640               1131.000  LF   |     149.24000      168790.44|     471.00000      532701.00|     150.00000      169650.00 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      RAILROAD TRACKS)                        |                             |                             | 
    0365 900.645                         LUMP |    3517.10000        3517.10|    5000.00000        5000.00|    5000.00000        5000.00 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0370 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(ROADWAY) (N.A. |                             |                             | 
      B.I.)                                   |                             |                             | 
    0375 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(RAILROAD) (N.A.|                             |                             | 
      B.I.)                                   |                             |                             | 
    0380 900.650                  1.000  LU   |   10000.00000       10000.00|   10000.00000       10000.00|   10000.00000       10000.00 
      SPECIAL PROVISION (LOCAL ROADWAY        |                             |                             | 
      MAINTENANCE) (N.A.B.I.)                 |                             |                             | 
    0385 900.650                  1.000  LU   |   40000.00000       40000.00|   40000.00000       40000.00|   40000.00000       40000.00 
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 
      RAILROAD TRAFFIC) (N.A.B.I.)            |                             |                             | 
    0390 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0395 900.650                  1.000  LU   |       1.00000           1.00|       1.00000           1.00|       1.00000           1.00 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0400 900.675                 45.000  SY   |      54.91000        2470.95|      32.00000        1440.00|      33.00000        1485.00 
      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 
      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 
    0405 900.680                660.000  TON  |     168.08000      110932.80|     150.00000       99000.00|     160.00000      105600.00 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
         SECTION TOTALS                       |           $     2,381,171.19|           $     2,579,338.00|           $     2,704,490.75 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     2,381,171.19|           $     2,579,338.00|           $     2,704,490.75 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     2,381,171.19|           $     2,579,338.00|           $     2,704,490.75 
    ==================================================================================================================================== 
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    ===================================================================================================================================== 
                                              |(   7  ) 980058954601        |(       )                    |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    SECTION 0001   ROADWAY 
                                              |                             |                             | 
    0005 201.10                          LUMP |   15000.00000       15000.00|                             | 
      CLEARING AND GRUBBING, INCLUDING        |                             |                             | 
      INDIVIDUAL TREES AND STUMPS             |                             |                             | 
    0010 203.15                1750.000  CY   |      15.00000       26250.00|                             | 
      COMMON EXCAVATION                       |                             |                             | 
    0015 203.31                 350.000  CY   |      32.00000       11200.00|                             | 
      SAND BORROW                             |                             |                             | 
    0020 203.32                 190.000  CY   |      32.00000        6080.00|                             | 
      GRANULAR BORROW                         |                             |                             | 
    0025 204.22                   1.000  CY   |      75.00000          75.00|                             | 
      TRENCH EXCAVATION OF EARTH, EXPLORATORY |                             |                             | 
      (N.A.B.I.)                              |                             |                             | 
    0030 204.25                  12.000  CY   |      75.00000         900.00|                             | 
      STRUCTURE EXCAVATION                    |                             |                             | 
    0035 204.30                 150.000  CY   |      32.00000        4800.00|                             | 
      GRANULAR BACKFILL FOR STRUCTURES        |                             |                             | 
    0040 210.10                 230.000  SY   |       6.00000        1380.00|                             | 
      COLD PLANING, BITUMINOUS PAVEMENT       |                             |                             | 
    0045 301.35                1120.000  CY   |      35.00000       39200.00|                             | 
      SUBBASE OF DENSE GRADED CRUSHED STONE   |                             |                             | 
    0050 402.10                  75.000  CY   |      50.00000        3750.00|                             | 
      AGGREGATE SHOULDERS, IN PLACE           |                             |                             | 
    0055 404.65                  16.000  CWT  |      60.00000         960.00|                             | 
      EMULSIFIED ASPHALT                      |                             |                             | 
    0060 406.50                   1.000  LU   |       1.00000           1.00|                             | 
      PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B |                             |                             | 
      I.)                                     |                             |                             | 
    0065 504.10                          LUMP |   35000.00000       35000.00|                             | 
      FURNISHING EQUIPMENT FOR DRIVING PILING |                             |                             | 
    0070 505.155                900.000  LF   |      90.00000       81000.00|                             | 
      STEEL PILING, HP 12 X 63                |                             |                             | 
    0075 505.35                7300.000  SF   |      35.00000      255500.00|                             | 
      PERMANENT STEEL SHEET PILING (MIN.      |                             |                             | 
      SECTION MODULUS = 31.0 IN3/FT)          |                             |                             | 
    0080 505.45                   3.000  EACH |    2500.00000        7500.00|                             | 
      DYNAMIC PILE LOADING TEST               |                             |                             | 
    0085 514.10                  10.000  GAL  |      60.00000         600.00|                             | 
      WATER REPELLENT, SILANE                 |                             |                             | 
    0090 516.10                  66.000  LF   |     145.00000        9570.00|                             | 
      BRIDGE EXPANSION JOINT, ASPHALTIC PLUG  |                             |                             | 
 
 
 
 



                                                  VERMONT AGENCY OF TRANSPORTATION                             RUN DATE : 12/12/14 
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                                                           RESULTS OF BIDS 
 
         PROJECT(S): CASTLETON BRF 015-2(10)                                         CONTRACT ID   : 12B138 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 980058954601        |(       )                    |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0095 520.10                 265.000  SY   |      85.00000       22525.00|                             | 
      MEMBRANE WATERPROOFING, SPRAY APPLIED   |                             |                             | 
    0100 524.11                  68.000  LF   |      25.00000        1700.00|                             | 
      JOINT SEALER, HOT POURED                |                             |                             | 
    0105 525.33                 141.000  LF   |     120.00000       16920.00|                             | 
      BRIDGE RAILING, GALVANIZED 2 RAIL BOX   |                             |                             | 
      BEAM                                    |                             |                             | 
    0110 529.10                 335.000  SY   |      12.00000        4020.00|                             | 
      REMOVAL OF BRIDGE PAVEMENT              |                             |                             | 
    0115 529.15                   1.000  EACH |  650000.00000      650000.00|                             | 
      REMOVAL OF STRUCTURE (3,085 SF - EST.)  |                             |                             | 
    0120 531.17                  16.000  EACH |     550.00000        8800.00|                             | 
      BEARING DEVICE ASSEMBLY, STEEL          |                             |                             | 
      REINFORCED ELASTOMERIC PAD              |                             |                             | 
    0125 540.10      AA1                 LUMP |  125000.00000      125000.00|                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      1)                                      |                             |                             | 
    0127 900.645     AA2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT NO. 1)              |                             |                             | 
    0130 540.10      BB1                 LUMP |  125000.00000      125000.00|                             | 
      PRECAST CONCRETE STRUCTURE (ABUTMENT NO |                             |                             | 
      2)                                      |                             |                             | 
    0132 900.645     BB2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(ABUTMENT NO. 2)              |                             |                             | 
    0135 540.10      CC1                 LUMP |   45000.00000       45000.00|                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB NO. 1)                             |                             |                             | 
    0137 900.645     CC2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB NO. 1)         |                             |                             | 
    0140 540.10      DD1                 LUMP |   45000.00000       45000.00|                             | 
      PRECAST CONCRETE STRUCTURE (APPROACH    |                             |                             | 
      SLAB NO. 2)                             |                             |                             | 
    0142 900.645     DD2                 LUMP |                             |                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (CONTRACTOR-FABRICATED PRECAST CONCRETE |                             |                             | 
      STRUCTURE)(APPROACH SLAB NO. 2)         |                             |                             | 
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         PROJECT(S): CASTLETON BRF 015-2(10)                                         CONTRACT ID   : 12B138 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 980058954601        |(       )                    |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0145 604.42                   1.000  EACH |     750.00000         750.00|                             | 
      CHANGING ELEVATION OF SEWER MANHOLES    |                             |                             | 
    0150 609.10                   1.000  MGAL |    1000.00000        1000.00|                             | 
      DUST CONTROL WITH WATER                 |                             |                             | 
    0155 613.10                 865.000  CY   |      45.00000       38925.00|                             | 
      STONE FILL, TYPE I                      |                             |                             | 
    0160 616.26                 155.000  LF   |      45.00000        6975.00|                             | 
      PRECAST REINFORCED CONCRETE CURB, TYPE  |                             |                             | 
    0165 620.75                 104.000  LF   |      49.00000        5096.00|                             | 
      SNOW BARRIER                            |                             |                             | 
    0170 621.20                 330.000  LF   |      22.00000        7260.00|                             | 
      STEEL BEAM GUARDRAIL, GALVANIZED        |                             |                             | 
    0175 621.205                175.000  LF   |      25.00000        4375.00|                             | 
      STEEL BEAM GUARDRAIL, GALVANIZED W/8    |                             |                             | 
      FEET POSTS                              |                             |                             | 
    0180 621.60                   4.000  EACH |     800.00000        3200.00|                             | 
      ANCHOR FOR STEEL BEAM RAIL              |                             |                             | 
    0185 621.72                   4.000  EACH |    5000.00000       20000.00|                             | 
      GUARDRAIL APPROACH SECTION, GALVANIZED  |                             |                             | 
      2 RAIL BOX BEAM                         |                             |                             | 
    0190 621.75                  57.000  LF   |      12.00000         684.00|                             | 
      REMOVE AND RESET GUARDRAIL              |                             |                             | 
    0195 621.80                 480.000  LF   |       2.00000         960.00|                             | 
      REMOVAL AND DISPOSAL OF GUARDRAIL       |                             |                             | 
    0200 622.10                   2.000  MFBM |    3000.00000        6000.00|                             | 
      INSULATION BOARD                        |                             |                             | 
    0205 630.15                 480.000  HR   |      25.00000       12000.00|                             | 
      FLAGGERS                                |                             |                             | 
    0210 631.10                          LUMP |   18000.00000       18000.00|                             | 
      FIELD OFFICE, ENGINEERS                 |                             |                             | 
    0215 631.16                          LUMP |    1000.00000        1000.00|                             | 
      TESTING EQUIPMENT, CONCRETE             |                             |                             | 
    0220 631.17                          LUMP |    1000.00000        1000.00|                             | 
      TESTING EQUIPMENT, BITUMINOUS           |                             |                             | 
    0225 631.26                3000.000  DL   |       1.00000        3000.00|                             | 
      FIELD OFFICE TELEPHONE (N.A.B.I.)       |                             |                             | 
    0230 635.11                          LUMP |  175000.00000      175000.00|                             | 
      MOBILIZATION/DEMOBILIZATION             |                             |                             | 
    0235 641.10                          LUMP |   65000.00000       65000.00|                             | 
      TRAFFIC CONTROL                         |                             |                             | 
    0240 641.15                   2.000  EACH |    5000.00000       10000.00|                             | 
      PORTABLE CHANGEABLE MESSAGE SIGN        |                             |                             | 
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         PROJECT(S): CASTLETON BRF 015-2(10)                                         CONTRACT ID   : 12B138 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 980058954601        |(       )                    |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0245 646.20                1090.000  LF   |       2.00000        2180.00|                             | 
      4 INCH WHITE LINE                       |                             |                             | 
    0250 646.21                1090.000  LF   |       2.00000        2180.00|                             | 
      4 INCH YELLOW LINE                      |                             |                             | 
    0255 649.31                2175.000  SY   |       5.00000       10875.00|                             | 
      GEOTEXTILE UNDER STONE FILL             |                             |                             | 
    0260 649.51                1390.000  SY   |       4.00000        5560.00|                             | 
      GEOTEXTILE FOR SILT FENCE               |                             |                             | 
    0265 651.15                   6.750  LB   |      15.00000         101.25|                             | 
      SEED                                    |                             |                             | 
    0270 651.18                  50.000  LB   |       5.00000         250.00|                             | 
      FERTILIZER                              |                             |                             | 
    0275 651.20                   0.250  TON  |    1000.00000         250.00|                             | 
      AGRICULTURAL LIMESTONE                  |                             |                             | 
    0280 651.25                   0.250  TON  |    1000.00000         250.00|                             | 
      HAY MULCH                               |                             |                             | 
    0285 651.35                  70.000  CY   |      60.00000        4200.00|                             | 
      TOPSOIL                                 |                             |                             | 
    0290 651.40                1075.000  SY   |       3.00000        3225.00|                             | 
      GRUBBING MATERIAL                       |                             |                             | 
    0295 652.10                          LUMP |    2500.00000        2500.00|                             | 
      EPSC PLAN                               |                             |                             | 
    0300 652.20                 160.000  HR   |      15.00000        2400.00|                             | 
      MONITORING EPSC PLAN                    |                             |                             | 
    0305 652.30                   1.000  LU   |    5000.00000        5000.00|                             | 
      MAINTENANCE OF EPSC PLAN (N.A.B.I.)     |                             |                             | 
    0310 653.20                 515.000  SY   |       5.00000        2575.00|                             | 
      TEMPORARY EROSION MATTING               |                             |                             | 
    0315 653.35                  30.000  CY   |      60.00000        1800.00|                             | 
      VEHICLE TRACKING PAD                    |                             |                             | 
    0320 653.55                2900.000  LF   |       2.00000        5800.00|                             | 
      PROJECT DEMARCATION FENCE               |                             |                             | 
    0325 675.20                  18.000  SF   |      45.00000         810.00|                             | 
      TRAFFIC SIGNS, TYPE A                   |                             |                             | 
    0330 675.341                 60.000  LF   |      25.00000        1500.00|                             | 
      SQUARE TUBE SIGN POST AND ANCHOR        |                             |                             | 
    0335 690.50                   1.000  LU   |       1.00000           1.00|                             | 
      PRICE ADJUSTMENT, FUEL (N.A.B.I.)       |                             |                             | 
    0340 900.608               2300.000  CY   |      28.00000       64400.00|                             | 
      SPECIAL PROVISION (EXCAVATION FOR       |                             |                             | 
      LOWERING RAIL)                          |                             |                             | 
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         PROJECT(S): CASTLETON BRF 015-2(10)                                         CONTRACT ID   : 12B138 
 
 
    ===================================================================================================================================== 
                                              |(   7  ) 980058954601        |(       )                    |(      ) 
                                              |CCS CONSTRUCTORS, INC.       |                             | 
    LINE NO / ITEM CODE / ALT                 |                             |                             | 
    ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT 
    ------------------------------------------+----------------------------+----------------------------+----------------------------- 
    0345 900.608                 27.000  CY   |     900.00000       24300.00|                             | 
      SPECIAL PROVISION (HIGH PERFORMANCE     |                             |                             | 
      CONCRETE, RAPID SET)(FPQ)               |                             |                             | 
    0350 900.608                560.000  CY   |      45.00000       25200.00|                             | 
      SPECIAL PROVISION (RAILROAD BALLAST)    |                             |                             | 
    0355 900.640                281.000  LF   |    1600.00000      449600.00|                             | 
      SPECIAL PROVISION (PRESTRESSED CONCRETE |                             |                             | 
      NEXT D BEAMS)(NEXT 28 D)                |                             |                             | 
    0360 900.640               1131.000  LF   |     400.00000      452400.00|                             | 
      SPECIAL PROVISION (REMOVE AND RESET     |                             |                             | 
      RAILROAD TRACKS)                        |                             |                             | 
    0365 900.645                         LUMP |    7500.00000        7500.00|                             | 
      SPECIAL PROVISION (CPM SCHEDULE)        |                             |                             | 
    0370 900.650                  1.000  LU   |       1.00000           1.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(ROADWAY) (N.A. |                             |                             | 
      B.I.)                                   |                             |                             | 
    0375 900.650                  1.000  LU   |       1.00000           1.00|                             | 
      SPECIAL PROVISION                       |                             |                             | 
      (INCENTIVE/DISINCENTIVE)(RAILROAD) (N.A.|                             |                             | 
      B.I.)                                   |                             |                             | 
    0380 900.650                  1.000  LU   |   10000.00000       10000.00|                             | 
      SPECIAL PROVISION (LOCAL ROADWAY        |                             |                             | 
      MAINTENANCE) (N.A.B.I.)                 |                             |                             | 
    0385 900.650                  1.000  LU   |   40000.00000       40000.00|                             | 
      SPECIAL PROVISION (MAINTENANCE OF       |                             |                             | 
      RAILROAD TRAFFIC) (N.A.B.I.)            |                             |                             | 
    0390 900.650                  1.000  LU   |       1.00000           1.00|                             | 
      SPECIAL PROVISION (MAT DENSITY PAY      |                             |                             | 
      ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)   |                             |                             | 
    0395 900.650                  1.000  LU   |       1.00000           1.00|                             | 
      SPECIAL PROVISION (MIXTURE PAY          |                             |                             | 
      ADJUSTMENT)(N.A.B.I.)                   |                             |                             | 
    0400 900.675                 45.000  SY   |      80.00000        3600.00|                             | 
      SPECIAL PROVISION (HAND-PLACED          |                             |                             | 
      BITUMINOUS CONCRETE MATERIAL, DRIVES)   |                             |                             | 
    0405 900.680                660.000  TON  |     120.00000       79200.00|                             | 
      SPECIAL PROVISION (BITUMINOUS CONCRETE  |                             |                             | 
      PAVEMENT, SMALL QUANTITY)               |                             |                             | 
         SECTION TOTALS                       |           $     3,130,617.25|           $                 |           $ 
    ------------------------------------------+----------------------------+----------------------------+------------------------------ 
         COMMON ITEMS TOTAL                   |           $     3,130,617.25|           $                 |           $ 
                                              |                             |                             | 
         CONTRACT TOTALS (LOW COST)           |           $     3,130,617.25|           $             0.00|           $ 
    ==================================================================================================================================== 


