VERMONT AGENCY OF TRANSPORTATION RUN DATE : 05/09/14
LETTING DATE : 05/09/14 11:00 A.M. CALL : 002 PAGE : 1
RESULTS OF BIDS

PROJECT(S): ENOSBURG-RICHFORD STP 2939(1) CONTRACT 1D - 11B312
CALL ORDER - 002
CONTRACT TIME : 10/10/14 COMPLETION DATE

CONTRACT DESCRIPTION : TOWN(S) - RICHFORD ENOSBURG
ENOSBURG-RICHFORD STP 2939(1): BEGINNING AT A POINT IN THE

VILLAGE OF ENOSBURG FALLS, ON VT ROUTE 105 AT STA. 24+49.92 COUNTY : FRANKLIN

(MM 0.464) AND EXTENDING EASTERLY ALONG VT ROUTE 105 FOR A DISTRICT : DO8

DISTANCE OF 5,623.20 FEET (1.065 MILES) TO STA. 80+73.12

(MM 1.529). ALSO BEGINNING AT A POINT IN THE VILLAGE OF
ENOSBURG FALLS, ON VT ROUTE 108 AT STA. 237+44.16 (MM 4.497)
AND EXTENDING NORTHERLY ALONG VT ROUTE 108 FOR A DISTANCE OF
7,418.4 FEET (1.405 MILES) TO STA. 311+62.56 (MM 5.902).
ALSO BEGINNING AT A POINT IN THE TOWN OF RICHFORD, ON VT
ROUTE 105 AT STA. 80+09.76 (MM 1.517) AND EXTENDING EASTERLY
ALONG VT ROUTE 105 FOR A DISTANCE OF 5,343.36 FEET (1.012
MILES) TO STA. 133+53.12 (MM 2.529). ALSO BEGINNING AT A
POINT IN THE TOWN OF RICHFORD, ON STATE NUMBERED TOWN
HIGHWAY (SNTH)139 AT STA. 0+00.00 (MM 0.000) AND EXTENDING
NORTHERLY ALONG SNTH 139 FOR A DISTANCE OF 9,604.32 FEET
(1.819 MILES) TO STA. 96+04.32 (MM 1.819) AT THE UNITED
STATES BORDER WITH CANADA.

WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES COLD
PLANING AND RESURFACING OF THE EXISTING HIGHWAY WITH A
LEVELING COURSE AND WEARING COURESE, RAILROAD GRADE
CROSSINGS, NEW PAVEMENT MARKINGS, GUARDRAIL, SIGNS AND OTHER
RELATED HIGHWAY ITEMS.

COMMON EXCAVATION

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 11008052 ENGINEERS CONSTRUCTION, INC. $ 3,224,762.20 100.0000%
2 12000589 FRANK W. WHITCOMB CONSTRUCTION CORPORATION $ 3,268,815.35 101.3661%
3 115009280610 PIKE INDUSTRIES, INC. $ 3,555,555.55 110.2579%
IC 1 ) 11008052 IC 2 ) 12000589 IC 3 ) 115009280610
|ENGINEERS CONSTRUCTION, INC. |FRANK W. WHITCOMB CONSTRUCTI |[PIKE INDUSTRIES, INC.
LINE NO / ITEM CODE / ALT I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
SECTION 0001  ROADWAY
| | |
0005 201.31 5.000 EACH | 500.00000 2500.00] 200.00000 1000.00] 500.01000 2500.05
THINNING AND TRIMMING FOR SIGNS I I I
0010 203.15 115.000 CY | 94.00000 10810.00] 4200000 4830.00] 15.00000 1725.00
|



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 05/09/14
LETTING DATE : 05/09/14 11:00 A.M. CALL : 002 PAGE : 2
RESULTS OF BIDS

PROJECT(S): ENOSBURG-RICHFORD STP 2939(1) CONTRACT 1D - 11B312

(¢ 1 ) 11008052 IC 2 ) 12000589 |C 3 ) 115009280610
ENGINEERS CONSTRUCTION, INC. JFRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.
I

LINE NO /7 ITEM CODE 7/ ALT

I
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S S
0015 203.30 200.000 CY | 35.85000 7170.00] 2400000 4800.00] 5.00000 1000.00
EARTH BORROW I I I
0020 203.40 180.000 LF | 15.67000 2820.60] 13.00000 2340.00] 1.10000 198.00
SHOULDER BERM REMOVAL I I I
0025 204.22 1.000 cY | 75.00000 75.00] 75.00000 75.00] 75.00000 75.00
TRENCH EXCAVATION OF EARTH, EXPLORATORY | I I
(N.A.B.1.) I I I
0030 210.10 84900.000 SY | 2.00000 169800.00]| 1.90000 161310.00] 2.00000 169800.00
COLD PLANING, BITUMINOUS PAVEMENT | | |
0035 301.28 115.000 TON | 92.00000 10580.00] 52.00000 5980.00] 15.00000 1725.00
SUBBASE OF CRUSHED GRAVEL, FINE GRADED | | |
0040 301.40 3430.000 TON | 13.89000 47642 .70] 25.00000 85750.00] 10.00000 34300.00
SUBBASE, RAP I I I
0045 402.13 605.000 TON | 17.36000 10502.80] 29.00000 17545.00] 30.00000 18150.00
AGGREGATE SHOULDERS, RAP I | |
0050 406.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B | I I
1.) | | |
0055 490.30 12760.000 TON | 80.80000 1031008.00] 83.16000 1061121 .60] 9475000 1209010.00
SUPERPAVE BITUMINOUS CONCRETE PAVEMENT | | |
0060 490.31 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
AIR VOIDS PAY ADJUSTMENT (N.A.B.1.) I I I
0065 516.10 390.000 LF | 350.00000 136500.00]| 340.00000 132600.00]| 335.00000 130650.00
BRIDGE EXPANSION JOINT, ASPHALTIC PLUG | | |
0070 580.17 100.000 CF | 200.00000 20000.00] 205.00000 20500.00] 75.00000 7500.00
RAPID SETTING CONCRETE REPAIR MATERIAL | | |
0075 604.40 8.000 EACH | 850.00000 6800.00] 700.00000 5600.00] 750.00000 6000.00
CHANGING ELEVATION OF DROP INLETS, | | |
CATCH BASINS, OR MANHOLES | I I
0080 604.412 74.000 EACH | 1000.00000 74000.00] 1350.00000 99900.00] 1100.00000 81400.00
REHAB. DROP INLETS, CATCH BASINS, OR I I |
MANHOLES, CLASS I | | |
0085 604.415 19.000 EACH | 1200.00000 22800.00] 1250.00000 23750.00] 900.00000 17100.00
REHAB. DROP INLETS, CATCH BASINS, OR | I I
MANHOLES, CLASS I1 | | |
0090 604.42 50.000 EACH | 875.00000 43750.00] 52500000 26250.00] 650.00000 32500.00
CHANGING ELEVATION OF SEWER MANHOLES | | I
0095 608.15 15.000 HR | 60.00000 900.00]| 70.00000 1050.00] 85.00000 1275.00
POWER GRADER RENTAL | | |
0100 608.25 70.000 HR | 100.00000 7000.00] 105.00000 7350.00] 105.00000 7350.00
I | I

ALL PURPOSE EXCAVATOR RENTAL, TYPE I
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PROJECT(S): ENOSBURG-RICHFORD STP 2939(1) CONTRACT 1D - 11B312

(¢ 1 ) 11008052 IC 2 ) 12000589 |C 3 ) 115009280610
ENGINEERS CONSTRUCTION, INC. JFRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.
I

LINE NO /7 ITEM CODE 7/ ALT

I
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S S
0105 608.30 80.000 HR | 50.00000 4000.00] 38.00000 3040.00] 40.00000 3200.00
POWER BROOM RENTAL, TYPE I I I I
0110 608.31 140.000 HR | 75.00000 10500.00] 55.00000 7700.00] 125.00000 17500.00
POWER BROOM RENTAL, TYPE 11 I I I
0115 608.37 140.000 HR | 75.00000 10500.00] 83.00000 11620.00] 85.00000 11900.00
TRUCK RENTAL I I I
0120 608.40 15.000 HR | 50.00000 750.00]| 50.00000 750.00] 25.00000 375.00
LOADER RENTAL, TYPE I I I I
0125 613.10 860.000 CY | 79.61000 68464.60] 48_00000 41280.00] 5700000 49020.00
STONE FILL, TYPE I I I I
0130 616.28 120.000 LF | 34.00000 4080.00]| 2400000 2880.00] 25.00000 3000.00
CAST-IN-PLACE CONCRETE CURB, TYPE B | | |
0135 616.40 105.000 LF | 51.00000 5355.00]| 40.00000 4200.00] 15.00000 1575.00
REMOVING AND RESETTING CURB | I I
0140 616.41 120.000 LF | 25.00000 3000.00] 15.00000 1800.00] 10.00000 1200.00
REMOVAL OF EXISTING CURB | | |
0145 616.47 90.000 TON | 240.00000 21600.00] 130.00000 11700.00] 230.00000 20700.00
BITUMINOUS CONCRETE GUTTERS AND TRAFFIC | I I
ISLANDS I | |
0150 617.10 12.000 EACH | 155.00000 1860.00] 160.00000 1920.00] 100.00000 1200.00
RELOCATE MAILBOX, SINGLE SUPPORT I I I
0155 617.12 1.000 EACH | 195.00000 195.00] 195.00000 195.00] 150.00000 150.00
RELOCATE MAILBOX, MULTIPLE SUPPORT I I |
0160 618.10 370.000 SY | 65.00000 24050.00] 72.00000 26640.00] 65.00000 24050.00
PORTLAND CEMENT CONCRETE SIDEWALK, 5 | I I
INCH | | |
0165 618.30 570.000 SF | 40_00000 22800.00] 33.00000 18810.00] 47 00000 26790.00
DETECTABLE WARNING SURFACE | | |
0170 619.17 29.000 EACH | 32.00000 928.00| 35.00000 1015.00] 28.00000 812.00
YIELDING MARKER POSTS | | |
0175 621.20 1275.000 LF | 16.50000 21037.50] 17.50000 22312.50] 1400000 17850.00
STEEL BEAM GUARDRAIL, GALVANIZED | | |
0180 621.205 400.000 LF | 18.25000 7300.00] 19.00000 7600.00] 15.75000 6300.00
STEEL BEAM GUARDRAIL, GALVANIZED W/8 | | |
FEET POSTS | | I
0185 621.60 7.000 EACH | 680.00000 4760.00] 700.00000 4900.00] 600.00000 4200.00
ANCHOR FOR STEEL BEAM RAIL I I I
0190 621.80 1600.000 LF | 1.00000 1600.00] 1.00000 1600.00] 0.25000 400.00
REMOVAL AND DISPOSAL OF GUARDRAIL | | |
0195 629.20 118.000 EACH | 350.00000 41300.00] 165.00000 19470.00] 170.00000 20060.00
I | I

ADJUST ELEVATION OF VALVE BOX



VERMONT AGENCY OF TRANSPORTATION RUN DATE : 05/09/14
LETTING DATE : 05/09/14 11:00 A.M. CALL : 002 PAGE : 4
RESULTS OF BIDS

PROJECT(S): ENOSBURG-RICHFORD STP 2939(1) CONTRACT 1D - 11B312

(¢ 1 ) 11008052 IC 2 ) 12000589 |C 3 ) 115009280610
ENGINEERS CONSTRUCTION, INC. JFRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.
I

LINE NO /7 ITEM CODE 7/ ALT

I
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S S
0200 630.10 1000.000 HR | 65.00000 65000.00] 62.00000 62000.00] 70.00000 70000.00
UNIFORMED TRAFFIC OFFICERS I I I
0205 630.15 7500.000 HR | 20.00000 150000.00| 22.00000 165000.00| 11.35000 85125.00
FLAGGERS I I I
0210 631.10 LUMP |  12000.00000 12000.00]  13500.00000 13500.00]  37500.00000 37500.00
FIELD OFFICE, ENGINEERS I I I
0215 631.16 LUMP | 1000.00000 1000.00] 800.00000 800.00] 1000.00000 1000.00
TESTING EQUIPMENT, CONCRETE I I I
0220 631.17 LUMP | 1000.00000 1000.00] 500.00000 500.00] 1000.00000 1000.00
TESTING EQUIPMENT, BITUMINOUS I I I
0225 631.26 3000.000 DL | 1.00000 3000.00] 1.00000 3000.00] 1.00000 3000.00
FIELD OFFICE TELEPHONE (N.A.B.1.) | | |
0230 634.10 520.000 HR | 15.00000 7800.00] 18.00000 9360.00] 1.00000 520.00
EMPLOYEE TRAINEESHIP I I I
0235 635.11 LUMP | 195325.00000 195325.00| 215000.00000 215000.00] 365000 .00000 365000.00
MOBIL1ZAT ION/DEMOBILIZATION | | |
0240 641.10 LUMP | 160500.00000 160500.00| 189000.00000 189000.00| 365000.00000 365000.00
TRAFFIC CONTROL | | |
0245 641.15 7.000 EACH | 5000.00000 35000.00] 3100.00000 21700.00] 3000.00000 21000.00
PORTABLE CHANGEABLE MESSAGE SIGN | | |
0250 646.4011 57800.000 LF | 1.95000 112710.00]| 2.00000 115600.00]| 2.00000 115600.00
DURABLE 4 INCH WHITE LINE, TYPE A TAPE | I I
0255 646.4111 54900.000 LF | 1.95000 107055.00]| 2.00000 109800.00]| 2.00000 109800.00
DURABLE 4 INCH YELLOW LINE, TYPE A TAPE | | |
0260 646.4411 340.000 LF | 6.00000 2040.00] 5.00000 1700.00] 6.00000 2040.00
DURABLE 8 INCH WHITE LINE, TYPE A TAPE | | |
0265 646.4811 740.000 LF | 12.00000 8880.00]| 15.00000 11100.00] 12.00000 8880.00
DURABLE 24 INCH STOP BAR, TYPE A TAPE | | |
0270 646.4914 245.000 EACH | 90.00000 22050.00] 115.00000 28175.00] 90.00000 22050.00
DURABLE LETTER OR SYMBOL, TYPE D TAPE | | |
0275 646.5011 2050.000 LF | 18.00000 36900.00] 31.00000 63550.00] 18.00000 36900.00
DURABLE CROSSWALK MARKING, TYPE A TAPE | | |
0280 646.5114 2.000 EACH | 500.00000 1000.00] 1100.00000 2200.00] 500.00000 1000.00
DURABLE RAILROAD CROSSING SYMBOL, TYPE | | |
D TAPE I I I
0285 646.602 103000.000 LF | 0.04000 4120.00] 0.08000 8240.00] 0.04000 4120.00
TEMPORARY 4 INCH WHITE LINE, PAINT I I I
0290 646.612 96800.000 LF | 0.07000 6776.00] 0.10000 9680.00] 0.07000 6776.00
TEMPORARY 4 INCH YELLOW LINE, PAINT | | |
0295 646.642 670.000 LF | 0.50000 335.00] 0.50000 335.00] 0.50000 335.00
I | I

TEMPORARY 8 INCH WHITE LINE, PAINT
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PROJECT(S): ENOSBURG-RICHFORD STP 2939(1) CONTRACT 1D - 11B312

(¢ 1 ) 11008052 IC 2 ) 12000589 |C 3 ) 115009280610
ENGINEERS CONSTRUCTION, INC. JFRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.
I

LINE NO /7 ITEM CODE 7/ ALT

I
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S S
0300 646.682 1460.000 LF | 1.00000 1460.00] 2.00000 2920.00] 1.00000 1460.00
TEMPORARY 24 INCH STOP BAR, PAINT I I I
0305 646.692 477.000 EACH | 8.00000 3816.00]| 12.00000 5724.00] 8.00000 3816.00
TEMPORARY LETTER OR SYMBOL, PAINT I I I
0310 646.702 4100.000 LF | 3.00000 12300.00] 2.50000 10250.00] 2.75000 11275.00
TEMPORARY CROSSWALK MARKING, PAINT I I I
0315 646.712 4.000 EACH | 250.00000 1000.00] 100.00000 400.00] 250.00000 1000.00
TEMPORARY RAILROAD CROSSING SYMBOL, I | I
PAINT I I I
0320 646.76 2830.000 EACH | 2.00000 5660.00] 1.00000 2830.00] 0.10000 283.00
LINE STRIPING TARGETS | | |
0325 646.81 1020.000 LF | 2.00000 2040.00] 1.50000 1530.00] 2.00000 2040.00
PAINTED CURB | I |
0330 649.31 3450.000 SY | 2.00000 6900.00] 4.00000 13800.00] 1.00000 3450.00
GEOTEXTILE UNDER STONE FILL I | |
0335 651.15 150.000 LB | 10.00000 1500.00] 10.00000 1500.00] 1750000 2625.00
SEED I I I
0340 651.18 680.000 LB | 3.00000 2040.00] 11.00000 7480.00] 15.00000 10200.00
FERTILIZER I | |
0345 651.20 3.000 TON | 600.00000 1800.00] 750.00000 2250.00] 975.00000 292500
AGRICULTURAL LIMESTONE I I I
0350 651.25 4.000 TON | 800.00000 3200.00] 750.00000 3000.00] 975.00000 3900.00
HAY MULCH I I |
0355 651.35 200.000 CY | 95.00000 19000.00] 32.00000 6400.00] 42 50000 8500.00
TOPSOIL | I I
0360 651.40 225.000 SY | 15.00000 3375.00] 13.00000 2925.00] 10.00000 2250.00
GRUBBING MATERIAL I I |
0365 653.20 1500.000 SY | 2.00000 3000.00] 4.50000 6750.00] 2.40000 3600.00
TEMPORARY EROSION MATTING | I I
0370 675.20 1510.000 SF | 13.00000 19630.00] 1400000 21140.00] 12.00000 18120.00
TRAFFIC SIGNS, TYPE A I I |
0375 675.21 35.000 SF | 27.00000 94500 27.00000 94500 25.00000 875.00
TRAFFIC SIGNS, TYPE B I I I
0380 675.33 1690.000 LB | 2.75000 4647 .50 3.50000 5915.00] 2.25000 3802.50
TUBULAR STEEL SIGN POST | | |
0385 675.341 2595.000 LF | 7.70000 19981.50] 8.15000 21149.25] 7.00000 18165.00
SQUARE TUBE SIGN POST AND ANCHOR | | |
0390 675.43 17.000 EACH | 640.00000 10880.00] 700.00000 11900.00] 750.00000 12750.00
FOUNDATION FOR TUBULAR STEEL POST | | |
0395 675.50 390.000 EACH | 7.00000 2730.00] 7.00000 2730.00] 5.00000 1950.00
I | I

REMOVING SIGNS
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PROJECT(S): ENOSBURG-RICHFORD STP 2939(1) CONTRACT 1D - 11B312

(¢ 1 ) 11008052 IC 2 ) 12000589 |C 3 ) 115009280610
ENGINEERS CONSTRUCTION, INC. JFRANK W. WHITCOMB CONSTRUCTI |PIKE INDUSTRIES, INC.
I

LINE NO /7 ITEM CODE 7/ ALT

I
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S S
0400 675.60 33.000 EACH | 20.00000 660.00] 20.00000 660.00] 15.00000 495.00
ERECTING SALVAGED SIGNS I I I
0405 676.10 7.000 EACH | 4700000 329.00] 50.00000 350.00] 55.00000 385.00
DELINEATOR WITH STEEL POST I I I
0410 678.22 75.000 LF | 12.00000 900.00] 20.00000 1500.00] 70.00000 5250.00
VEHICLE LOOP DETECTOR I I I
0415 690.50 1.000 LU | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PRICE ADJUSTMENT, FUEL (N.A.B.1.) I I I
0420 900.620 6.000 EACH | 1500.00000 9000.00] 1000.00000 6000.00] 500.00000 3000.00
SPECIAL PROVISION (CPM SCHEDULE) I I I
0425 900.620 1.000 EACH | 5325.00000 5325.00] 5000.00000 5000.00]  35000.00000 35000.00
SPECIAL PROVISION (REMOVE AND REPLACE | | |
FLASHING BEACON, AERIAL MOUNTED) I I |
0430 900.620 4.000 EACH | 195.00000 780.00] 195.00000 780.00] 500.00000 2000.00
SPECIAL PROVISION (SOIL BEARING SLIP I | |
BASE) (2 1/2') | | |
0435 900.640 280.000 LF | 185.00000 51800.00] 190.00000 53200.00] 190.00000 53200.00
SPECIAL PROVISION (RUBBER RAIL SEAL) I I I
0440 900.645 LUMP |  31175.00000 31175.00]  35000.00000 35000.00]  50000.00000 50000.00
SPECIAL PROVISION (RAIL-HIGHWAY | | |
CROSSING ACTIVE WARNING SYSTEM)(AARDOT | I I
847-865W) I I I
0445 900.650 1.000 LU | 5000.00000 5000.00] 5000.00000 5000.00] 5000.00000 5000.00
SPECIAL PROVISION (MAINTENANCE OF | | |
RAILROAD TRAFFIC)(N.A.B.1.) | I I
0450 900.675 3640.000 SY | 32.00000 116480.00]| 25.25000 91910.00] 20.00000 72800.00
SPECIAL PROVISION (HAND-PLACED I I |
BITUMINOUS CONCRETE MATERIAL, DRIVES) | | |
0455 900.680 100.000 TON | 228.00000 22800.00] 155.00000 15500.00] 165.00000 16500.00
SPECIAL PROVISION (BITUMINOUS CONCRETE | | |
PAVEMENT SURFACE PREPARATION, TYPE 1) | I |
0460 900.683 975.000 CWT | 65.00000 63375.00] 4200000 40950.00] 10.00000 9750.00
SPECIAL PROVISION (EMULSIFIED I I I
ASPHALT) (RS-1H OR CRS-1H) | | |
SECTION TOTALS | $ 3,224,762.20] $ 3,268,815.35] $ 3,555,555 _55
------------------------------------------ e
COMMON ITEMS TOTAL | $ 3,224,762.20] $ 3,268,815.35] $ 3,555,555 _55
| | |
CONTRACT TOTALS (LOW COST) | $ 3,224,762.20] $ 3,268,815.35] $ 3,555,555.55




