

Vermont Agency of Transportation

2 Year Averaged Price List
December 2021 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LUMP SUM	\$28,819.000	85
201.15	REMOVING MEDIUM TREES	EACH	\$864.030	3
201.16	REMOVING LARGE TREES	EACH	\$1,000.000	1
201.20	REMOVING MEDIUM STUMPS	EACH	\$398.000	1
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$142.950	12
202.10	DEMOLITION AND DISPOSAL OF BUILDING	EACH	\$75,000.000	1
203.15	COMMON EXCAVATION	CUBIC YARD	\$18.600	73
203.16	SOLID ROCK EXCAVATION	CUBIC YARD	\$110.420	29
203.17	UNCLASSIFIED EXCAVATION	CUBIC YARD	\$12.800	2
203.26	CHANNEL EXCAVATION OF ROCK	CUBIC YARD	\$175.000	2
203.27	UNCLASSIFIED CHANNEL EXCAVATION	CUBIC YARD	\$45.860	28
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	CUBIC YARD	\$55.080	5
203.30	EARTH BORROW	CUBIC YARD	\$25.830	37
203.31	SAND BORROW	CUBIC YARD	\$39.980	21
203.32	GRANULAR BORROW	CUBIC YARD	\$48.750	7
203.35	GRAVEL FILTER FOR SLOPE STABILIZATION	CUBIC YARD	\$65.000	2
203.40	SHOULDER BERM REMOVAL	LINEAR FOOT	\$0.430	25
204.20	TRENCH EXCAVATION OF EARTH	CUBIC YARD	\$26.810	34
204.21	TRENCH EXCAVATION OF ROCK	CUBIC YARD	\$296.530	17
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CUBIC YARD	\$75.110	108
204.25	STRUCTURE EXCAVATION	CUBIC YARD	\$35.350	39
204.30	GRANULAR BACKFILL FOR STRUCTURES	CUBIC YARD	\$72.100	51
208.30	COFFERDAM EXCAVATION, EARTH	CUBIC YARD	\$42.230	3
208.35	COFFERDAM EXCAVATION, ROCK	CUBIC YARD	\$198.210	3
208.40	COFFERDAM	LUMP SUM	\$79,090.900	11
210.10	COARSE-MILLING, BITUMINOUS PAVEMENT	SQUARE YARD	\$2.820	67
210.12	FINE-MILLING, BITUMINOUS PAVEMENT	SQUARE YARD	\$1.120	24
213.10	MILLED RUMBLE STRIPS	LINEAR FOOT	\$0.420	34
301.15	SUBBASE OF GRAVEL	CUBIC YARD	\$75.000	1
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	CUBIC YARD	\$50.290	3
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CUBIC YARD	\$70.790	14
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	TON	\$21.310	14
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CUBIC YARD	\$47.270	54
310.20	FULL DEPTH RECLAMATION (FDR)	SQUARE YARD	\$2.430	3
401.10	AGGREGATE SURFACE COURSE	CUBIC YARD	\$63.730	25
402.12	AGGREGATE SHOULDERS	TON	\$38.670	24
402.13	AGGREGATE SHOULDERS, RAP	TON	\$28.550	35
404.65	EMULSIFIED ASPHALT	HUNDREDWEIGHT	\$23.170	88
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	29
406.29	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	16
406.30	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	10
406.31	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	10
406.35	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	TON	\$103.570	36
406.36	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT, TYPE IVB	TON	\$408.030	4

Vermont Agency of Transportation

2 Year Averaged Price List
December 2021 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
406.38	HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES	SQUARE YARD	\$26.690	57
406.45	BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION	TON	\$210.610	38
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LUMP UNIT	\$1.000	87
407.15	BONDED WEARING COURSE	SQUARE YARD	\$5.700	7
407.16	POLYMER-MODIFIED EMULSIFIED ASPHALT	HUNDREDWEIGHT	\$31.820	7
410.10	MATERIAL TRANSFER VEHICLE	TON	\$1.680	29
417.10	BITUMINOUS CRACK SEALING	POUND	\$2.740	3
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	POUND	\$1.940	11
418.10	ASPHALTIC APPROACH MATERIAL	SQUARE FOOT	\$79.660	18
502.10	SHORING SUPERSTRUCTURE	LUMP SUM	\$138,659.450	11
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$6,042.370	11
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LUMP SUM	\$293,333.330	9
505.155	STEEL PILING, HP 12 X 63	LINEAR FOOT	\$32.670	2
505.16	STEEL PILING, HP 12 X 74	LINEAR FOOT	\$6.500	1
505.18	STEEL PILING, HP 14 X 89	LINEAR FOOT	\$20.500	1
505.19	STEEL PILING, HP 14 X 102	LINEAR FOOT	\$25.000	1
505.20	STEEL PILING, HP 14 X 117	LINEAR FOOT	\$136.160	3
505.45	DYNAMIC PILE LOADING TEST	EACH	\$9,409.090	9
506.50	STRUCTURAL STEEL, ROLLED BEAM	POUND	\$7.410	7
506.55	STRUCTURAL STEEL, PLATE GIRDER	POUND	\$4.440	13
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	POUND	\$4.870	2
506.60	STRUCTURAL STEEL	POUND	\$41.100	25
506.75	STRUCTURAL STEEL	LUMP SUM	\$25,257.400	5
507.11	REINFORCING STEEL, LEVEL I	POUND	\$2.350	51
507.12	REINFORCING STEEL, LEVEL II	POUND	\$2.480	20
507.13	REINFORCING STEEL, LEVEL III	POUND	\$5.260	3
507.16	DRILLING AND GROUTING DOWELS	LINEAR FOOT	\$56.880	28
507.19	MECHANICAL BAR CONNECTOR	EACH	\$135.830	16
508.15	SHEAR CONNECTORS	LUMP SUM	\$24,399.030	26
510.25	PRESTRESSED CONCRETE SOLID SLABS	LINEAR FOOT	\$1,000.000	2
514.10	WATER REPELLENT, SILANE	GALLON	\$153.390	48
516.10	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	LINEAR FOOT	\$154.890	48
516.11	BRIDGE EXPANSION JOINT, VERMONT	LINEAR FOOT	\$2,027.600	4
516.12	BRIDGE EXPANSION JOINT, FINGER PLATE	LINEAR FOOT	\$5,650.000	1
519.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SQUARE YARD	\$109.240	6
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SQUARE YARD	\$24.450	8
522.20	STRUCTURAL LUMBER AND TIMBER, UNTREATED	1000 FEET BOARD MEASURE	\$22,533.000	1
522.25	STRUCTURAL LUMBER AND TIMBER, TREATED	1000 FEET BOARD MEASURE	\$19,777.530	16
522.30	NONSTRUCTURAL LUMBER, UNTREATED	1000 FEET BOARD MEASURE	\$8,049.000	1
524.10	JOINT SEALER, HOT Poured	GALLON	\$33.000	1
524.11	JOINT SEALER, HOT Poured	LINEAR FOOT	\$31.400	15
524.21	JOINT SEALER, POLYURETHANE	LINEAR FOOT	\$51.580	2
525.10	REMOVAL OF EXISTING BRIDGE RAILING	LINEAR FOOT	\$26.870	9
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	LINEAR FOOT	\$365.050	4

Vermont Agency of Transportation

2 Year Averaged Price List
December 2021 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	LINEAR FOOT	\$340.140	5
525.34	BRIDGE RAILING, GALVANIZED 4 RAIL BOX BEAM	LINEAR FOOT	\$500.000	1
525.41	BRIDGE RAILING, GALVANIZED HD STEEL BEAM/FASCIA MOUNTED	LINEAR FOOT	\$434.000	1
525.44	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	LINEAR FOOT	\$418.380	3
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	LINEAR FOOT	\$611.330	6
525.50	BRIDGE RAILING REPAIR, TYPE I	LINEAR FOOT	\$25.000	1
525.60	BRIDGE RAILING REPAIR, TYPE III	LINEAR FOOT	\$84.000	2
525.70	BRIDGE RAILING, CONCRETE F-SHAPE	LINEAR FOOT	\$340.000	1
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LUMP SUM	\$8,980.000	5
528.10	ONE-WAY TEMPORARY BRIDGE	LUMP SUM	\$300,000.000	1
528.11	TWO-WAY TEMPORARY BRIDGE	LUMP SUM	\$699,250.000	4
528.12	TEMPORARY PEDESTRIAN BRIDGE	LUMP SUM	\$208,750.000	4
529.10	REMOVAL OF BRIDGE PAVEMENT	SQUARE YARD	\$43.940	5
529.15	REMOVAL OF STRUCTURE	EACH	\$270,700.000	19
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$235,939.580	36
529.25	REMOVAL OF CONCRETE OR MASONRY	CUBIC YARD	\$3,797.480	9
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$16,237.200	4
531.16	BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD	EACH	\$892.300	2
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$3,140.570	6
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$6,260.630	8
531.19	REMOVE AND REPLACE EXISTING ANCHOR BOLT	EACH	\$3,052.080	3
540.10	PRECAST CONCRETE STRUCTURE	LUMP SUM	\$259,985.120	41
541.22	CONCRETE, CLASS A	CUBIC YARD	\$2,160.230	4
541.25	CONCRETE, CLASS B	CUBIC YARD	\$1,603.930	15
541.30	CONCRETE, CLASS C	CUBIC YARD	\$850.240	13
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	CUBIC YARD	\$456.190	11
543.10	CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE	LUMP SUM	\$64,333.330	6
544.10	PREFABRICATED BRIDGE UNIT SUPERSTRUCTURE	LINEAR FOOT	\$3,575.000	1
546.10	PRE-EXCAVATION OF ABUTMENT PILES, EARTH	LINEAR FOOT	\$381.180	2
546.20	PRE-EXCAVATION OF ABUTMENT PILES, ROCK	LINEAR FOOT	\$4,750.000	1
580.10	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I	SQUARE YARD	\$567.790	5
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SQUARE YARD	\$1,024.920	5
580.12	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	CUBIC YARD	\$8,470.580	2
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SQUARE YARD	\$1,594.280	13
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SQUARE YARD	\$2,755.780	16
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CUBIC YARD	\$11,567.600	9
580.16	SURFACE PREPARATION FOR MEMBRANE	SQUARE FOOT	\$0.280	2
580.17	RAPID SETTING CONCRETE REPAIR MATERIAL	CUBIC FOOT	\$267.510	2
580.18	OVERHEAD AND VERTICAL CONCRETE REPAIR MATERIAL	CUBIC FOOT	\$892.220	2
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	CUBIC FOOT	\$149.630	30
580.21	POLYMER CONCRETE REPAIR MATERIAL	CUBIC YARD	\$10,000.000	1
601.0015	18" CSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$189.000	1
601.0016	18" CSP .079 (2-2/3 X 1/2)	LINEAR FOOT	\$300.000	1
601.0025	24" CSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$156.740	2

Vermont Agency of Transportation

2 Year Averaged Price List
December 2021 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
601.0057	48" CSP .109 (2-2/3 X 1/2)	LINEAR FOOT	\$480.000	1
601.0410	15" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$465.000	1
601.0415	18" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$213.510	2
601.0425	24" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$190.000	1
601.0436	30" PCCSP .079 (2-2/3 X 1/2)	LINEAR FOOT	\$250.000	1
601.0810	15" RCP CLASS III	LINEAR FOOT	\$200.000	1
601.0811	15" RCP CLASS IV	LINEAR FOOT	\$154.000	1
601.0815	18" RCP CLASS III	LINEAR FOOT	\$232.500	1
601.0816	18" RCP CLASS IV	LINEAR FOOT	\$290.000	1
601.0825	24" RCP CLASS III	LINEAR FOOT	\$500.000	1
601.0905	12" CPEP	LINEAR FOOT	\$135.900	4
601.0910	15" CPEP	LINEAR FOOT	\$74.670	5
601.0915	18" CPEP	LINEAR FOOT	\$115.380	10
601.0920	24" CPEP	LINEAR FOOT	\$161.800	5
601.2605	12" CPEP(SL)	LINEAR FOOT	\$120.000	1
601.2610	15" CPEP(SL)	LINEAR FOOT	\$71.770	4
601.2615	18" CPEP(SL)	LINEAR FOOT	\$92.760	18
601.2620	24" CPEP(SL)	LINEAR FOOT	\$104.280	10
601.2625	30" CPEP(SL)	LINEAR FOOT	\$97.850	5
601.2630	36" CPEP(SL)	LINEAR FOOT	\$145.310	3
601.2640	48" CPEP(SL)	LINEAR FOOT	\$160.000	1
601.6810	15" RCPES CLASS III	EACH	\$1,100.000	1
601.7010	15" CPEPES	EACH	\$722.270	3
601.7015	18" CPEPES	EACH	\$833.450	6
601.7020	24" CPEPES	EACH	\$1,206.880	4
601.7025	30" CPEPES	EACH	\$1,483.330	2
601.7030	36" CPEPES	EACH	\$1,375.000	1
601.995	CLEANING CULVERT PIPE, IN-PLACE [0 TO 24 IN., INCL.]	LINEAR FOOT	\$18.930	8
601.996	CLEANING CULVERT PIPE, IN-PLACE [GREATER THAN 24 IN.]	LINEAR FOOT	\$25.500	6
602.30	REPOINTING MASONRY	SQUARE YARD	\$410.000	1
602.35	REBUILT STONE MASONRY	CUBIC YARD	\$1,094.440	4
602.40	REPAIRING STONE MASONRY	SQUARE YARD	\$2,580.550	2
604.11	CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$6,600.000	1
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$4,955.190	11
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$6,459.370	16
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$7,334.000	10
604.22	SANITARY SEWER MANHOLE	EACH	\$7,750.000	2
604.30	PRECAST REINFORCED CONCRETE CURB DI WITH CAST IRON GRATE	EACH	\$10,000.000	3
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$1,056.660	36
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$2,484.430	24
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$2,470.310	19
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$4,203.180	11
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$964.220	15
604.46	CAST IRON GRATE WITH FRAME, TYPE B	EACH	\$2,225.000	3

Vermont Agency of Transportation

2 Year Averaged Price List
December 2021 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
604.47	CAST IRON GRATE WITH FRAME, TYPE D	EACH	\$1,883.750	4
604.55	CAST IRON COVER WITH FRAME	EACH	\$1,000.000	1
604.56	CAST IRON COVER WITH FRAME, SEWER	EACH	\$1,250.000	2
605.10	UNDERDRAIN PIPE, 6 INCHES	LINEAR FOOT	\$28.500	10
605.11	UNDERDRAIN PIPE, 8 INCHES	LINEAR FOOT	\$45.000	1
605.20	UNDERDRAIN CARRIER PIPE, 6 INCHES	LINEAR FOOT	\$32.550	7
605.21	UNDERDRAIN CARRIER PIPE, 8 INCHES	LINEAR FOOT	\$30.000	1
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$379.480	5
607.10	ROADWAY PATROL MAINTENANCE	HOUR	\$893.050	1
608.10	BULLDOZER RENTAL, TYPE I	HOUR	\$130.000	1
608.15	POWER GRADER RENTAL	HOUR	\$68.730	25
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HOUR	\$92.620	49
608.26	ALL PURPOSE EXCAVATOR RENTAL, TYPE II	HOUR	\$230.620	10
608.30	POWER BROOM RENTAL, TYPE I	HOUR	\$36.230	36
608.31	POWER BROOM RENTAL, TYPE II	HOUR	\$79.930	35
608.32	POWER BROOM RENTAL, TYPE III	HOUR	\$145.300	3
608.37	TRUCK RENTAL	HOUR	\$74.620	41
608.40	LOADER RENTAL, TYPE I	HOUR	\$56.410	30
608.45	TRUCK-MOUNTED ATTENUATOR	HOUR	\$76.410	7
608.50	TRUCK-MOUNTED ATTENUATOR, AWV/PV	HOUR	\$11.760	14
609.10	DUST CONTROL WITH WATER	THOUSAND GALLONS	\$37.850	24
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	TON	\$589.250	16
613.06	STONE FILL, STREAM BED MATERIAL	CUBIC YARD	\$99.430	21
613.10	STONE FILL, TYPE I	CUBIC YARD	\$68.110	56
613.11	STONE FILL, TYPE II	CUBIC YARD	\$102.640	33
613.12	STONE FILL, TYPE III	CUBIC YARD	\$62.720	12
613.13	STONE FILL, TYPE IV	CUBIC YARD	\$59.410	10
613.15	RIPRAP, HEAVY TYPE	CUBIC YARD	\$97.000	1
616.20	GRANITE SLOPE EDGING	LINEAR FOOT	\$107.470	4
616.21	VERTICAL GRANITE CURB	LINEAR FOOT	\$80.240	22
616.215	VERTICAL GRANITE CURB, MOUNTABLE	LINEAR FOOT	\$150.000	1
616.225	REPOINTING GRANITE BRIDGE CURB	GALLON	\$222.850	2
616.25	PRECAST REINFORCED CONCRETE CURB, TYPE A	LINEAR FOOT	\$72.000	1
616.26	PRECAST REINFORCED CONCRETE CURB, TYPE B	LINEAR FOOT	\$50.000	1
616.27	CAST-IN-PLACE CONCRETE CURB, TYPE A	LINEAR FOOT	\$62.000	2
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	LINEAR FOOT	\$80.460	22
616.305	BITUMINOUS CONCRETE CURB, TYPE A	LINEAR FOOT	\$12.290	5
616.315	BITUMINOUS CONCRETE CURB, TYPE B	LINEAR FOOT	\$47.500	1
616.35	TREATED TIMBER CURB	LINEAR FOOT	\$13.710	9
616.40	REMOVING AND RESETTING CURB	LINEAR FOOT	\$58.190	10
616.41	REMOVAL OF EXISTING CURB	LINEAR FOOT	\$14.430	20
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	TON	\$339.780	7
617.10	REMOVE AND RESET MAILBOX, SINGLE SUPPORT	EACH	\$148.660	18
617.12	REMOVE AND RESET MAILBOX, MULTIPLE SUPPORT	EACH	\$144.440	4

Vermont Agency of Transportation

2 Year Averaged Price List
December 2021 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
617.15	REMOVE AND REPLACE MAILBOX, SINGLE SUPPORT	EACH	\$395.450	3
617.17	REMOVE AND REPLACE MAILBOX, MULTIPLE SUPPORT	EACH	\$320.000	1
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	SQUARE YARD	\$151.130	24
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH	SQUARE YARD	\$151.760	5
618.15	BITUMINOUS CONCRETE SIDEWALK	TON	\$307.330	4
618.30	DETECTABLE WARNING SURFACE	SQUARE FOOT	\$51.600	28
619.10	BOUNDARY MARKERS	EACH	\$1,650.000	1
619.17	YIELDING MARKER POSTS	EACH	\$61.840	23
619.20	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$600.000	1
620.11	CHAIN-LINK FENCE, 4 FEET	LINEAR FOOT	\$75.500	2
620.12	CHAIN-LINK FENCE, 6 FEET	LINEAR FOOT	\$48.000	1
620.13	CHAIN-LINK FENCE, 8 FEET	LINEAR FOOT	\$112.470	4
620.20	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 4 FEET	EACH	\$370.660	2
620.21	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 6 FEET	EACH	\$815.000	1
620.22	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 8 FEET	EACH	\$1,050.000	3
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	LINEAR FOOT	\$15.100	2
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$350.000	1
620.45	PLANK RAIL FENCE	LINEAR FOOT	\$26.000	1
620.50	REMOVING AND RESETTING FENCE	LINEAR FOOT	\$20.910	10
620.55	REMOVAL OF EXISTING FENCE	LINEAR FOOT	\$10.210	12
620.75	SNOW BARRIER FENCE	LINEAR FOOT	\$90.450	3
621.18	STEEL BACKED TIMBER GUARDRAIL	LINEAR FOOT	\$438.000	1
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	LINEAR FOOT	\$28.140	51
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LINEAR FOOT	\$30.900	10
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LINEAR FOOT	\$30.350	3
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	LINEAR FOOT	\$43.060	8
621.215	HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LINEAR FOOT	\$47.920	3
621.216	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LINEAR FOOT	\$50.000	1
621.217	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS	LINEAR FOOT	\$47.500	1
621.218	TRAFFIC BARRIER DELINEATOR	EACH	\$11.130	29
621.219	STEEL BEAM GUARDRAIL OFFSET BLOCK	EACH	\$11.700	24
621.25	THRIE BEAM GUARDRAIL	LINEAR FOOT	\$75.000	1
621.30	BOX BEAM GUARDRAIL	LINEAR FOOT	\$59.540	4
621.50	MANUFACTURED TERMINAL SECTION, FLARED	EACH	\$2,821.430	20
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$2,962.930	18
621.53	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$453.750	2
621.56	ENERGY ABSORPTION ATTENUATOR, TEMPORARY	EACH	\$3,636.580	9
621.575	ENERGY ABSORPTION ATTENUATOR, PERMANENT	EACH	\$60,000.000	2
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$1,175.860	53
621.70	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE I	EACH	\$2,600.000	1
621.71	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE II	EACH	\$1,760.000	2
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$9,197.000	5
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$12,590.000	4
621.73	GUARDRAIL APPROACH SECTION, GALVANIZED 4 RAIL BOX BEAM	EACH	\$19,500.000	1

Vermont Agency of Transportation

2 Year Averaged Price List
December 2021 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$2,840.000	4
621.738	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM W/ 8FT POSTS	EACH	\$4,600.000	1
621.747	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-3	EACH	\$6,166.660	2
621.748	GUARDRAIL APPROACH SECTION TO CONC COMB BRIDGE RAILING TL-3	EACH	\$7,416.660	3
621.75	REMOVE AND RESET GUARDRAIL	LINEAR FOOT	\$12.930	11
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$50.610	26
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$194.280	27
621.79	ADJUST HEIGHT OF GUARDRAIL	LINEAR FOOT	\$6.260	23
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	LINEAR FOOT	\$1.230	62
621.81	REMOVAL AND DISPOSAL OF GUIDE POSTS	EACH	\$25.000	1
621.85	GUIDE POSTS	EACH	\$210.000	1
621.90	TEMPORARY TRAFFIC BARRIER	LINEAR FOOT	\$49.930	15
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	LINEAR FOOT	\$11.910	12
622.10	INSULATION BOARD	1000 FEET BOARD MEASURE	\$374.260	7
625.10	SLEEVES FOR UTILITIES	LINEAR FOOT	\$169.440	2
628.28	DUCTILE IRON SEWER PIPE, CEMENT-LINED	LINEAR FOOT	\$221.000	2
628.35	PVC SEWER PIPE	LINEAR FOOT	\$75.580	6
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LUMP SUM	\$19,100.000	4
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$161.880	19
629.23	SEAMLESS COPPER WATER TUBE	LINEAR FOOT	\$99.670	6
629.24	DUCTILE IRON WATER PIPE, CEMENT-LINED	LINEAR FOOT	\$257.540	11
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$2,287.500	4
629.27	GATE VALVE WITH VALVE BOX	EACH	\$4,284.870	13
629.28	HYDRANT	EACH	\$8,516.660	6
629.29	RELOCATE HYDRANT	EACH	\$5,700.000	3
629.30	REMOVE HYDRANT	EACH	\$1,933.330	4
629.35	TAPPING SLEEVE AND VALVE WITH VALVE BOX	EACH	\$8,500.000	1
629.39	CORPORATION STOP	EACH	\$1,308.570	6
629.40	EXPANSION ASSEMBLY	EACH	\$5,000.000	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LUMP SUM	\$75,940.000	6
629.54	CRUSHED STONE BEDDING	TON	\$53.880	9
630.10	UNIFORMED TRAFFIC OFFICERS	HOURLY	\$70.540	106
630.15	FLAGGERS	HOURLY	\$42.590	114
631.10	FIELD OFFICE, ENGINEERS	LUMP SUM	\$25,791.190	118
631.16	TESTING EQUIPMENT, CONCRETE	LUMP SUM	\$1,184.620	73
631.17	TESTING EQUIPMENT, BITUMINOUS	LUMP SUM	\$845.890	93
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS	LUMP SUM	\$2,096.140	12
631.19	TESTING EQUIPMENT, GROUT	LUMP SUM	\$979.340	38
631.26	FIELD OFFICE COMMUNICATIONS (N.A.B.I.)	DOLLAR	\$1.000	105
632.10	RAILROAD FLAGGERS (N.A.B.I.)	DOLLAR	\$1.000	17
633.10	CPM SCHEDULE	EACH	\$970.220	74
634.10	EMPLOYEE TRAINEESHIP	HOURLY	\$37.030	37
635.11	MOBILIZATION/DEMOBILIZATION	LUMP SUM	\$405,408.450	149
641.10	TRAFFIC CONTROL	LUMP SUM	\$216,563.150	19

Vermont Agency of Transportation

2 Year Averaged Price List
December 2021 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
641.11	TRAFFIC CONTROL, ALL-INCLUSIVE	LUMP SUM	\$271,224.530	136
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$7,013.710	95
641.16	PORTABLE ARROW BOARD	EACH	\$4,462.500	11
641.17	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$74.950	3
641.18	PORTABLE ARROW BOARD RENTAL	DAY	\$55.000	2
646.201	4 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.070	27
646.2111	4 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.070	28
646.2141	6 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.130	8
646.2151	6 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.130	8
646.221	8 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.750	9
646.231	8 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.500	4
646.241	12 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.500	9
646.251	12 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.770	3
646.261	24 INCH STOP BAR, WATERBORNE PAINT	LINEAR FOOT	\$3.410	9
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$27.040	11
646.311	CROSSWALK MARKING, WATERBORNE PAINT	LINEAR FOOT	\$9.610	9
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$380.950	7
646.402	DURABLE 4 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$3.670	2
646.403	DURABLE 4 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$0.960	42
646.404	DURABLE 4 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$2.940	15
646.406	DURABLE 4 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$5.360	2
646.4071	DURABLE 4 INCH WHITE LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$7.360	2
646.412	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$3.650	3
646.413	DURABLE 4 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$0.960	42
646.414	DURABLE 4 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$2.840	15
646.416	DURABLE 4 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$5.180	2
646.4171	DURABLE 4 INCH YELLOW LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$6.780	2
646.422	DURABLE 6 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$5.900	2
646.423	DURABLE 6 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$1.170	20
646.424	DURABLE 6 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$1.350	5
646.426	DURABLE 6 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$3.000	1
646.4271	DURABLE 6 INCH WHITE LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$9.000	1
646.432	DURABLE 6 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$5.000	1
646.433	DURABLE 6 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$1.150	17
646.434	DURABLE 6 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$3.830	3
646.436	DURABLE 6 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$3.000	1
646.442	DURABLE 8 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$11.000	1
646.443	DURABLE 8 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$6.180	21
646.444	DURABLE 8 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$6.950	2
646.446	DURABLE 8 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$20.000	1
646.452	DURABLE 8 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$11.000	1
646.453	DURABLE 8 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$5.710	16
646.454	DURABLE 8 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$11.130	2
646.456	DURABLE 8 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$11.000	1

Vermont Agency of Transportation

2 Year Averaged Price List
December 2021 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
646.462	DURABLE 12 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$10.000	1
646.463	DURABLE 12 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$5.710	12
646.464	DURABLE 12 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$13.000	1
646.466	DURABLE 12 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$11.000	1
646.473	DURABLE 12 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$8.560	2
646.482	DURABLE 24 INCH STOP BAR, THERMOPLASTIC	LINEAR FOOT	\$20.280	4
646.483	DURABLE 24 INCH STOP BAR, EPOXY PAINT	LINEAR FOOT	\$15.240	31
646.484	DURABLE 24 INCH STOP BAR, POLYUREA	LINEAR FOOT	\$12.210	15
646.486	DURABLE 24 INCH STOP BAR, RECESSED POLYUREA	LINEAR FOOT	\$24.720	3
646.4871	DURABLE 24 INCH STOP BAR, RECESSED TYPE A TAPE	LINEAR FOOT	\$38.960	2
646.488	DURABLE 24 INCH STOP BAR, RECESSED THERMOPLASTIC	LINEAR FOOT	\$27.500	1
646.492	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$118.480	4
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$152.420	33
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$150.630	20
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$453.550	3
646.4971	DURABLE LETTER OR SYMBOL, RECESSED TYPE A TAPE	EACH	\$500.000	1
646.498	DURABLE LETTER OR SYMBOL, RECESSED THERMOPLASTIC	EACH	\$413.000	2
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	LINEAR FOOT	\$32.920	2
646.503	DURABLE CROSSWALK MARKING, EPOXY PAINT	LINEAR FOOT	\$22.210	12
646.504	DURABLE CROSSWALK MARKING, POLYUREA	LINEAR FOOT	\$22.360	10
646.506	DURABLE CROSSWALK MARKING, RECESSED POLYUREA	LINEAR FOOT	\$52.740	2
646.5071	DURABLE CROSSWALK MARKING, RECESSED TYPE A TAPE	LINEAR FOOT	\$156.770	2
646.508	DURABLE CROSSWALK MARKING, RECESSED THERMOPLASTIC	LINEAR FOOT	\$60.000	1
646.513	DURABLE RAILROAD CROSSING SYMBOL, EPOXY PAINT	EACH	\$796.810	4
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$1,400.000	2
646.5171	DURABLE RAILROAD CROSSING SYMBOL, RECESSED TYPE A TAPE	EACH	\$2,200.000	1
646.600	TEMPORARY 4 INCH WHITE LINE	LINEAR FOOT	\$0.670	11
646.602	TEMPORARY 4 INCH WHITE LINE, PAINT	LINEAR FOOT	\$0.210	36
646.610	TEMPORARY 4 INCH YELLOW LINE	LINEAR FOOT	\$0.630	11
646.612	TEMPORARY 4 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$0.210	36
646.620	TEMPORARY 6 INCH WHITE LINE	LINEAR FOOT	\$2.860	5
646.6212	TEMPORARY 6 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$1.620	7
646.622	TEMPORARY 6 INCH WHITE LINE, PAINT	LINEAR FOOT	\$0.290	15
646.630	TEMPORARY 6 INCH YELLOW LINE	LINEAR FOOT	\$5.760	4
646.6312	TEMPORARY 6 INCH YELLOW LINE, TYPE C TAPE	LINEAR FOOT	\$3.510	2
646.632	TEMPORARY 6 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$0.300	14
646.640	TEMPORARY 8 INCH WHITE LINE	LINEAR FOOT	\$2.250	2
646.642	TEMPORARY 8 INCH WHITE LINE, PAINT	LINEAR FOOT	\$2.680	14
646.650	TEMPORARY 8 INCH YELLOW LINE	LINEAR FOOT	\$2.930	3
646.652	TEMPORARY 8 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$2.480	8
646.660	TEMPORARY 12 INCH WHITE LINE	LINEAR FOOT	\$2.000	1
646.6612	TEMPORARY 12 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$14.000	1
646.662	TEMPORARY 12 INCH WHITE LINE, PAINT	LINEAR FOOT	\$1.880	10
646.672	TEMPORARY 12 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$3.070	2

Vermont Agency of Transportation

2 Year Averaged Price List
December 2021 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
646.680	TEMPORARY 24 INCH STOP BAR	LINEAR FOOT	\$6.080	6
646.682	TEMPORARY 24 INCH STOP BAR, PAINT	LINEAR FOOT	\$4.880	38
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$50.400	5
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$44.060	35
646.702	TEMPORARY CROSSWALK MARKING, PAINT	LINEAR FOOT	\$8.880	18
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$512.760	6
646.76	LINE STRIPING TARGETS	EACH	\$0.570	48
646.81	PAINTED CURB	LINEAR FOOT	\$2.300	7
646.82	PAINTED ISLAND	SQUARE FOOT	\$3.000	2
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SQUARE FOOT	\$1.160	15
646.86	PAVEMENT MARKING MASK	SQUARE FOOT	\$7.250	2
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SQUARE YARD	\$2.020	23
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SQUARE YARD	\$5.270	12
649.31	GEOTEXTILE UNDER STONE FILL	SQUARE YARD	\$3.280	34
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SQUARE YARD	\$2.100	3
649.61	GEOTEXTILE FOR FILTER CURTAIN	SQUARE YARD	\$48.890	14
651.15	SEED	POUND	\$12.650	112
651.16	WILDFLOWER SEED	POUND	\$66.090	5
651.17	SEED, WINTER RYE	POUND	\$8.320	9
651.18	FERTILIZER	POUND	\$4.970	106
651.20	AGRICULTURAL LIMESTONE	TON	\$871.150	106
651.35	TOPSOIL	CUBIC YARD	\$47.150	99
651.40	GRUBBING MATERIAL	SQUARE YARD	\$9.980	45
653.01	EPSC PLAN	LUMP SUM	\$3,848.060	78
653.02	MONITORING EPSC PLAN	HOURL	\$53.010	65
653.03	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LUMP UNIT	\$4,370.270	80
653.10	HAY MULCH	TON	\$1,348.940	91
653.12	STRAW MULCH	TON	\$1,218.850	11
653.20	ROLLED EROSION CONTROL PRODUCT, TYPE I	SQUARE YARD	\$2.850	86
653.21	ROLLED EROSION CONTROL PRODUCT, TYPE II	SQUARE YARD	\$7.000	1
653.25	CHECK DAM, TYPE I	CUBIC YARD	\$88.470	20
653.35	STABILIZED CONSTRUCTION ENTRANCE	CUBIC YARD	\$73.360	53
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$172.970	21
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$230.060	20
653.42	INLET PROTECTION DEVICE, TYPE III	CUBIC YARD	\$94.820	14
653.45	FILTER BAG	EACH	\$911.270	25
653.475	SILT FENCE, TYPE I	LINEAR FOOT	\$4.460	40
653.476	SILT FENCE, TYPE II	LINEAR FOOT	\$7.210	47
653.50	BARRIER FENCE	LINEAR FOOT	\$2.520	52
653.55	PROJECT DEMARCATION FENCE	LINEAR FOOT	\$1.760	51
653.60	EROSION LOG	LINEAR FOOT	\$3.600	20
656.16	DECIDUOUS SEEDLINGS	EACH	\$99.440	6
656.20	EVERGREEN TREES	EACH	\$390.580	11
656.25	EVERGREEN SHRUBS	EACH	\$93.300	2

Vermont Agency of Transportation

2 Year Averaged Price List
December 2021 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
656.30	DECIDUOUS TREES	EACH	\$723.330	40
656.35	DECIDUOUS SHRUBS	EACH	\$116.010	50
656.41	PERENNIALS	EACH	\$84.000	7
656.65	LANDSCAPE WATERING	THOUSAND GALLONS	\$47.270	11
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	CUBIC YARD	\$80.110	10
656.85	TREE PROTECTION	LUMP SUM	\$4,143.920	13
675.20	TRAFFIC SIGN, TYPE A	SQUARE FOOT	\$19.150	57
675.21	TRAFFIC SIGN, TYPE B	SQUARE FOOT	\$26.610	9
675.31	W-SHAPE STEEL SIGN POST	POUND	\$4.510	3
675.33	TUBULAR STEEL SIGN POST	POUND	\$6.030	11
675.341	SQUARE TUBE SIGN POST AND ANCHOR	LINEAR FOOT	\$17.450	62
675.35	SOIL BEARING SLIP BASE	EACH	\$314.380	5
675.41	FOUNDATION FOR W-SHAPE STEEL POST, 24 INCH DIAMETER	EACH	\$2,517.070	3
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$1,756.010	11
675.50	REMOVING SIGNS	EACH	\$24.280	71
675.60	RESETTING SIGNS	EACH	\$56.420	51
676.10	DELINEATOR WITH STEEL POST	EACH	\$107.530	53
676.12	REMOVAL OF EXISTING DELINEATOR AND POST	EACH	\$1.550	40
676.20	DELINEATOR WITH FLEXIBLE POST	EACH	\$275.740	3
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$281,000.000	2
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$7,000.000	2
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$135,440.370	22
678.21	ELECTRICAL CONDUIT	LINEAR FOOT	\$29.110	9
678.22	VEHICLE LOOP DETECTOR	LINEAR FOOT	\$37.620	1
678.23	WIRED CONDUIT	LINEAR FOOT	\$21.580	19
678.24	ELECTRICAL WIRING	LINEAR FOOT	\$7.000	1
678.25	PULL BOX, STANDARD	EACH	\$12,750.000	2
678.26	JUNCTION BOX	EACH	\$4,910.000	2
678.30	ELECTRICAL CONDUIT SLEEVE	LINEAR FOOT	\$106.630	8
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$42,664.380	19
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$4,869.200	9
679.24	REMOVE STREET LIGHT ASSEMBLY	EACH	\$1,800.000	3
679.25	REMOVE AND RESET LIGHT POLE	EACH	\$6,250.000	1
679.46	STREET LIGHT ASSEMBLY	EACH	\$6,107.190	4
679.47	BRACKET ARM	EACH	\$1,110.070	8
679.50	LUMINAIRE	EACH	\$1,446.340	8
679.54	STREET LIGHTING CONTROL DEVICE	EACH	\$1,787.500	4
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$7,783.330	6
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LUMP UNIT	\$1.000	36
900.600	SPECIAL PROVISION	ACRE	\$8,800.000	1
900.608	SPECIAL PROVISION	CUBIC YARD	\$196.780	95
900.610	SPECIAL PROVISION	DAY	\$826.850	7
900.615	SPECIAL PROVISION	DOLLAR	\$1.140	71
900.620	SPECIAL PROVISION	EACH	\$879.830	239

Vermont Agency of Transportation

2 Year Averaged Price List
December 2021 - December 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
900.625	SPECIAL PROVISION	GALLON	\$38.830	17
900.630	SPECIAL PROVISION	HOUR	\$778.460	7
900.635	SPECIAL PROVISION	POUND	\$1.310	21
900.640	SPECIAL PROVISION	LINEAR FOOT	\$57.080	197
900.645	SPECIAL PROVISION	LUMP SUM	\$217,664.380	306
900.650	SPECIAL PROVISION	LUMP UNIT	\$1.590	98
900.670	SPECIAL PROVISION	SQUARE FOOT	\$9.790	77
900.675	SPECIAL PROVISION	SQUARE YARD	\$6.820	63
900.680	SPECIAL PROVISION	TON	\$123.620	100
900.683	SPECIAL PROVISION	HUNDREDWEIGHT	\$2.570	13