

Vermont Agency of Transportation

2 Year Averaged Price List
September 2021 - September 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LUMP SUM	\$30,708.610	83
201.15	REMOVING MEDIUM TREES	EACH	\$864.030	3
201.16	REMOVING LARGE TREES	EACH	\$1,000.000	1
201.20	REMOVING MEDIUM STUMPS	EACH	\$398.000	1
201.30	THINNING AND TRIMMING	ACRE	\$14,750.000	2
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$143.280	11
202.10	DEMOLITION AND DISPOSAL OF BUILDING	EACH	\$75,000.000	1
203.15	COMMON EXCAVATION	CUBIC YARD	\$18.950	73
203.16	SOLID ROCK EXCAVATION	CUBIC YARD	\$110.270	28
203.17	UNCLASSIFIED EXCAVATION	CUBIC YARD	\$15.240	4
203.25	CHANNEL EXCAVATION OF EARTH	CUBIC YARD	\$32.870	2
203.26	CHANNEL EXCAVATION OF ROCK	CUBIC YARD	\$250.000	1
203.27	UNCLASSIFIED CHANNEL EXCAVATION	CUBIC YARD	\$42.860	29
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	CUBIC YARD	\$55.080	5
203.30	EARTH BORROW	CUBIC YARD	\$24.340	37
203.31	SAND BORROW	CUBIC YARD	\$39.860	22
203.32	GRANULAR BORROW	CUBIC YARD	\$38.730	9
203.35	GRAVEL FILTER FOR SLOPE STABILIZATION	CUBIC YARD	\$65.000	2
203.40	SHOULDER BERM REMOVAL	LINEAR FOOT	\$0.360	28
204.20	TRENCH EXCAVATION OF EARTH	CUBIC YARD	\$27.280	36
204.21	TRENCH EXCAVATION OF ROCK	CUBIC YARD	\$399.560	18
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CUBIC YARD	\$75.110	112
204.25	STRUCTURE EXCAVATION	CUBIC YARD	\$30.370	39
204.30	GRANULAR BACKFILL FOR STRUCTURES	CUBIC YARD	\$68.020	51
208.30	COFFERDAM EXCAVATION, EARTH	CUBIC YARD	\$51.280	5
208.35	COFFERDAM EXCAVATION, ROCK	CUBIC YARD	\$216.500	4
208.40	COFFERDAM	LUMP SUM	\$38,413.790	29
210.10	COARSE-MILLING, BITUMINOUS PAVEMENT	SQUARE YARD	\$2.220	67
210.12	FINE-MILLING, BITUMINOUS PAVEMENT	SQUARE YARD	\$1.160	26
213.10	MILLED RUMBLE STRIPS	LINEAR FOOT	\$0.310	32
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	CUBIC YARD	\$50.290	3
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CUBIC YARD	\$68.040	15
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	TON	\$21.020	13
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CUBIC YARD	\$48.470	54
310.20	FULL DEPTH RECLAMATION (FDR)	SQUARE YARD	\$2.770	2
401.10	AGGREGATE SURFACE COURSE	CUBIC YARD	\$63.430	23
402.12	AGGREGATE SHOULDERS	TON	\$38.050	26
402.13	AGGREGATE SHOULDERS, RAP	TON	\$28.030	37
404.65	EMULSIFIED ASPHALT	HUNDREDWEIGHT	\$20.700	89
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	29
406.29	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	16
406.30	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	9
406.31	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	9
406.35	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	TON	\$100.040	36

Vermont Agency of Transportation

2 Year Averaged Price List
September 2021 - September 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
406.36	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT, TYPE IVB	TON	\$337.160	5
406.38	HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES	SQUARE YARD	\$25.660	58
406.45	BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION	TON	\$213.330	39
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LUMP UNIT	\$1.000	89
407.15	BONDED WEARING COURSE	SQUARE YARD	\$5.620	8
407.16	POLYMER-MODIFIED EMULSIFIED ASPHALT	HUNDREDWEIGHT	\$31.090	8
410.10	MATERIAL TRANSFER VEHICLE	TON	\$1.580	30
417.10	BITUMINOUS CRACK SEALING	POUND	\$2.740	3
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	POUND	\$1.900	12
418.10	ASPHALTIC APPROACH MATERIAL	SQUARE FOOT	\$78.620	19
502.10	SHORING SUPERSTRUCTURE	LUMP SUM	\$116,683.600	15
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$4,166.190	11
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LUMP SUM	\$293,333.330	9
505.155	STEEL PILING, HP 12 X 63	LINEAR FOOT	\$32.670	2
505.16	STEEL PILING, HP 12 X 74	LINEAR FOOT	\$6.500	1
505.18	STEEL PILING, HP 14 X 89	LINEAR FOOT	\$20.500	1
505.19	STEEL PILING, HP 14 X 102	LINEAR FOOT	\$25.000	1
505.20	STEEL PILING, HP 14 X 117	LINEAR FOOT	\$136.160	3
505.45	DYNAMIC PILE LOADING TEST	EACH	\$9,409.090	9
506.50	STRUCTURAL STEEL, ROLLED BEAM	POUND	\$7.150	8
506.55	STRUCTURAL STEEL, PLATE GIRDER	POUND	\$4.420	12
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	POUND	\$4.870	2
506.60	STRUCTURAL STEEL	POUND	\$37.420	25
506.75	STRUCTURAL STEEL	LUMP SUM	\$25,257.400	5
507.11	REINFORCING STEEL, LEVEL I	POUND	\$2.350	52
507.12	REINFORCING STEEL, LEVEL II	POUND	\$2.440	17
507.13	REINFORCING STEEL, LEVEL III	POUND	\$5.260	3
507.16	DRILLING AND GROUTING DOWELS	LINEAR FOOT	\$52.650	27
507.19	MECHANICAL BAR CONNECTOR	EACH	\$119.110	16
508.15	SHEAR CONNECTORS	LUMP SUM	\$20,808.420	26
510.25	PRESTRESSED CONCRETE SOLID SLABS	LINEAR FOOT	\$1,000.000	2
514.10	WATER REPELLENT, SILANE	GALLON	\$146.510	52
516.10	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	LINEAR FOOT	\$148.340	48
516.11	BRIDGE EXPANSION JOINT, VERMONT	LINEAR FOOT	\$2,027.600	4
516.12	BRIDGE EXPANSION JOINT, FINGER PLATE	LINEAR FOOT	\$5,650.000	1
519.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SQUARE YARD	\$106.680	7
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SQUARE YARD	\$24.450	8
522.20	STRUCTURAL LUMBER AND TIMBER, UNTREATED	1000 FEET BOARD MEASURE	\$22,714.900	2
522.25	STRUCTURAL LUMBER AND TIMBER, TREATED	1000 FEET BOARD MEASURE	\$10,294.880	19
522.30	NONSTRUCTURAL LUMBER, UNTREATED	1000 FEET BOARD MEASURE	\$7,162.900	3
524.10	JOINT SEALER, HOT Poured	GALLON	\$33.000	1
524.11	JOINT SEALER, HOT Poured	LINEAR FOOT	\$29.950	14
524.21	JOINT SEALER, POLYURETHANE	LINEAR FOOT	\$51.580	2
525.10	REMOVAL OF EXISTING BRIDGE RAILING	LINEAR FOOT	\$27.090	8

Vermont Agency of Transportation

2 Year Averaged Price List
September 2021 - September 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	LINEAR FOOT	\$380.900	3
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	LINEAR FOOT	\$332.260	5
525.34	BRIDGE RAILING, GALVANIZED 4 RAIL BOX BEAM	LINEAR FOOT	\$500.000	1
525.41	BRIDGE RAILING, GALVANIZED HD STEEL BEAM/FASCIA MOUNTED	LINEAR FOOT	\$434.000	1
525.44	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	LINEAR FOOT	\$418.380	3
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	LINEAR FOOT	\$611.720	5
525.50	BRIDGE RAILING REPAIR, TYPE I	LINEAR FOOT	\$25.000	1
525.60	BRIDGE RAILING REPAIR, TYPE III	LINEAR FOOT	\$70.000	1
525.70	BRIDGE RAILING, CONCRETE F-SHAPE	LINEAR FOOT	\$340.000	1
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LUMP SUM	\$8,980.000	5
528.11	TWO-WAY TEMPORARY BRIDGE	LUMP SUM	\$699,250.000	4
528.12	TEMPORARY PEDESTRIAN BRIDGE	LUMP SUM	\$233,333.330	3
529.10	REMOVAL OF BRIDGE PAVEMENT	SQUARE YARD	\$43.940	5
529.15	REMOVAL OF STRUCTURE	EACH	\$244,100.000	20
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$142,588.260	48
529.25	REMOVAL OF CONCRETE OR MASONRY	CUBIC YARD	\$3,797.480	9
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$16,237.200	4
531.16	BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD	EACH	\$903.770	3
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$2,971.750	6
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$5,738.630	6
531.19	REMOVE AND REPLACE EXISTING ANCHOR BOLT	EACH	\$1,237.500	4
540.10	PRECAST CONCRETE STRUCTURE	LUMP SUM	\$201,280.210	46
541.22	CONCRETE, CLASS A	CUBIC YARD	\$2,160.230	4
541.25	CONCRETE, CLASS B	CUBIC YARD	\$1,526.750	15
541.30	CONCRETE, CLASS C	CUBIC YARD	\$860.930	13
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	CUBIC YARD	\$468.580	13
541.58	MORTAR, TYPE IV	CUBIC YARD	\$625.000	1
543.10	CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE	LUMP SUM	\$64,333.330	6
544.10	PREFABRICATED BRIDGE UNIT SUPERSTRUCTURE	LINEAR FOOT	\$3,575.000	1
546.10	PRE-EXCAVATION OF ABUTMENT PILES, EARTH	LINEAR FOOT	\$381.180	2
546.20	PRE-EXCAVATION OF ABUTMENT PILES, ROCK	LINEAR FOOT	\$4,750.000	1
580.10	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I	SQUARE YARD	\$576.560	8
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SQUARE YARD	\$1,029.320	7
580.12	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	CUBIC YARD	\$8,470.580	2
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SQUARE YARD	\$1,458.040	16
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SQUARE YARD	\$2,306.360	16
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CUBIC YARD	\$9,697.080	9
580.16	SURFACE PREPARATION FOR MEMBRANE	SQUARE FOOT	\$0.280	2
580.17	RAPID SETTING CONCRETE REPAIR MATERIAL	CUBIC FOOT	\$267.510	2
580.18	OVERHEAD AND VERTICAL CONCRETE REPAIR MATERIAL	CUBIC FOOT	\$817.000	3
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	CUBIC FOOT	\$150.940	31
601.0016	18" CSP .079 (2-2/3 X 1/2)	LINEAR FOOT	\$300.000	1
601.0025	24" CSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$150.000	1
601.0057	48" CSP .109 (2-2/3 X 1/2)	LINEAR FOOT	\$480.000	1

Vermont Agency of Transportation

2 Year Averaged Price List
September 2021 - September 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
601.0410	15" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$465.000	1
601.0415	18" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$213.510	2
601.0425	24" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$190.000	1
601.0436	30" PCCSP .079 (2-2/3 X 1/2)	LINEAR FOOT	\$250.000	1
601.0810	15" RCP CLASS III	LINEAR FOOT	\$185.000	1
601.0811	15" RCP CLASS IV	LINEAR FOOT	\$154.000	1
601.0816	18" RCP CLASS IV	LINEAR FOOT	\$290.000	1
601.0825	24" RCP CLASS III	LINEAR FOOT	\$500.000	1
601.0905	12" CPEP	LINEAR FOOT	\$135.900	4
601.0910	15" CPEP	LINEAR FOOT	\$93.010	4
601.0915	18" CPEP	LINEAR FOOT	\$108.660	9
601.0920	24" CPEP	LINEAR FOOT	\$161.800	5
601.2605	12" CPEP(SL)	LINEAR FOOT	\$120.000	1
601.2610	15" CPEP(SL)	LINEAR FOOT	\$72.020	5
601.2615	18" CPEP(SL)	LINEAR FOOT	\$89.060	20
601.2620	24" CPEP(SL)	LINEAR FOOT	\$100.920	11
601.2625	30" CPEP(SL)	LINEAR FOOT	\$99.220	6
601.2630	36" CPEP(SL)	LINEAR FOOT	\$137.130	5
601.2640	48" CPEP(SL)	LINEAR FOOT	\$162.850	2
601.6810	15" RCPES CLASS III	EACH	\$2,033.330	2
601.7010	15" CPEPES	EACH	\$827.220	2
601.7015	18" CPEPES	EACH	\$983.450	6
601.7020	24" CPEPES	EACH	\$1,206.880	4
601.7025	30" CPEPES	EACH	\$1,483.330	2
601.7030	36" CPEPES	EACH	\$1,375.000	1
601.99	RE-LAYING PIPE CULVERTS	LINEAR FOOT	\$60.000	1
601.995	CLEANING CULVERT PIPE, IN-PLACE [0 TO 24 IN., INCL.]	LINEAR FOOT	\$16.080	7
601.996	CLEANING CULVERT PIPE, IN-PLACE [GREATER THAN 24 IN.]	LINEAR FOOT	\$24.210	5
602.30	REPOINTING MASONRY	SQUARE YARD	\$352.500	2
602.35	REBUILT STONE MASONRY	CUBIC YARD	\$558.510	5
602.40	REPAIRING STONE MASONRY	SQUARE YARD	\$2,248.640	5
604.11	CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$6,600.000	1
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$5,268.620	11
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$6,513.630	16
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$7,102.170	10
604.22	SANITARY SEWER MANHOLE	EACH	\$7,750.000	2
604.30	PRECAST REINFORCED CONCRETE CURB DI WITH CAST IRON GRATE	EACH	\$10,000.000	3
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$1,025.150	36
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$1,382.490	25
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$1,447.490	19
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$1,753.380	10
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$964.220	15
604.46	CAST IRON GRATE WITH FRAME, TYPE B	EACH	\$2,225.000	3
604.47	CAST IRON GRATE WITH FRAME, TYPE D	EACH	\$1,883.750	4

Vermont Agency of Transportation

2 Year Averaged Price List
September 2021 - September 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
604.55	CAST IRON COVER WITH FRAME	EACH	\$1,000.000	1
604.56	CAST IRON COVER WITH FRAME, SEWER	EACH	\$1,500.000	1
605.10	UNDERDRAIN PIPE, 6 INCHES	LINEAR FOOT	\$31.130	10
605.11	UNDERDRAIN PIPE, 8 INCHES	LINEAR FOOT	\$45.000	1
605.20	UNDERDRAIN CARRIER PIPE, 6 INCHES	LINEAR FOOT	\$33.030	8
605.21	UNDERDRAIN CARRIER PIPE, 8 INCHES	LINEAR FOOT	\$30.000	1
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$379.480	5
607.10	ROADWAY PATROL MAINTENANCE	HOUR	\$893.050	1
608.10	BULLDOZER RENTAL, TYPE I	HOUR	\$130.000	1
608.15	POWER GRADER RENTAL	HOUR	\$58.260	27
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HOUR	\$81.800	49
608.26	ALL PURPOSE EXCAVATOR RENTAL, TYPE II	HOUR	\$222.400	9
608.30	POWER BROOM RENTAL, TYPE I	HOUR	\$29.790	38
608.31	POWER BROOM RENTAL, TYPE II	HOUR	\$64.260	39
608.32	POWER BROOM RENTAL, TYPE III	HOUR	\$145.300	3
608.37	TRUCK RENTAL	HOUR	\$65.650	45
608.40	LOADER RENTAL, TYPE I	HOUR	\$52.030	30
608.45	TRUCK-MOUNTED ATTENUATOR	HOUR	\$53.730	9
608.50	TRUCK-MOUNTED ATTENUATOR, AWW/PV	HOUR	\$12.660	16
609.10	DUST CONTROL WITH WATER	THOUSAND GALLONS	\$37.610	22
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	TON	\$586.180	14
613.05	STONE FILL, CULVERT LINING	CUBIC YARD	\$68.000	1
613.06	STONE FILL, STREAM BED MATERIAL	CUBIC YARD	\$81.600	27
613.10	STONE FILL, TYPE I	CUBIC YARD	\$67.570	57
613.11	STONE FILL, TYPE II	CUBIC YARD	\$96.660	34
613.12	STONE FILL, TYPE III	CUBIC YARD	\$57.650	11
613.13	STONE FILL, TYPE IV	CUBIC YARD	\$60.360	11
613.15	RIPRAP, HEAVY TYPE	CUBIC YARD	\$97.000	1
616.20	GRANITE SLOPE EDGING	LINEAR FOOT	\$94.850	3
616.21	VERTICAL GRANITE CURB	LINEAR FOOT	\$77.430	21
616.215	VERTICAL GRANITE CURB, MOUNTABLE	LINEAR FOOT	\$174.670	2
616.225	REPOINTING GRANITE BRIDGE CURB	GALLON	\$222.850	2
616.25	PRECAST REINFORCED CONCRETE CURB, TYPE A	LINEAR FOOT	\$72.000	1
616.26	PRECAST REINFORCED CONCRETE CURB, TYPE B	LINEAR FOOT	\$50.000	1
616.27	CAST-IN-PLACE CONCRETE CURB, TYPE A	LINEAR FOOT	\$54.000	1
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	LINEAR FOOT	\$74.250	20
616.305	BITUMINOUS CONCRETE CURB, TYPE A	LINEAR FOOT	\$12.290	5
616.315	BITUMINOUS CONCRETE CURB, TYPE B	LINEAR FOOT	\$47.500	1
616.35	TREATED TIMBER CURB	LINEAR FOOT	\$14.020	9
616.40	REMOVING AND RESETTING CURB	LINEAR FOOT	\$57.710	9
616.41	REMOVAL OF EXISTING CURB	LINEAR FOOT	\$13.240	21
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	TON	\$333.800	7
617.10	REMOVE AND RESET MAILBOX, SINGLE SUPPORT	EACH	\$145.020	17
617.12	REMOVE AND RESET MAILBOX, MULTIPLE SUPPORT	EACH	\$132.140	4

Vermont Agency of Transportation

2 Year Averaged Price List
September 2021 - September 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
617.15	REMOVE AND REPLACE MAILBOX, SINGLE SUPPORT	EACH	\$395.450	3
617.17	REMOVE AND REPLACE MAILBOX, MULTIPLE SUPPORT	EACH	\$320.000	1
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	SQUARE YARD	\$150.330	21
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH	SQUARE YARD	\$126.950	7
618.15	BITUMINOUS CONCRETE SIDEWALK	TON	\$289.610	3
618.30	DETECTABLE WARNING SURFACE	SQUARE FOOT	\$46.340	26
619.10	BOUNDARY MARKERS	EACH	\$1,650.000	1
619.17	YIELDING MARKER POSTS	EACH	\$60.840	20
619.20	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$600.000	1
620.11	CHAIN-LINK FENCE, 4 FEET	LINEAR FOOT	\$75.500	2
620.12	CHAIN-LINK FENCE, 6 FEET	LINEAR FOOT	\$48.000	1
620.13	CHAIN-LINK FENCE, 8 FEET	LINEAR FOOT	\$112.470	4
620.20	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 4 FEET	EACH	\$370.660	2
620.21	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 6 FEET	EACH	\$815.000	1
620.22	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 8 FEET	EACH	\$1,050.000	3
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	LINEAR FOOT	\$15.100	2
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$350.000	1
620.45	PLANK RAIL FENCE	LINEAR FOOT	\$26.000	1
620.50	REMOVING AND RESETTING FENCE	LINEAR FOOT	\$51.940	10
620.55	REMOVAL OF EXISTING FENCE	LINEAR FOOT	\$10.210	12
620.75	SNOW BARRIER FENCE	LINEAR FOOT	\$65.180	2
621.18	STEEL BACKED TIMBER GUARDRAIL	LINEAR FOOT	\$438.000	1
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	LINEAR FOOT	\$27.310	49
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LINEAR FOOT	\$31.350	11
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LINEAR FOOT	\$30.350	3
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	LINEAR FOOT	\$43.060	8
621.215	HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LINEAR FOOT	\$45.540	2
621.216	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LINEAR FOOT	\$50.000	1
621.217	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS	LINEAR FOOT	\$47.500	1
621.218	TRAFFIC BARRIER DELINEATOR	EACH	\$10.970	32
621.219	STEEL BEAM GUARDRAIL OFFSET BLOCK	EACH	\$11.720	27
621.30	BOX BEAM GUARDRAIL	LINEAR FOOT	\$84.860	4
621.50	MANUFACTURED TERMINAL SECTION, FLARED	EACH	\$2,736.660	21
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$2,960.830	18
621.53	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$453.750	2
621.56	ENERGY ABSORPTION ATTENUATOR, TEMPORARY	EACH	\$3,732.690	10
621.575	ENERGY ABSORPTION ATTENUATOR, PERMANENT	EACH	\$65,000.000	1
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$1,159.600	52
621.70	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE I	EACH	\$2,600.000	1
621.71	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE II	EACH	\$1,760.000	2
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$8,775.000	4
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$13,073.200	4
621.73	GUARDRAIL APPROACH SECTION, GALVANIZED 4 RAIL BOX BEAM	EACH	\$19,500.000	1
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$2,840.000	4

Vermont Agency of Transportation

2 Year Averaged Price List
September 2021 - September 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
621.738	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM W/ 8FT POSTS	EACH	\$4,600.000	1
621.747	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-3	EACH	\$5,750.000	1
621.748	GUARDRAIL APPROACH SECTION TO CONC COMB BRIDGE RAILING TL-3	EACH	\$7,416.660	3
621.75	REMOVE AND RESET GUARDRAIL	LINEAR FOOT	\$12.900	12
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$50.300	29
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$197.650	30
621.79	ADJUST HEIGHT OF GUARDRAIL	LINEAR FOOT	\$6.100	25
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	LINEAR FOOT	\$0.960	60
621.81	REMOVAL AND DISPOSAL OF GUIDE POSTS	EACH	\$25.000	1
621.85	GUIDE POSTS	EACH	\$210.000	1
621.90	TEMPORARY TRAFFIC BARRIER	LINEAR FOOT	\$41.080	16
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	LINEAR FOOT	\$10.570	13
622.10	INSULATION BOARD	1000 FEET BOARD MEASURE	\$558.740	6
625.10	SLEEVES FOR UTILITIES	LINEAR FOOT	\$169.440	2
628.28	DUCTILE IRON SEWER PIPE, CEMENT-LINED	LINEAR FOOT	\$192.000	1
628.35	PVC SEWER PIPE	LINEAR FOOT	\$75.580	6
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LUMP SUM	\$17,133.330	3
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$160.700	20
629.23	SEAMLESS COPPER WATER TUBE	LINEAR FOOT	\$110.960	5
629.24	DUCTILE IRON WATER PIPE, CEMENT-LINED	LINEAR FOOT	\$257.540	11
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$2,287.500	4
629.27	GATE VALVE WITH VALVE BOX	EACH	\$4,284.870	13
629.28	HYDRANT	EACH	\$8,516.660	6
629.29	RELOCATE HYDRANT	EACH	\$5,700.000	3
629.30	REMOVE HYDRANT	EACH	\$1,933.330	4
629.35	TAPPING SLEEVE AND VALVE WITH VALVE BOX	EACH	\$8,500.000	1
629.39	CORPORATION STOP	EACH	\$1,308.570	6
629.40	EXPANSION ASSEMBLY	EACH	\$5,000.000	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LUMP SUM	\$75,940.000	6
629.54	CRUSHED STONE BEDDING	TON	\$53.840	8
630.10	UNIFORMED TRAFFIC OFFICERS	HOURLY	\$71.800	108
630.15	FLAGGERS	HOURLY	\$41.100	118
631.10	FIELD OFFICE, ENGINEERS	LUMP SUM	\$25,288.130	117
631.16	TESTING EQUIPMENT, CONCRETE	LUMP SUM	\$1,204.420	74
631.17	TESTING EQUIPMENT, BITUMINOUS	LUMP SUM	\$844.970	96
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS	LUMP SUM	\$1,940.370	10
631.19	TESTING EQUIPMENT, GROUT	LUMP SUM	\$1,001.910	34
631.26	FIELD OFFICE COMMUNICATIONS (N.A.B.I.)	DOLLAR	\$1.000	107
632.10	RAILROAD FLAGGERS (N.A.B.I.)	DOLLAR	\$1.000	18
633.10	CPM SCHEDULE	EACH	\$1,051.500	73
634.10	EMPLOYEE TRAINEESHIP	HOURLY	\$38.600	32
635.11	MOBILIZATION/DEMOBILIZATION	LUMP SUM	\$377,969.770	150
641.10	TRAFFIC CONTROL	LUMP SUM	\$131,927.770	18
641.11	TRAFFIC CONTROL, ALL-INCLUSIVE	LUMP SUM	\$263,620.780	137

Vermont Agency of Transportation

2 Year Averaged Price List
September 2021 - September 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$6,515.440	98
641.16	PORTABLE ARROW BOARD	EACH	\$3,504.540	10
641.17	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$74.950	3
641.18	PORTABLE ARROW BOARD RENTAL	DAY	\$55.000	2
646.201	4 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.070	26
646.2111	4 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.070	27
646.2141	6 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.130	8
646.2151	6 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.130	8
646.221	8 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.750	9
646.231	8 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.500	4
646.241	12 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.500	11
646.251	12 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.770	3
646.261	24 INCH STOP BAR, WATERBORNE PAINT	LINEAR FOOT	\$3.410	9
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$27.040	11
646.311	CROSSWALK MARKING, WATERBORNE PAINT	LINEAR FOOT	\$9.610	9
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$365.210	8
646.402	DURABLE 4 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$3.670	2
646.403	DURABLE 4 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$0.950	42
646.404	DURABLE 4 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$2.880	16
646.406	DURABLE 4 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$4.580	3
646.4071	DURABLE 4 INCH WHITE LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$7.360	2
646.412	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$3.650	3
646.413	DURABLE 4 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$0.950	42
646.414	DURABLE 4 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$2.800	17
646.416	DURABLE 4 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$4.350	3
646.4171	DURABLE 4 INCH YELLOW LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$6.780	2
646.422	DURABLE 6 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$6.000	1
646.423	DURABLE 6 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$1.030	21
646.424	DURABLE 6 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$1.350	6
646.426	DURABLE 6 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$3.000	1
646.4271	DURABLE 6 INCH WHITE LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$9.000	1
646.433	DURABLE 6 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$1.020	18
646.434	DURABLE 6 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$3.830	3
646.436	DURABLE 6 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$3.000	1
646.442	DURABLE 8 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$11.000	1
646.443	DURABLE 8 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$6.100	20
646.444	DURABLE 8 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$5.590	3
646.446	DURABLE 8 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$20.000	1
646.452	DURABLE 8 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$11.000	1
646.453	DURABLE 8 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$5.600	15
646.454	DURABLE 8 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$11.130	2
646.456	DURABLE 8 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$11.720	2
646.463	DURABLE 12 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$4.850	12
646.464	DURABLE 12 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$13.000	1

Vermont Agency of Transportation

2 Year Averaged Price List
September 2021 - September 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
646.466	DURABLE 12 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$11.000	1
646.473	DURABLE 12 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$8.560	2
646.482	DURABLE 24 INCH STOP BAR, THERMOPLASTIC	LINEAR FOOT	\$20.280	4
646.483	DURABLE 24 INCH STOP BAR, EPOXY PAINT	LINEAR FOOT	\$15.250	28
646.484	DURABLE 24 INCH STOP BAR, POLYUREA	LINEAR FOOT	\$12.290	20
646.486	DURABLE 24 INCH STOP BAR, RECESSED POLYUREA	LINEAR FOOT	\$24.680	4
646.4871	DURABLE 24 INCH STOP BAR, RECESSED TYPE A TAPE	LINEAR FOOT	\$38.960	2
646.488	DURABLE 24 INCH STOP BAR, RECESSED THERMOPLASTIC	LINEAR FOOT	\$22.380	2
646.492	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$118.480	4
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$152.290	30
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$142.360	24
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$447.180	4
646.4971	DURABLE LETTER OR SYMBOL, RECESSED TYPE A TAPE	EACH	\$500.000	1
646.498	DURABLE LETTER OR SYMBOL, RECESSED THERMOPLASTIC	EACH	\$421.800	3
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	LINEAR FOOT	\$32.920	2
646.503	DURABLE CROSSWALK MARKING, EPOXY PAINT	LINEAR FOOT	\$21.980	11
646.504	DURABLE CROSSWALK MARKING, POLYUREA	LINEAR FOOT	\$21.730	12
646.506	DURABLE CROSSWALK MARKING, RECESSED POLYUREA	LINEAR FOOT	\$26.500	1
646.5071	DURABLE CROSSWALK MARKING, RECESSED TYPE A TAPE	LINEAR FOOT	\$156.770	2
646.508	DURABLE CROSSWALK MARKING, RECESSED THERMOPLASTIC	LINEAR FOOT	\$60.000	1
646.513	DURABLE RAILROAD CROSSING SYMBOL, EPOXY PAINT	EACH	\$796.810	4
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$1,228.330	3
646.5171	DURABLE RAILROAD CROSSING SYMBOL, RECESSED TYPE A TAPE	EACH	\$2,200.000	1
646.600	TEMPORARY 4 INCH WHITE LINE	LINEAR FOOT	\$0.670	11
646.6012	TEMPORARY 4 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$3.450	1
646.602	TEMPORARY 4 INCH WHITE LINE, PAINT	LINEAR FOOT	\$0.190	36
646.610	TEMPORARY 4 INCH YELLOW LINE	LINEAR FOOT	\$0.630	11
646.612	TEMPORARY 4 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$0.190	36
646.620	TEMPORARY 6 INCH WHITE LINE	LINEAR FOOT	\$2.360	6
646.6212	TEMPORARY 6 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$1.780	7
646.622	TEMPORARY 6 INCH WHITE LINE, PAINT	LINEAR FOOT	\$0.230	18
646.630	TEMPORARY 6 INCH YELLOW LINE	LINEAR FOOT	\$5.760	4
646.6312	TEMPORARY 6 INCH YELLOW LINE, TYPE C TAPE	LINEAR FOOT	\$3.000	1
646.632	TEMPORARY 6 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$0.230	15
646.640	TEMPORARY 8 INCH WHITE LINE	LINEAR FOOT	\$2.250	2
646.642	TEMPORARY 8 INCH WHITE LINE, PAINT	LINEAR FOOT	\$2.620	15
646.650	TEMPORARY 8 INCH YELLOW LINE	LINEAR FOOT	\$2.930	3
646.652	TEMPORARY 8 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$2.480	8
646.662	TEMPORARY 12 INCH WHITE LINE, PAINT	LINEAR FOOT	\$1.560	11
646.672	TEMPORARY 12 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$3.070	2
646.680	TEMPORARY 24 INCH STOP BAR	LINEAR FOOT	\$6.080	6
646.6812	TEMPORARY 24 INCH STOP BAR, TYPE C TAPE	LINEAR FOOT	\$46.000	1
646.682	TEMPORARY 24 INCH STOP BAR, PAINT	LINEAR FOOT	\$5.020	41
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$50.400	5

Vermont Agency of Transportation

2 Year Averaged Price List
September 2021 - September 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$43.070	37
646.702	TEMPORARY CROSSWALK MARKING, PAINT	LINEAR FOOT	\$8.760	19
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$512.760	6
646.76	LINE STRIPING TARGETS	EACH	\$0.590	50
646.81	PAINTED CURB	LINEAR FOOT	\$2.300	7
646.82	PAINTED ISLAND	SQUARE FOOT	\$3.000	2
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SQUARE FOOT	\$1.130	17
646.86	PAVEMENT MARKING MASK	SQUARE FOOT	\$7.180	2
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SQUARE YARD	\$2.010	21
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SQUARE YARD	\$4.630	11
649.31	GEOTEXTILE UNDER STONE FILL	SQUARE YARD	\$3.090	33
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SQUARE YARD	\$2.100	3
649.61	GEOTEXTILE FOR FILTER CURTAIN	SQUARE YARD	\$42.470	15
651.15	SEED	POUND	\$11.980	115
651.16	WILDFLOWER SEED	POUND	\$67.350	4
651.17	SEED, WINTER RYE	POUND	\$8.200	7
651.18	FERTILIZER	POUND	\$4.310	109
651.20	AGRICULTURAL LIMESTONE	TON	\$778.180	109
651.35	TOPSOIL	CUBIC YARD	\$46.430	102
651.40	GRUBBING MATERIAL	SQUARE YARD	\$13.150	43
653.01	EPSC PLAN	LUMP SUM	\$3,685.760	75
653.02	MONITORING EPSC PLAN	HOURLY	\$52.070	63
653.03	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LUMP UNIT	\$4,328.140	76
653.10	HAY MULCH	TON	\$1,240.380	91
653.12	STRAW MULCH	TON	\$1,095.010	15
653.20	ROLLED EROSION CONTROL PRODUCT, TYPE I	SQUARE YARD	\$2.750	87
653.21	ROLLED EROSION CONTROL PRODUCT, TYPE II	SQUARE YARD	\$7.000	1
653.25	CHECK DAM, TYPE I	CUBIC YARD	\$89.870	19
653.35	STABILIZED CONSTRUCTION ENTRANCE	CUBIC YARD	\$71.480	52
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$182.390	20
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$229.800	22
653.42	INLET PROTECTION DEVICE, TYPE III	CUBIC YARD	\$95.600	14
653.45	FILTER BAG	EACH	\$984.000	24
653.475	SILT FENCE, TYPE I	LINEAR FOOT	\$4.370	34
653.476	SILT FENCE, TYPE II	LINEAR FOOT	\$6.890	48
653.50	BARRIER FENCE	LINEAR FOOT	\$2.320	51
653.55	PROJECT DEMARCATION FENCE	LINEAR FOOT	\$1.620	50
653.60	EROSION LOG	LINEAR FOOT	\$3.130	17
656.16	DECIDUOUS SEEDLINGS	EACH	\$114.590	9
656.20	EVERGREEN TREES	EACH	\$478.460	10
656.25	EVERGREEN SHRUBS	EACH	\$103.810	3
656.30	DECIDUOUS TREES	EACH	\$733.170	36
656.35	DECIDUOUS SHRUBS	EACH	\$123.780	48
656.41	PERENNIALS	EACH	\$84.000	7

Vermont Agency of Transportation

2 Year Averaged Price List
September 2021 - September 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
656.65	LANDSCAPE WATERING	THOUSAND GALLONS	\$44.260	10
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	CUBIC YARD	\$79.660	9
656.85	TREE PROTECTION	LUMP SUM	\$3,840.780	14
675.20	TRAFFIC SIGN, TYPE A	SQUARE FOOT	\$19.150	57
675.21	TRAFFIC SIGN, TYPE B	SQUARE FOOT	\$26.470	8
675.31	W-SHAPE STEEL SIGN POST	POUND	\$4.510	3
675.33	TUBULAR STEEL SIGN POST	POUND	\$5.930	11
675.341	SQUARE TUBE SIGN POST AND ANCHOR	LINEAR FOOT	\$17.200	62
675.35	SOIL BEARING SLIP BASE	EACH	\$314.170	5
675.41	FOUNDATION FOR W-SHAPE STEEL POST, 24 INCH DIAMETER	EACH	\$2,517.070	3
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$1,750.200	11
675.50	REMOVING SIGNS	EACH	\$24.860	70
675.60	RESETTING SIGNS	EACH	\$55.500	50
675.61	SETTING SALVAGED POSTS	EACH	\$220.000	1
676.10	DELINEATOR WITH STEEL POST	EACH	\$104.290	55
676.12	REMOVAL OF EXISTING DELINEATOR AND POST	EACH	\$1.480	42
676.20	DELINEATOR WITH FLEXIBLE POST	EACH	\$392.510	2
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$281,000.000	2
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$7,000.000	2
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$159,627.530	25
678.21	ELECTRICAL CONDUIT	LINEAR FOOT	\$29.110	9
678.22	VEHICLE LOOP DETECTOR	LINEAR FOOT	\$37.620	1
678.23	WIRED CONDUIT	LINEAR FOOT	\$20.950	21
678.25	PULL BOX, STANDARD	EACH	\$12,750.000	2
678.26	JUNCTION BOX	EACH	\$4,910.000	2
678.30	ELECTRICAL CONDUIT SLEEVE	LINEAR FOOT	\$106.630	8
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$41,359.540	19
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$8,322.460	12
679.24	REMOVE STREET LIGHT ASSEMBLY	EACH	\$1,800.000	3
679.25	REMOVE AND RESET LIGHT POLE	EACH	\$6,250.000	1
679.46	STREET LIGHT ASSEMBLY	EACH	\$6,107.190	4
679.47	BRACKET ARM	EACH	\$782.950	8
679.50	LUMINAIRE	EACH	\$1,342.680	8
679.54	STREET LIGHTING CONTROL DEVICE	EACH	\$1,916.660	3
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$8,460.000	5
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LUMP UNIT	\$1.000	38
900.600	SPECIAL PROVISION	ACRE	\$8,800.000	1
900.608	SPECIAL PROVISION	CUBIC YARD	\$176.430	95
900.610	SPECIAL PROVISION	DAY	\$410.000	5
900.615	SPECIAL PROVISION	DOLLAR	\$1.170	66
900.620	SPECIAL PROVISION	EACH	\$823.840	245
900.625	SPECIAL PROVISION	GALLON	\$38.830	17
900.630	SPECIAL PROVISION	HOUR	\$776.130	6
900.635	SPECIAL PROVISION	POUND	\$1.170	22

Vermont Agency of Transportation

2 Year Averaged Price List
September 2021 - September 2023
Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
900.640	SPECIAL PROVISION	LINEAR FOOT	\$30.530	212
900.645	SPECIAL PROVISION	LUMP SUM	\$199,395.320	318
900.650	SPECIAL PROVISION	LUMP UNIT	\$1.590	100
900.670	SPECIAL PROVISION	SQUARE FOOT	\$8.260	75
900.675	SPECIAL PROVISION	SQUARE YARD	\$7.570	62
900.680	SPECIAL PROVISION	TON	\$120.510	94
900.683	SPECIAL PROVISION	HUNDREDWEIGHT	\$3.460	12