

Vermont Agency of Transportation

5 Year Averaged Price List

June 2019 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LUMP SUM	\$26,758.900	193
201.11	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	ACRE	\$69,442.620	3
201.15	REMOVING MEDIUM TREES	EACH	\$744.160	7
201.16	REMOVING LARGE TREES	EACH	\$1,400.000	3
201.20	REMOVING MEDIUM STUMPS	EACH	\$241.840	3
201.30	THINNING AND TRIMMING	ACRE	\$11,991.410	7
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$149.850	35
202.10	DEMOLITION AND DISPOSAL OF BUILDING	EACH	\$75,000.000	1
203.15	COMMON EXCAVATION	CUBIC YARD	\$14.790	179
203.16	SOLID ROCK EXCAVATION	CUBIC YARD	\$70.580	56
203.17	UNCLASSIFIED EXCAVATION	CUBIC YARD	\$15.680	14
203.20	MUCK EXCAVATION	CUBIC YARD	\$20.000	1
203.25	CHANNEL EXCAVATION OF EARTH	CUBIC YARD	\$31.580	4
203.26	CHANNEL EXCAVATION OF ROCK	CUBIC YARD	\$32.770	4
203.27	UNCLASSIFIED CHANNEL EXCAVATION	CUBIC YARD	\$35.880	68
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	CUBIC YARD	\$40.000	20
203.30	EARTH BORROW	CUBIC YARD	\$14.800	92
203.31	SAND BORROW	CUBIC YARD	\$28.820	48
203.32	GRANULAR BORROW	CUBIC YARD	\$39.900	30
203.35	GRAVEL FILTER FOR SLOPE STABILIZATION	CUBIC YARD	\$44.180	3
203.40	SHOULDER BERM REMOVAL	LINEAR FOOT	\$0.330	60
204.20	TRENCH EXCAVATION OF EARTH	CUBIC YARD	\$21.050	92
204.21	TRENCH EXCAVATION OF ROCK	CUBIC YARD	\$180.710	51
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CUBIC YARD	\$75.010	254
204.25	STRUCTURE EXCAVATION	CUBIC YARD	\$33.170	90
204.30	GRANULAR BACKFILL FOR STRUCTURES	CUBIC YARD	\$60.890	121
205.20	DRILLING AND BLASTING OF SOLID ROCK SUBGRADE	SQUARE YARD	\$50.000	1
208.30	COFFERDAM EXCAVATION, EARTH	CUBIC YARD	\$49.870	8
208.35	COFFERDAM EXCAVATION, ROCK	CUBIC YARD	\$217.490	5
208.40	COFFERDAM	LUMP SUM	\$43,871.790	39
210.10	COARSE-MILLING, BITUMINOUS PAVEMENT	SQUARE YARD	\$2.440	145
210.12	FINE-MILLING, BITUMINOUS PAVEMENT	SQUARE YARD	\$1.200	54
213.10	MILLED RUMBLE STRIPS	LINEAR FOOT	\$0.370	77
301.15	SUBBASE OF GRAVEL	CUBIC YARD	\$42.990	4
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	CUBIC YARD	\$50.570	7
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CUBIC YARD	\$58.470	36
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	TON	\$21.050	43
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CUBIC YARD	\$39.720	116
310.20	FULL DEPTH RECLAMATION (FDR)	SQUARE YARD	\$1.620	11
401.10	AGGREGATE SURFACE COURSE	CUBIC YARD	\$48.260	51
402.12	AGGREGATE SHOULDERS	TON	\$34.970	55
402.13	AGGREGATE SHOULDERS, RAP	TON	\$29.990	73
403.12	AGGREGATE SHOULDERS, RAP WITH RAS	TON	\$28.880	7
404.65	EMULSIFIED ASPHALT	HUNDREDWEIGHT	\$22.160	196

Vermont Agency of Transportation

5 Year Averaged Price List

June 2019 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	77
406.29	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	47
406.30	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	29
406.31	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LUMP UNIT	\$1.000	31
406.35	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	TON	\$95.870	96
406.36	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT, TYPE IVB	TON	\$189.610	11
406.38	HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES	SQUARE YARD	\$26.210	116
406.45	BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION	TON	\$195.170	88
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LUMP UNIT	\$5.070	202
407.15	BONDED WEARING COURSE	SQUARE YARD	\$5.570	16
407.16	POLYMER-MODIFIED EMULSIFIED ASPHALT	HUNDREDWEIGHT	\$28.990	16
410.10	MATERIAL TRANSFER VEHICLE	TON	\$1.650	70
417.10	BITUMINOUS CRACK SEALING	POUND	\$2.650	7
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	POUND	\$1.960	25
418.10	ASPHALTIC APPROACH MATERIAL	SQUARE FOOT	\$73.930	49
501.38	HIGH PERFORMANCE CONCRETE, CLASS PCS	CUBIC YARD	\$300.000	1
501.39	HIGH PERFORMANCE CONCRETE, CLASS SCC	CUBIC YARD	\$540.000	1
502.10	SHORING SUPERSTRUCTURE	LUMP SUM	\$154,114.470	21
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$5,230.580	17
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LUMP SUM	\$176,959.000	20
505.155	STEEL PILING, HP 12 X 63	LINEAR FOOT	\$41.300	4
505.16	STEEL PILING, HP 12 X 74	LINEAR FOOT	\$40.310	2
505.165	STEEL PILING, HP 12 X 84	LINEAR FOOT	\$80.950	2
505.18	STEEL PILING, HP 14 X 89	LINEAR FOOT	\$37.000	3
505.19	STEEL PILING, HP 14 X 102	LINEAR FOOT	\$93.520	3
505.20	STEEL PILING, HP 14 X 117	LINEAR FOOT	\$175.840	5
505.35	PERMANENT STEEL SHEET PILING	SQUARE FOOT	\$42.630	3
505.45	DYNAMIC PILE LOADING TEST	EACH	\$7,179.260	17
506.50	STRUCTURAL STEEL, ROLLED BEAM	POUND	\$5.690	15
506.55	STRUCTURAL STEEL, PLATE GIRDER	POUND	\$4.160	22
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	POUND	\$4.870	2
506.60	STRUCTURAL STEEL	POUND	\$34.520	41
506.75	STRUCTURAL STEEL	LUMP SUM	\$19,742.310	16
507.11	REINFORCING STEEL, LEVEL I	POUND	\$2.150	110
507.12	REINFORCING STEEL, LEVEL II	POUND	\$2.410	32
507.13	REINFORCING STEEL, LEVEL III	POUND	\$3.820	5
507.16	DRILLING AND GROUTING DOWELS	LINEAR FOOT	\$49.940	47
507.19	MECHANICAL BAR CONNECTOR	EACH	\$111.170	24
508.15	SHEAR CONNECTORS	LUMP SUM	\$21,277.030	51
509.10	LONGITUDINAL DECK GROOVING	SQUARE YARD	\$30.000	1
510.24	GROUTING SHEAR KEYS	LINEAR FOOT	\$18.000	1
510.25	PRESTRESSED CONCRETE SOLID SLABS	LINEAR FOOT	\$666.430	4
510.26	PRESTRESSED CONCRETE NEXT D BEAMS	LINEAR FOOT	\$718.000	1
514.10	WATER REPELLENT, SILANE	GALLON	\$126.720	107

Vermont Agency of Transportation

5 Year Averaged Price List

June 2019 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
516.10	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	LINEAR FOOT	\$147.390	104
516.11	BRIDGE EXPANSION JOINT, VERMONT	LINEAR FOOT	\$2,027.600	4
516.12	BRIDGE EXPANSION JOINT, FINGER PLATE	LINEAR FOOT	\$2,995.500	4
519.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SQUARE YARD	\$105.960	8
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SQUARE YARD	\$22.940	14
522.20	STRUCTURAL LUMBER AND TIMBER, UNTREATED	1000 FEET BOARD MEASURE	\$22,714.900	2
522.25	STRUCTURAL LUMBER AND TIMBER, TREATED	1000 FEET BOARD MEASURE	\$9,785.350	24
522.30	NONSTRUCTURAL LUMBER, UNTREATED	1000 FEET BOARD MEASURE	\$7,162.900	3
524.10	JOINT SEALER, HOT Poured	GALLON	\$33.000	1
524.11	JOINT SEALER, HOT Poured	LINEAR FOOT	\$14.730	28
524.21	JOINT SEALER, POLYURETHANE	LINEAR FOOT	\$41.860	3
525.10	REMOVAL OF EXISTING BRIDGE RAILING	LINEAR FOOT	\$18.530	15
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	LINEAR FOOT	\$270.580	7
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	LINEAR FOOT	\$325.350	10
525.34	BRIDGE RAILING, GALVANIZED 4 RAIL BOX BEAM	LINEAR FOOT	\$500.000	1
525.41	BRIDGE RAILING, GALVANIZED HD STEEL BEAM/FASCIA MOUNTED	LINEAR FOOT	\$341.890	2
525.44	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	LINEAR FOOT	\$317.550	7
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	LINEAR FOOT	\$553.390	10
525.50	BRIDGE RAILING REPAIR, TYPE I	LINEAR FOOT	\$25.000	1
525.55	BRIDGE RAILING REPAIR, TYPE II	LINEAR FOOT	\$51.230	2
525.60	BRIDGE RAILING REPAIR, TYPE III	LINEAR FOOT	\$56.210	4
525.70	BRIDGE RAILING, CONCRETE F-SHAPE	LINEAR FOOT	\$365.670	3
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LUMP SUM	\$15,271.420	7
528.10	ONE-WAY TEMPORARY BRIDGE	LUMP SUM	\$300,000.000	1
528.11	TWO-WAY TEMPORARY BRIDGE	LUMP SUM	\$699,250.000	4
528.12	TEMPORARY PEDESTRIAN BRIDGE	LUMP SUM	\$183,666.660	6
529.10	REMOVAL OF BRIDGE PAVEMENT	SQUARE YARD	\$28.280	9
529.15	REMOVAL OF STRUCTURE	EACH	\$150,454.180	51
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$142,668.080	101
529.25	REMOVAL OF CONCRETE OR MASONRY	CUBIC YARD	\$2,551.020	11
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$12,248.470	5
531.16	BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD	EACH	\$773.840	4
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$2,591.610	13
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$5,850.260	16
531.19	REMOVE AND REPLACE EXISTING ANCHOR BOLT	EACH	\$426.150	5
540.10	PRECAST CONCRETE STRUCTURE	LUMP SUM	\$220,013.030	100
541.21	CONCRETE, CLASS AA	CUBIC YARD	\$905.000	1
541.22	CONCRETE, CLASS A	CUBIC YARD	\$1,354.280	11
541.25	CONCRETE, CLASS B	CUBIC YARD	\$1,559.680	34
541.30	CONCRETE, CLASS C	CUBIC YARD	\$755.590	22
541.31	CONCRETE, CLASS D	CUBIC YARD	\$750.000	1
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	CUBIC YARD	\$463.520	28
541.58	MORTAR, TYPE IV	CUBIC YARD	\$625.000	1
543.10	CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE	LUMP SUM	\$60,725.000	20

Vermont Agency of Transportation

5 Year Averaged Price List

June 2019 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
544.10	PREFABRICATED BRIDGE UNIT SUPERSTRUCTURE	LINEAR FOOT	\$3,575.000	1
546.10	PRE-EXCAVATION OF ABUTMENT PILES, EARTH	LINEAR FOOT	\$400.250	4
546.20	PRE-EXCAVATION OF ABUTMENT PILES, ROCK	LINEAR FOOT	\$2,428.330	2
580.10	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I	SQUARE YARD	\$598.710	11
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SQUARE YARD	\$723.440	13
580.12	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	CUBIC YARD	\$5,165.560	4
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SQUARE YARD	\$1,484.920	27
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SQUARE YARD	\$2,392.750	26
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CUBIC YARD	\$10,158.730	17
580.16	SURFACE PREPARATION FOR MEMBRANE	SQUARE FOOT	\$0.400	4
580.17	RAPID SETTING CONCRETE REPAIR MATERIAL	CUBIC FOOT	\$264.540	5
580.18	OVERHEAD AND VERTICAL CONCRETE REPAIR MATERIAL	CUBIC FOOT	\$789.450	5
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	CUBIC FOOT	\$168.940	72
580.21	POLYMER CONCRETE REPAIR MATERIAL	CUBIC YARD	\$10,666.660	2
601.0015	18" CSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$189.000	1
601.0016	18" CSP .079 (2-2/3 X 1/2)	LINEAR FOOT	\$300.000	1
601.0025	24" CSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$104.990	4
601.0036	30" CSP .079 (2-2/3 X 1/2)	LINEAR FOOT	\$95.000	1
601.0046	36" CSP .079 (2-2/3 X 1/2)	LINEAR FOOT	\$203.790	1
601.0052	42" CSP .109 (2-2/3 X 1/2)	LINEAR FOOT	\$139.000	1
601.0057	48" CSP .109 (2-2/3 X 1/2)	LINEAR FOOT	\$480.000	1
601.0215	18" CAAP .060 (2-2/3 X 1/2)	LINEAR FOOT	\$195.000	1
601.0236	30" CAAP .075 (2-2/3 X 1/2)	LINEAR FOOT	\$300.000	1
601.0405	12" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$230.000	1
601.0410	15" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$102.630	3
601.0415	18" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$69.750	8
601.0425	24" PCCSP .064 (2-2/3 X 1/2)	LINEAR FOOT	\$146.110	6
601.0436	30" PCCSP .079 (2-2/3 X 1/2)	LINEAR FOOT	\$128.200	3
601.0437	30" PCCSP .109 (2-2/3 X 1/2)	LINEAR FOOT	\$186.500	2
601.0810	15" RCP CLASS III	LINEAR FOOT	\$219.460	4
601.0811	15" RCP CLASS IV	LINEAR FOOT	\$209.110	3
601.0815	18" RCP CLASS III	LINEAR FOOT	\$198.620	8
601.0816	18" RCP CLASS IV	LINEAR FOOT	\$98.860	2
601.0817	18" RCP CLASS V	LINEAR FOOT	\$51.780	2
601.0825	24" RCP CLASS III	LINEAR FOOT	\$352.380	5
601.0826	24" RCP CLASS IV	LINEAR FOOT	\$120.000	1
601.0835	30" RCP CLASS III	LINEAR FOOT	\$223.040	2
601.0845	36" RCP CLASS III	LINEAR FOOT	\$220.000	1
601.0850	42" RCP CLASS III	LINEAR FOOT	\$160.000	1
601.0905	12" CPEP	LINEAR FOOT	\$78.610	7
601.0910	15" CPEP	LINEAR FOOT	\$63.190	10
601.0915	18" CPEP	LINEAR FOOT	\$53.320	16
601.0920	24" CPEP	LINEAR FOOT	\$87.850	9
601.2603	8" CPEP(SL)	LINEAR FOOT	\$23.390	3

Vermont Agency of Transportation

5 Year Averaged Price List

June 2019 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
601.2605	12" CPEP(SL)	LINEAR FOOT	\$125.220	7
601.2610	15" CPEP(SL)	LINEAR FOOT	\$62.690	9
601.2615	18" CPEP(SL)	LINEAR FOOT	\$75.160	40
601.2620	24" CPEP(SL)	LINEAR FOOT	\$106.050	21
601.2625	30" CPEP(SL)	LINEAR FOOT	\$106.540	14
601.2630	36" CPEP(SL)	LINEAR FOOT	\$109.780	11
601.2635	42" CPEP(SL)	LINEAR FOOT	\$50.000	1
601.2640	48" CPEP(SL)	LINEAR FOOT	\$162.850	2
601.2645	54" CPEP(SL)	LINEAR FOOT	\$201.570	1
601.2650	60" CPEP(SL)	LINEAR FOOT	\$201.570	1
601.6015	18" CSPES .064 (2-2/3 X 1/2)	EACH	\$525.000	1
601.6025	24" CSPES .064 (2-2/3 X 1/2)	EACH	\$525.000	1
601.6225	24" CAAPES .060 (2-2/3 X 1/2)	EACH	\$1,500.000	1
601.6236	30" CAAPES .075 (2-2/3 X 1/2)	EACH	\$1,579.000	2
601.6810	15" RCPES CLASS III	EACH	\$2,033.330	2
601.6815	18" RCPES CLASS III	EACH	\$1,526.660	2
601.7005	12" CPEPES	EACH	\$250.000	1
601.7010	15" CPEPES	EACH	\$656.780	5
601.7015	18" CPEPES	EACH	\$505.720	13
601.7020	24" CPEPES	EACH	\$941.690	6
601.7025	30" CPEPES	EACH	\$1,616.660	3
601.7030	36" CPEPES	EACH	\$1,712.500	2
601.99	RE-LAYING PIPE CULVERTS	LINEAR FOOT	\$106.590	4
601.995	CLEANING CULVERT PIPE, IN-PLACE [0 TO 24 IN., INCL.]	LINEAR FOOT	\$17.730	23
601.996	CLEANING CULVERT PIPE, IN-PLACE [GREATER THAN 24 IN.]	LINEAR FOOT	\$55.510	14
602.30	REPOINTING MASONRY	SQUARE YARD	\$312.070	6
602.35	REBUILT STONE MASONRY	CUBIC YARD	\$553.310	10
602.40	REPAIRING STONE MASONRY	SQUARE YARD	\$2,110.720	11
604.11	CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$6,600.000	1
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$5,286.040	29
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$5,327.970	32
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$7,043.970	19
604.22	SANITARY SEWER MANHOLE	EACH	\$6,419.160	5
604.25	PRECAST REINFORCED CONCRETE PIPE DI WITH CAST IRON GRATE	EACH	\$3,200.000	1
604.30	PRECAST REINFORCED CONCRETE CURB DI WITH CAST IRON GRATE	EACH	\$10,000.000	3
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$966.090	67
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$1,876.920	68
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$2,267.450	48
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$3,408.770	28
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$895.280	41
604.46	CAST IRON GRATE WITH FRAME, TYPE B	EACH	\$2,225.000	3
604.47	CAST IRON GRATE WITH FRAME, TYPE D	EACH	\$1,667.000	5
604.48	CAST IRON GRATE WITH FRAME, TYPE E	EACH	\$900.000	1
604.55	CAST IRON COVER WITH FRAME	EACH	\$713.330	2

Vermont Agency of Transportation

5 Year Averaged Price List

June 2019 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
604.56	CAST IRON COVER WITH FRAME, SEWER	EACH	\$1,250.000	2
604.65	DECOMMISSION DROP INLET	EACH	\$1,168.120	4
605.10	UNDERDRAIN PIPE, 6 INCHES	LINEAR FOOT	\$23.920	31
605.11	UNDERDRAIN PIPE, 8 INCHES	LINEAR FOOT	\$25.120	4
605.13	UNDERDRAIN PIPE, 12 INCHES	LINEAR FOOT	\$45.980	2
605.20	UNDERDRAIN CARRIER PIPE, 6 INCHES	LINEAR FOOT	\$28.830	23
605.21	UNDERDRAIN CARRIER PIPE, 8 INCHES	LINEAR FOOT	\$17.400	3
605.23	UNDERDRAIN CARRIER PIPE, 12 INCHES	LINEAR FOOT	\$35.400	2
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$377.300	10
607.10	ROADWAY PATROL MAINTENANCE	HOURLY	\$496.520	2
608.10	BULLDOZER RENTAL, TYPE I	HOURLY	\$129.770	4
608.15	POWER GRADER RENTAL	HOURLY	\$55.580	69
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HOURLY	\$100.950	116
608.26	ALL PURPOSE EXCAVATOR RENTAL, TYPE II	HOURLY	\$214.960	29
608.30	POWER BROOM RENTAL, TYPE I	HOURLY	\$39.110	95
608.31	POWER BROOM RENTAL, TYPE II	HOURLY	\$61.060	82
608.32	POWER BROOM RENTAL, TYPE III	HOURLY	\$109.640	6
608.37	TRUCK RENTAL	HOURLY	\$72.850	112
608.40	LOADER RENTAL, TYPE I	HOURLY	\$63.730	78
608.45	TRUCK-MOUNTED ATTENUATOR	HOURLY	\$46.890	16
608.50	TRUCK-MOUNTED ATTENUATOR, AWW/PV	HOURLY	\$11.780	31
609.10	DUST CONTROL WITH WATER	THOUSAND GALLONS	\$38.960	53
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	TON	\$603.900	36
613.05	STONE FILL, CULVERT LINING	CUBIC YARD	\$68.000	1
613.06	STONE FILL, STREAM BED MATERIAL	CUBIC YARD	\$84.420	55
613.10	STONE FILL, TYPE I	CUBIC YARD	\$62.810	127
613.11	STONE FILL, TYPE II	CUBIC YARD	\$82.880	78
613.12	STONE FILL, TYPE III	CUBIC YARD	\$70.780	32
613.13	STONE FILL, TYPE IV	CUBIC YARD	\$63.110	23
613.15	RIPRAP, HEAVY TYPE	CUBIC YARD	\$171.280	2
616.20	GRANITE SLOPE EDGING	LINEAR FOOT	\$92.550	9
616.21	VERTICAL GRANITE CURB	LINEAR FOOT	\$62.630	42
616.215	VERTICAL GRANITE CURB, MOUNTABLE	LINEAR FOOT	\$122.590	8
616.225	REPOINTING GRANITE BRIDGE CURB	GALLON	\$80.000	3
616.25	PRECAST REINFORCED CONCRETE CURB, TYPE A	LINEAR FOOT	\$72.000	1
616.26	PRECAST REINFORCED CONCRETE CURB, TYPE B	LINEAR FOOT	\$50.000	1
616.27	CAST-IN-PLACE CONCRETE CURB, TYPE A	LINEAR FOOT	\$70.440	3
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	LINEAR FOOT	\$58.730	42
616.305	BITUMINOUS CONCRETE CURB, TYPE A	LINEAR FOOT	\$12.790	15
616.315	BITUMINOUS CONCRETE CURB, TYPE B	LINEAR FOOT	\$29.790	3
616.35	TREATED TIMBER CURB	LINEAR FOOT	\$13.950	12
616.40	REMOVING AND RESETTING CURB	LINEAR FOOT	\$48.740	24
616.41	REMOVAL OF EXISTING CURB	LINEAR FOOT	\$11.530	41
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	TON	\$288.270	26

Vermont Agency of Transportation

5 Year Averaged Price List

June 2019 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
617.10	REMOVE AND RESET MAILBOX, SINGLE SUPPORT	EACH	\$167.010	46
617.12	REMOVE AND RESET MAILBOX, MULTIPLE SUPPORT	EACH	\$183.360	15
617.15	REMOVE AND REPLACE MAILBOX, SINGLE SUPPORT	EACH	\$264.120	5
617.17	REMOVE AND REPLACE MAILBOX, MULTIPLE SUPPORT	EACH	\$247.080	2
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	SQUARE YARD	\$113.940	55
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH	SQUARE YARD	\$121.880	24
618.15	BITUMINOUS CONCRETE SIDEWALK	TON	\$219.340	12
618.30	DETECTABLE WARNING SURFACE	SQUARE FOOT	\$44.500	66
619.10	BOUNDARY MARKERS	EACH	\$1,650.000	1
619.14	BOLLARDS	EACH	\$842.070	6
619.15	WOOD MARKER POSTS	EACH	\$121.000	1
619.17	YIELDING MARKER POSTS	EACH	\$52.750	63
619.20	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$448.070	4
620.11	CHAIN-LINK FENCE, 4 FEET	LINEAR FOOT	\$26.330	4
620.12	CHAIN-LINK FENCE, 6 FEET	LINEAR FOOT	\$35.720	5
620.13	CHAIN-LINK FENCE, 8 FEET	LINEAR FOOT	\$112.470	4
620.16	GATE FOR CHAIN-LINK FENCE, 6 FEET	LINEAR FOOT	\$173.000	1
620.20	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 4 FEET	EACH	\$311.710	4
620.21	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 6 FEET	EACH	\$409.300	5
620.22	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 8 FEET	EACH	\$1,050.000	3
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	LINEAR FOOT	\$11.400	6
620.26	WOVEN WIRE FENCE WITH WOOD POSTS	LINEAR FOOT	\$17.000	1
620.30	DRIVE GATE FOR WOVEN WIRE FENCE	EACH	\$661.000	1
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$412.500	2
620.41	WOOD BRACE FOR WOVEN WIRE FENCE	EACH	\$252.000	1
620.45	PLANK RAIL FENCE	LINEAR FOOT	\$26.780	2
620.50	REMOVING AND RESETTING FENCE	LINEAR FOOT	\$41.000	23
620.55	REMOVAL OF EXISTING FENCE	LINEAR FOOT	\$6.140	22
620.75	SNOW BARRIER FENCE	LINEAR FOOT	\$78.510	5
621.18	STEEL BACKED TIMBER GUARDRAIL	LINEAR FOOT	\$438.000	1
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	LINEAR FOOT	\$25.340	114
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LINEAR FOOT	\$24.920	37
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LINEAR FOOT	\$30.330	11
621.207	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS	LINEAR FOOT	\$28.260	3
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	LINEAR FOOT	\$34.970	18
621.215	HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LINEAR FOOT	\$38.630	7
621.216	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LINEAR FOOT	\$50.000	1
621.217	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS	LINEAR FOOT	\$47.500	1
621.218	TRAFFIC BARRIER DELINEATOR	EACH	\$10.770	69
621.219	STEEL BEAM GUARDRAIL OFFSET BLOCK	EACH	\$11.390	51
621.25	THRIE BEAM GUARDRAIL	LINEAR FOOT	\$75.000	1
621.30	BOX BEAM GUARDRAIL	LINEAR FOOT	\$49.660	11
621.50	MANUFACTURED TERMINAL SECTION, FLARED	EACH	\$2,482.500	41
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$2,726.540	48

Vermont Agency of Transportation

5 Year Averaged Price List

June 2019 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
621.53	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$439.370	3
621.56	ENERGY ABSORPTION ATTENUATOR, TEMPORARY	EACH	\$3,929.910	12
621.575	ENERGY ABSORPTION ATTENUATOR, PERMANENT	EACH	\$60,000.000	2
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$1,036.730	119
621.70	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE I	EACH	\$2,390.000	2
621.71	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE II	EACH	\$1,760.000	2
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$7,920.620	7
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$11,909.630	8
621.73	GUARDRAIL APPROACH SECTION, GALVANIZED 4 RAIL BOX BEAM	EACH	\$19,500.000	1
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$1,751.560	9
621.738	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM W/ 8FT POSTS	EACH	\$2,385.180	5
621.746	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-2	EACH	\$1,750.000	2
621.747	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-3	EACH	\$4,999.310	5
621.748	GUARDRAIL APPROACH SECTION TO CONC COMB BRIDGE RAILING TL-3	EACH	\$6,745.800	6
621.75	REMOVE AND RESET GUARDRAIL	LINEAR FOOT	\$10.790	31
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$39.680	66
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$157.910	67
621.79	ADJUST HEIGHT OF GUARDRAIL	LINEAR FOOT	\$5.240	55
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	LINEAR FOOT	\$1.070	135
621.81	REMOVAL AND DISPOSAL OF GUIDE POSTS	EACH	\$10.000	5
621.85	GUIDE POSTS	EACH	\$103.180	2
621.90	TEMPORARY TRAFFIC BARRIER	LINEAR FOOT	\$41.100	29
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	LINEAR FOOT	\$14.290	22
622.10	INSULATION BOARD	1000 FEET BOARD MEASURE	\$928.400	15
625.10	SLEEVES FOR UTILITIES	LINEAR FOOT	\$103.490	10
628.28	DUCTILE IRON SEWER PIPE, CEMENT-LINED	LINEAR FOOT	\$221.000	2
628.35	PVC SEWER PIPE	LINEAR FOOT	\$75.910	11
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LUMP SUM	\$11,537.500	8
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$182.160	50
629.23	SEAMLESS COPPER WATER TUBE	LINEAR FOOT	\$64.460	11
629.24	DUCTILE IRON WATER PIPE, CEMENT-LINED	LINEAR FOOT	\$198.370	19
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$643.310	8
629.26	GATE VALVE	EACH	\$1,975.000	2
629.27	GATE VALVE WITH VALVE BOX	EACH	\$3,127.010	21
629.28	HYDRANT	EACH	\$5,948.000	10
629.29	RELOCATE HYDRANT	EACH	\$3,920.000	7
629.30	REMOVE HYDRANT	EACH	\$1,751.420	7
629.33	PLASTIC WATER PIPE, RIGID	LINEAR FOOT	\$77.610	3
629.35	TAPPING SLEEVE AND VALVE WITH VALVE BOX	EACH	\$6,850.000	2
629.39	CORPORATION STOP	EACH	\$664.050	9
629.40	EXPANSION ASSEMBLY	EACH	\$5,000.000	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LUMP SUM	\$49,565.000	10
629.54	CRUSHED STONE BEDDING	TON	\$52.100	15
630.10	UNIFORMED TRAFFIC OFFICERS	HOURLY	\$68.170	239

Vermont Agency of Transportation

5 Year Averaged Price List

June 2019 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
630.15	FLAGGERS	HOUR	\$40.040	271
631.10	FIELD OFFICE, ENGINEERS	LUMP SUM	\$23,798.790	268
631.11	FIELD OFFICE, SOILS AND MATERIALS	LUMP SUM	\$25,000.000	1
631.16	TESTING EQUIPMENT, CONCRETE	LUMP SUM	\$1,149.850	161
631.17	TESTING EQUIPMENT, BITUMINOUS	LUMP SUM	\$810.030	209
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS	LUMP SUM	\$2,322.100	16
631.19	TESTING EQUIPMENT, GROUT	LUMP SUM	\$1,031.090	78
631.26	FIELD OFFICE COMMUNICATIONS (N.A.B.I.)	DOLLAR	\$1.000	250
632.10	RAILROAD FLAGGERS (N.A.B.I.)	DOLLAR	\$1.000	60
633.10	CPM SCHEDULE	EACH	\$883.490	175
634.10	EMPLOYEE TRAINEESHIP	HOUR	\$30.680	68
635.11	MOBILIZATION/DEMOBILIZATION	LUMP SUM	\$354,700.550	340
641.10	TRAFFIC CONTROL	LUMP SUM	\$119,761.110	51
641.11	TRAFFIC CONTROL, ALL-INCLUSIVE	LUMP SUM	\$236,213.570	328
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$6,001.390	214
641.16	PORTABLE ARROW BOARD	EACH	\$3,689.280	27
641.17	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$71.870	8
641.18	PORTABLE ARROW BOARD RENTAL	DAY	\$55.000	2
646.201	4 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.070	55
646.2111	4 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.070	60
646.2141	6 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.130	19
646.2151	6 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.130	18
646.221	8 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$1.050	19
646.231	8 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.800	7
646.241	12 INCH WHITE LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.490	28
646.251	12 INCH YELLOW LINE, WATERBORNE PAINT	LINEAR FOOT	\$0.850	5
646.261	24 INCH STOP BAR, WATERBORNE PAINT	LINEAR FOOT	\$3.230	18
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$27.960	23
646.311	CROSSWALK MARKING, WATERBORNE PAINT	LINEAR FOOT	\$9.500	17
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$367.910	14
646.402	DURABLE 4 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$1.570	6
646.403	DURABLE 4 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$0.810	83
646.404	DURABLE 4 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$1.100	37
646.406	DURABLE 4 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$2.700	8
646.4071	DURABLE 4 INCH WHITE LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$4.880	5
646.412	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$1.300	7
646.413	DURABLE 4 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$0.810	85
646.414	DURABLE 4 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$1.080	37
646.416	DURABLE 4 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$2.780	8
646.4171	DURABLE 4 INCH YELLOW LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$4.650	5
646.422	DURABLE 6 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$5.750	3
646.423	DURABLE 6 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$0.910	39
646.424	DURABLE 6 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$1.280	11
646.426	DURABLE 6 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$1.190	5

Vermont Agency of Transportation

5 Year Averaged Price List

June 2019 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
646.4271	DURABLE 6 INCH WHITE LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$6.690	4
646.432	DURABLE 6 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$5.160	2
646.433	DURABLE 6 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$0.910	34
646.434	DURABLE 6 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$2.200	8
646.436	DURABLE 6 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$1.130	4
646.442	DURABLE 8 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$4.350	2
646.443	DURABLE 8 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$6.160	33
646.444	DURABLE 8 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$4.260	17
646.446	DURABLE 8 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$11.000	2
646.4471	DURABLE 8 INCH WHITE LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$8.340	2
646.452	DURABLE 8 INCH YELLOW LINE, THERMOPLASTIC	LINEAR FOOT	\$5.080	2
646.453	DURABLE 8 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$5.920	26
646.454	DURABLE 8 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$4.480	16
646.456	DURABLE 8 INCH YELLOW LINE, RECESSED POLYUREA	LINEAR FOOT	\$9.820	5
646.4571	DURABLE 8 INCH YELLOW LINE, RECESSED TYPE A TAPE	LINEAR FOOT	\$10.120	3
646.462	DURABLE 12 INCH WHITE LINE, THERMOPLASTIC	LINEAR FOOT	\$5.810	2
646.463	DURABLE 12 INCH WHITE LINE, EPOXY PAINT	LINEAR FOOT	\$4.460	28
646.464	DURABLE 12 INCH WHITE LINE, POLYUREA	LINEAR FOOT	\$5.410	4
646.466	DURABLE 12 INCH WHITE LINE, RECESSED POLYUREA	LINEAR FOOT	\$3.720	7
646.473	DURABLE 12 INCH YELLOW LINE, EPOXY PAINT	LINEAR FOOT	\$7.980	4
646.474	DURABLE 12 INCH YELLOW LINE, POLYUREA	LINEAR FOOT	\$5.650	2
646.482	DURABLE 24 INCH STOP BAR, THERMOPLASTIC	LINEAR FOOT	\$17.430	6
646.483	DURABLE 24 INCH STOP BAR, EPOXY PAINT	LINEAR FOOT	\$14.670	50
646.484	DURABLE 24 INCH STOP BAR, POLYUREA	LINEAR FOOT	\$10.130	56
646.486	DURABLE 24 INCH STOP BAR, RECESSED POLYUREA	LINEAR FOOT	\$26.150	8
646.4871	DURABLE 24 INCH STOP BAR, RECESSED TYPE A TAPE	LINEAR FOOT	\$28.830	5
646.488	DURABLE 24 INCH STOP BAR, RECESSED THERMOPLASTIC	LINEAR FOOT	\$22.380	2
646.492	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$124.590	6
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$137.320	54
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$111.800	68
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$379.560	7
646.4971	DURABLE LETTER OR SYMBOL, RECESSED TYPE A TAPE	EACH	\$420.680	4
646.498	DURABLE LETTER OR SYMBOL, RECESSED THERMOPLASTIC	EACH	\$422.760	6
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	LINEAR FOOT	\$41.440	3
646.503	DURABLE CROSSWALK MARKING, EPOXY PAINT	LINEAR FOOT	\$21.220	20
646.504	DURABLE CROSSWALK MARKING, POLYUREA	LINEAR FOOT	\$20.630	30
646.506	DURABLE CROSSWALK MARKING, RECESSED POLYUREA	LINEAR FOOT	\$53.640	4
646.5071	DURABLE CROSSWALK MARKING, RECESSED TYPE A TAPE	LINEAR FOOT	\$52.480	5
646.508	DURABLE CROSSWALK MARKING, RECESSED THERMOPLASTIC	LINEAR FOOT	\$76.450	3
646.513	DURABLE RAILROAD CROSSING SYMBOL, EPOXY PAINT	EACH	\$826.720	10
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$1,101.610	11
646.5171	DURABLE RAILROAD CROSSING SYMBOL, RECESSED TYPE A TAPE	EACH	\$2,066.660	2
646.600	TEMPORARY 4 INCH WHITE LINE	LINEAR FOOT	\$0.340	23
646.6012	TEMPORARY 4 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$3.450	1

Vermont Agency of Transportation

5 Year Averaged Price List

June 2019 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
646.602	TEMPORARY 4 INCH WHITE LINE, PAINT	LINEAR FOOT	\$0.170	78
646.610	TEMPORARY 4 INCH YELLOW LINE	LINEAR FOOT	\$0.320	23
646.6112	TEMPORARY 4 INCH YELLOW LINE, TYPE C TAPE	LINEAR FOOT	\$3.300	1
646.612	TEMPORARY 4 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$0.170	78
646.620	TEMPORARY 6 INCH WHITE LINE	LINEAR FOOT	\$0.890	15
646.6212	TEMPORARY 6 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$2.190	13
646.622	TEMPORARY 6 INCH WHITE LINE, PAINT	LINEAR FOOT	\$0.210	34
646.630	TEMPORARY 6 INCH YELLOW LINE	LINEAR FOOT	\$0.420	9
646.6312	TEMPORARY 6 INCH YELLOW LINE, TYPE C TAPE	LINEAR FOOT	\$3.740	4
646.632	TEMPORARY 6 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$0.210	29
646.640	TEMPORARY 8 INCH WHITE LINE	LINEAR FOOT	\$2.300	4
646.642	TEMPORARY 8 INCH WHITE LINE, PAINT	LINEAR FOOT	\$2.210	34
646.650	TEMPORARY 8 INCH YELLOW LINE	LINEAR FOOT	\$1.570	8
646.652	TEMPORARY 8 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$2.410	23
646.660	TEMPORARY 12 INCH WHITE LINE	LINEAR FOOT	\$1.930	5
646.6612	TEMPORARY 12 INCH WHITE LINE, TYPE C TAPE	LINEAR FOOT	\$14.240	2
646.662	TEMPORARY 12 INCH WHITE LINE, PAINT	LINEAR FOOT	\$1.560	24
646.670	TEMPORARY 12 INCH YELLOW LINE	LINEAR FOOT	\$0.750	1
646.672	TEMPORARY 12 INCH YELLOW LINE, PAINT	LINEAR FOOT	\$2.640	6
646.680	TEMPORARY 24 INCH STOP BAR	LINEAR FOOT	\$4.480	14
646.6812	TEMPORARY 24 INCH STOP BAR, TYPE C TAPE	LINEAR FOOT	\$46.000	1
646.682	TEMPORARY 24 INCH STOP BAR, PAINT	LINEAR FOOT	\$4.640	84
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$39.380	11
646.6912	TEMPORARY LETTER OR SYMBOL, TYPE C TAPE	EACH	\$222.000	1
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$40.520	83
646.700	TEMPORARY CROSSWALK MARKING	LINEAR FOOT	\$4.690	6
646.702	TEMPORARY CROSSWALK MARKING, PAINT	LINEAR FOOT	\$8.560	41
646.710	TEMPORARY RAILROAD CROSSING SYMBOL	EACH	\$75.000	1
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$319.540	13
646.76	LINE STRIPING TARGETS	EACH	\$0.720	110
646.81	PAINTED CURB	LINEAR FOOT	\$2.460	16
646.82	PAINTED ISLAND	SQUARE FOOT	\$2.500	7
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SQUARE FOOT	\$1.270	33
646.86	PAVEMENT MARKING MASK	SQUARE FOOT	\$6.530	8
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SQUARE YARD	\$1.560	58
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SQUARE YARD	\$5.130	34
649.31	GEOTEXTILE UNDER STONE FILL	SQUARE YARD	\$2.870	87
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SQUARE YARD	\$1.980	5
649.61	GEOTEXTILE FOR FILTER CURTAIN	SQUARE YARD	\$38.980	27
651.15	SEED	POUND	\$11.280	252
651.16	WILDFLOWER SEED	POUND	\$68.730	6
651.17	SEED, WINTER RYE	POUND	\$10.420	22
651.18	FERTILIZER	POUND	\$4.740	245
651.20	AGRICULTURAL LIMESTONE	TON	\$806.420	244

Vermont Agency of Transportation

5 Year Averaged Price List

June 2019 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
651.35	TOPSOIL	CUBIC YARD	\$39.950	233
651.40	GRUBBING MATERIAL	SQUARE YARD	\$4.680	110
653.01	EPSC PLAN	LUMP SUM	\$3,680.840	189
653.02	MONITORING EPSC PLAN	HOURLY	\$55.900	154
653.03	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LUMP UNIT	\$4,223.630	173
653.10	HAY MULCH	TON	\$1,047.680	217
653.12	STRAW MULCH	TON	\$1,244.160	23
653.20	ROLLED EROSION CONTROL PRODUCT, TYPE I	SQUARE YARD	\$2.340	198
653.21	ROLLED EROSION CONTROL PRODUCT, TYPE II	SQUARE YARD	\$4.550	8
653.25	CHECK DAM, TYPE I	CUBIC YARD	\$61.740	45
653.35	STABILIZED CONSTRUCTION ENTRANCE	CUBIC YARD	\$60.950	128
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$196.310	54
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$207.440	37
653.42	INLET PROTECTION DEVICE, TYPE III	CUBIC YARD	\$78.810	32
653.45	FILTER BAG	EACH	\$719.510	54
653.475	SILT FENCE, TYPE I	LINEAR FOOT	\$4.180	93
653.476	SILT FENCE, TYPE II	LINEAR FOOT	\$6.980	93
653.50	BARRIER FENCE	LINEAR FOOT	\$2.610	114
653.55	PROJECT DEMARCATION FENCE	LINEAR FOOT	\$1.480	129
653.60	EROSION LOG	LINEAR FOOT	\$3.780	55
656.16	DECIDUOUS SEEDLINGS	EACH	\$114.590	9
656.20	EVERGREEN TREES	EACH	\$390.210	26
656.25	EVERGREEN SHRUBS	EACH	\$99.780	4
656.30	DECIDUOUS TREES	EACH	\$720.010	88
656.35	DECIDUOUS SHRUBS	EACH	\$134.150	76
656.40	GROUND COVERS AND VINES	EACH	\$50.000	1
656.41	PERENNIALS	EACH	\$13.880	10
656.65	LANDSCAPE WATERING	THOUSAND GALLONS	\$60.270	22
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	CUBIC YARD	\$73.000	22
656.85	TREE PROTECTION	LUMP SUM	\$2,761.620	28
675.20	TRAFFIC SIGN, TYPE A	SQUARE FOOT	\$17.050	137
675.21	TRAFFIC SIGN, TYPE B	SQUARE FOOT	\$25.890	16
675.31	W-SHAPE STEEL SIGN POST	POUND	\$4.250	6
675.33	TUBULAR STEEL SIGN POST	POUND	\$5.110	31
675.341	SQUARE TUBE SIGN POST AND ANCHOR	LINEAR FOOT	\$15.550	145
675.35	SOIL BEARING SLIP BASE	EACH	\$313.960	19
675.41	FOUNDATION FOR W-SHAPE STEEL POST, 24 INCH DIAMETER	EACH	\$2,495.980	6
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$1,601.340	31
675.50	REMOVING SIGNS	EACH	\$21.250	162
675.60	RESETTING SIGNS	EACH	\$45.950	115
675.61	SETTING SALVAGED POSTS	EACH	\$149.400	5
676.10	DELINEATOR WITH STEEL POST	EACH	\$90.200	123
676.12	REMOVAL OF EXISTING DELINEATOR AND POST	EACH	\$1.360	90
676.15	REMOVE AND REPLACE DELINEATOR	EACH	\$3.120	3

Vermont Agency of Transportation

5 Year Averaged Price List

June 2019 - June 2024

Standard Specifications for Construction

Item Number	Item Description	Units	Average Price	Contract Occur.
676.20	DELINEATOR WITH FLEXIBLE POST	EACH	\$228.330	4
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$169,879.090	8
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$5,435.710	6
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$130,578.800	80
678.16	FLASHING BEACON, GROUND MOUNTED	EACH	\$2,916.660	2
678.21	ELECTRICAL CONDUIT	LINEAR FOOT	\$28.160	16
678.22	VEHICLE LOOP DETECTOR	LINEAR FOOT	\$43.310	4
678.23	WIRED CONDUIT	LINEAR FOOT	\$20.380	60
678.24	ELECTRICAL WIRING	LINEAR FOOT	\$11.140	2
678.25	PULL BOX, STANDARD	EACH	\$8,700.000	4
678.26	JUNCTION BOX	EACH	\$4,258.330	3
678.27	PULL BOX, DOUBLE	EACH	\$4,985.410	2
678.30	ELECTRICAL CONDUIT SLEEVE	LINEAR FOOT	\$130.010	22
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$38,235.120	45
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$8,745.960	45
679.24	REMOVE STREET LIGHT ASSEMBLY	EACH	\$1,115.570	12
679.25	REMOVE AND RESET LIGHT POLE	EACH	\$5,200.000	3
679.46	STREET LIGHT ASSEMBLY	EACH	\$8,030.470	14
679.47	BRACKET ARM	EACH	\$849.000	22
679.50	LUMINAIRE	EACH	\$1,286.010	22
679.54	STREET LIGHTING CONTROL DEVICE	EACH	\$2,332.220	8
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$7,252.640	14
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LUMP UNIT	\$39.750	103
900.600	SPECIAL PROVISION	ACRE	\$8,800.000	1
900.605	SPECIAL PROVISION	CUBIC FOOT	\$40.000	1
900.608	SPECIAL PROVISION	CUBIC YARD	\$192.920	189
900.610	SPECIAL PROVISION	DAY	\$826.850	7
900.615	SPECIAL PROVISION	DOLLAR	\$1.140	158
900.620	SPECIAL PROVISION	EACH	\$796.340	564
900.625	SPECIAL PROVISION	GALLON	\$35.070	22
900.630	SPECIAL PROVISION	HOURL	\$795.560	16
900.635	SPECIAL PROVISION	POUND	\$1.730	42
900.640	SPECIAL PROVISION	LINEAR FOOT	\$26.500	423
900.645	SPECIAL PROVISION	LUMP SUM	\$171,164.640	701
900.650	SPECIAL PROVISION	LUMP UNIT	\$3.400	190
900.670	SPECIAL PROVISION	SQUARE FOOT	\$7.360	150
900.675	SPECIAL PROVISION	SQUARE YARD	\$5.720	123
900.680	SPECIAL PROVISION	TON	\$84.120	216
900.683	SPECIAL PROVISION	HUNDREDWEIGHT	\$7.130	42