

# Vermont Agency of Transportation

2 Year Averaged Price List

March 2022 - March 2024

Standard Specifications for Construction

| Item Number | Item Description   | Units         | Average Price | Contract Occur. |
|-------------|--|---------------|---------------|-----------------|
| 201.10      | CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS | LUMP SUM      | \$31,985.170  | 82              |
| 201.15      | REMOVING MEDIUM TREES  | EACH          | \$1,924.120   | 2               |
| 201.16      | REMOVING LARGE TREES   | EACH          | \$1,500.000   | 1               |
| 201.20      | REMOVING MEDIUM STUMPS                                       | EACH          | \$398.000     | 1               |
| 201.31      | THINNING AND TRIMMING FOR SIGNS                              | EACH          | \$131.860     | 13              |
| 202.10      | DEMOLITION AND DISPOSAL OF BUILDING                          | EACH          | \$75,000.000  | 1               |
| 203.15      | COMMON EXCAVATION  | CUBIC YARD    | \$18.270      | 70              |
| 203.16      | SOLID ROCK EXCAVATION  | CUBIC YARD    | \$98.630      | 27              |
| 203.17      | UNCLASSIFIED EXCAVATION                                      | CUBIC YARD    | \$12.800      | 2               |
| 203.26      | CHANNEL EXCAVATION OF ROCK                                   | CUBIC YARD    | \$175.000     | 2               |
| 203.27      | UNCLASSIFIED CHANNEL EXCAVATION                              | CUBIC YARD    | \$50.790      | 26              |
| 203.28      | EXCAVATION OF SURFACES AND PAVEMENTS                         | CUBIC YARD    | \$44.960      | 5               |
| 203.30      | EARTH BORROW   | CUBIC YARD    | \$17.890      | 39              |
| 203.31      | SAND BORROW  | CUBIC YARD    | \$28.870      | 18              |
| 203.32      | GRANULAR BORROW  | CUBIC YARD    | \$52.000      | 9               |
| 203.35      | GRAVEL FILTER FOR SLOPE STABILIZATION                        | CUBIC YARD    | \$55.000      | 1               |
| 203.40      | SHOULDER BERM REMOVAL  | LINEAR FOOT   | \$0.430       | 26              |
| 204.20      | TRENCH EXCAVATION OF EARTH                                   | CUBIC YARD    | \$29.530      | 36              |
| 204.21      | TRENCH EXCAVATION OF ROCK                                    | CUBIC YARD    | \$284.140     | 18              |
| 204.22      | TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)           | CUBIC YARD    | \$75.110      | 99              |
| 204.25      | STRUCTURE EXCAVATION   | CUBIC YARD    | \$35.860      | 41              |
| 204.30      | GRANULAR BACKFILL FOR STRUCTURES                             | CUBIC YARD    | \$70.310      | 53              |
| 208.30      | COFFERDAM EXCAVATION, EARTH                                  | CUBIC YARD    | \$39.270      | 2               |
| 208.35      | COFFERDAM EXCAVATION, ROCK                                   | CUBIC YARD    | \$136.700     | 2               |
| 208.40      | COFFERDAM  | LUMP SUM      | \$70,000.000  | 11              |
| 210.10      | COARSE-MILLING, BITUMINOUS PAVEMENT                          | SQUARE YARD   | \$2.690       | 59              |
| 210.12      | FINE-MILLING, BITUMINOUS PAVEMENT                            | SQUARE YARD   | \$0.990       | 26              |
| 213.10      | MILLED RUMBLE STRIPS   | LINEAR FOOT   | \$0.380       | 38              |
| 301.15      | SUBBASE OF GRAVEL  | CUBIC YARD    | \$75.000      | 1               |
| 301.25      | SUBBASE OF CRUSHED GRAVEL, COARSE GRADED                     | CUBIC YARD    | \$52.070      | 3               |
| 301.26      | SUBBASE OF CRUSHED GRAVEL, FINE GRADED                       | CUBIC YARD    | \$81.670      | 14              |
| 301.28      | SUBBASE OF CRUSHED GRAVEL, FINE GRADED                       | TON           | \$24.070      | 17              |
| 301.35      | SUBBASE OF DENSE GRADED CRUSHED STONE                        | CUBIC YARD    | \$46.190      | 47              |
| 310.20      | FULL DEPTH RECLAMATION (FDR)                                 | SQUARE YARD   | \$2.430       | 3               |
| 401.10      | AGGREGATE SURFACE COURSE                                     | CUBIC YARD    | \$46.960      | 22              |
| 402.12      | AGGREGATE SHOULDERS  | TON           | \$38.870      | 14              |
| 402.13      | AGGREGATE SHOULDERS, RAP                                     | TON           | \$29.950      | 41              |
| 404.65      | EMULSIFIED ASPHALT   | HUNDREDWEIGHT | \$20.670      | 83              |
| 406.28      | AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)                          | LUMP UNIT     | \$1.000       | 33              |
| 406.29      | MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)                        | LUMP UNIT     | \$1.000       | 20              |
| 406.30      | SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)                  | LUMP UNIT     | \$1.000       | 13              |
| 406.31      | LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)      | LUMP UNIT     | \$1.000       | 13              |
| 406.35      | SUPERPAVE BITUMINOUS CONCRETE PAVEMENT                       | TON           | \$106.140     | 39              |
| 406.36      | SUPERPAVE BITUMINOUS CONCRETE PAVEMENT, TYPE IVB             | TON           | \$259.460     | 5               |

# Vermont Agency of Transportation

2 Year Averaged Price List

March 2022 - March 2024

Standard Specifications for Construction

| Item Number | Item Description                                 | Units                   | Average Price | Contract Occur. |
|-------------|--|-------------------------|---------------|-----------------|
| 406.38      | HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES | SQUARE YARD             | \$27.160      | 53              |
| 406.45      | BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION | TON                     | \$217.740     | 38              |
| 406.50      | PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)      | LUMP UNIT               | \$1.000       | 82              |
| 407.15      | BONDED WEARING COURSE                            | SQUARE YARD             | \$6.280       | 5               |
| 407.16      | POLYMER-MODIFIED EMULSIFIED ASPHALT              | HUNDREDWEIGHT           | \$35.000      | 5               |
| 410.10      | MATERIAL TRANSFER VEHICLE                        | TON                     | \$1.700       | 32              |
| 417.10      | BITUMINOUS CRACK SEALING                         | POUND                   | \$2.740       | 3               |
| 417.20      | BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD   | POUND                   | \$2.050       | 10              |
| 418.10      | ASPHALTIC APPROACH MATERIAL                      | SQUARE FOOT             | \$84.150      | 21              |
| 502.10      | SHORING SUPERSTRUCTURE                           | LUMP SUM                | \$150,021.160 | 12              |
| 502.11      | SHORING SUPERSTRUCTURE BEARINGS                  | EACH                    | \$8,094.310   | 13              |
| 504.10      | FURNISHING EQUIPMENT FOR DRIVING PILING          | LUMP SUM                | \$328,625.000 | 8               |
| 505.155     | STEEL PILING, HP 12 X 63                         | LINEAR FOOT             | \$9.000       | 1               |
| 505.18      | STEEL PILING, HP 14 X 89                         | LINEAR FOOT             | \$37.310      | 2               |
| 505.19      | STEEL PILING, HP 14 X 102                        | LINEAR FOOT             | \$84.590      | 2               |
| 505.20      | STEEL PILING, HP 14 X 117                        | LINEAR FOOT             | \$136.160     | 3               |
| 505.45      | DYNAMIC PILE LOADING TEST                        | EACH                    | \$7,597.610   | 8               |
| 506.50      | STRUCTURAL STEEL, ROLLED BEAM                    | POUND                   | \$7.530       | 5               |
| 506.55      | STRUCTURAL STEEL, PLATE GIRDER                   | POUND                   | \$4.360       | 12              |
| 506.56      | STRUCTURAL STEEL, CURVED PLATE GIRDER            | POUND                   | \$4.870       | 2               |
| 506.60      | STRUCTURAL STEEL                                 | POUND                   | \$41.050      | 23              |
| 506.75      | STRUCTURAL STEEL                                 | LUMP SUM                | \$17,304.660  | 9               |
| 507.11      | REINFORCING STEEL, LEVEL I                       | POUND                   | \$2.660       | 40              |
| 507.12      | REINFORCING STEEL, LEVEL II                      | POUND                   | \$2.440       | 19              |
| 507.13      | REINFORCING STEEL, LEVEL III                     | POUND                   | \$5.250       | 1               |
| 507.16      | DRILLING AND GROUTING DOWELS                     | LINEAR FOOT             | \$62.930      | 23              |
| 507.19      | MECHANICAL BAR CONNECTOR                         | EACH                    | \$137.530     | 15              |
| 508.15      | SHEAR CONNECTORS                                 | LUMP SUM                | \$28,136.590  | 22              |
| 510.25      | PRESTRESSED CONCRETE SOLID SLABS                 | LINEAR FOOT             | \$1,000.000   | 2               |
| 514.10      | WATER REPELLENT, SILANE                          | GALLON                  | \$147.720     | 42              |
| 516.10      | BRIDGE EXPANSION JOINT, ASPHALTIC PLUG           | LINEAR FOOT             | \$174.730     | 44              |
| 516.12      | BRIDGE EXPANSION JOINT, FINGER PLATE             | LINEAR FOOT             | \$5,650.000   | 1               |
| 519.10      | MEMBRANE WATERPROOFING, SPRAY APPLIED            | SQUARE YARD             | \$109.240     | 6               |
| 519.20      | SHEET MEMBRANE WATERPROOFING, TORCH APPLIED      | SQUARE YARD             | \$35.760      | 4               |
| 522.20      | STRUCTURAL LUMBER AND TIMBER, UNTREATED          | 1000 FEET BOARD MEASURE | \$22,533.000  | 1               |
| 522.25      | STRUCTURAL LUMBER AND TIMBER, TREATED            | 1000 FEET BOARD MEASURE | \$19,783.150  | 17              |
| 522.30      | NONSTRUCTURAL LUMBER, UNTREATED                  | 1000 FEET BOARD MEASURE | \$8,049.000   | 1               |
| 524.10      | JOINT SEALER, HOT Poured                         | GALLON                  | \$33.000      | 1               |
| 524.11      | JOINT SEALER, HOT Poured                         | LINEAR FOOT             | \$42.360      | 13              |
| 524.21      | JOINT SEALER, POLYURETHANE                       | LINEAR FOOT             | \$53.000      | 1               |
| 525.10      | REMOVAL OF EXISTING BRIDGE RAILING               | LINEAR FOOT             | \$19.050      | 8               |
| 525.33      | BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM       | LINEAR FOOT             | \$343.560     | 2               |
| 525.335     | BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM       | LINEAR FOOT             | \$340.140     | 5               |
| 525.34      | BRIDGE RAILING, GALVANIZED 4 RAIL BOX BEAM       | LINEAR FOOT             | \$500.000     | 1               |

# Vermont Agency of Transportation

2 Year Averaged Price List

March 2022 - March 2024

Standard Specifications for Construction

| Item Number | Item Description   | Units       | Average Price | Contract Occur. |
|-------------|--|-------------|---------------|-----------------|
| 525.45      | BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION | LINEAR FOOT | \$531.570     | 5               |
| 525.50      | BRIDGE RAILING REPAIR, TYPE I                                | LINEAR FOOT | \$25.000      | 1               |
| 525.60      | BRIDGE RAILING REPAIR, TYPE III                              | LINEAR FOOT | \$84.000      | 2               |
| 525.70      | BRIDGE RAILING, CONCRETE F-SHAPE                             | LINEAR FOOT | \$400.000     | 1               |
| 527.10      | MAINTENANCE OF STRUCTURES AND APPROACHES                     | LUMP SUM    | \$8,980.000   | 5               |
| 528.10      | ONE-WAY TEMPORARY BRIDGE                                     | LUMP SUM    | \$300,000.000 | 1               |
| 528.11      | TWO-WAY TEMPORARY BRIDGE                                     | LUMP SUM    | \$912,500.000 | 2               |
| 528.12      | TEMPORARY PEDESTRIAN BRIDGE                                  | LUMP SUM    | \$208,750.000 | 4               |
| 529.10      | REMOVAL OF BRIDGE PAVEMENT                                   | SQUARE YARD | \$48.660      | 3               |
| 529.15      | REMOVAL OF STRUCTURE   | EACH        | \$299,631.570 | 18              |
| 529.20      | PARTIAL REMOVAL OF STRUCTURE                                 | EACH        | \$247,453.670 | 34              |
| 529.25      | REMOVAL OF CONCRETE OR MASONRY                               | CUBIC YARD  | \$3,761.780   | 8               |
| 531.15      | BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL          | EACH        | \$12,248.470  | 5               |
| 531.16      | BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD               | EACH        | \$892.300     | 2               |
| 531.17      | BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD    | EACH        | \$6,782.690   | 4               |
| 531.18      | BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES | EACH        | \$6,363.580   | 11              |
| 531.19      | REMOVE AND REPLACE EXISTING ANCHOR BOLT                      | EACH        | \$432.450     | 4               |
| 540.10      | PRECAST CONCRETE STRUCTURE                                   | LUMP SUM    | \$263,586.250 | 48              |
| 541.21      | CONCRETE, CLASS AA   | CUBIC YARD  | \$905.000     | 1               |
| 541.22      | CONCRETE, CLASS A  | CUBIC YARD  | \$2,160.230   | 4               |
| 541.25      | CONCRETE, CLASS B  | CUBIC YARD  | \$1,568.150   | 9               |
| 541.30      | CONCRETE, CLASS C  | CUBIC YARD  | \$861.930     | 11              |
| 541.45      | CONTROLLED DENSITY (FLOWABLE) FILL                           | CUBIC YARD  | \$493.860     | 11              |
| 543.10      | CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE             | LUMP SUM    | \$32,916.660  | 12              |
| 546.10      | PRE-EXCAVATION OF ABUTMENT PILES, EARTH                      | LINEAR FOOT | \$381.180     | 2               |
| 546.20      | PRE-EXCAVATION OF ABUTMENT PILES, ROCK                       | LINEAR FOOT | \$4,750.000   | 1               |
| 580.10      | REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I           | SQUARE YARD | \$1,650.000   | 3               |
| 580.11      | REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II          | SQUARE YARD | \$2,250.000   | 3               |
| 580.13      | REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I             | SQUARE YARD | \$1,580.200   | 12              |
| 580.14      | REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II            | SQUARE YARD | \$3,010.500   | 13              |
| 580.15      | REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III           | CUBIC YARD  | \$11,224.330  | 8               |
| 580.17      | RAPID SETTING CONCRETE REPAIR MATERIAL                       | CUBIC FOOT  | \$264.540     | 5               |
| 580.18      | OVERHEAD AND VERTICAL CONCRETE REPAIR MATERIAL               | CUBIC FOOT  | \$914.910     | 3               |
| 580.20      | RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE | CUBIC FOOT  | \$155.600     | 28              |
| 580.21      | POLYMER CONCRETE REPAIR MATERIAL                             | CUBIC YARD  | \$10,000.000  | 1               |
| 601.0015    | 18" CSP .064 (2-2/3 X 1/2)                                   | LINEAR FOOT | \$189.000     | 1               |
| 601.0025    | 24" CSP .064 (2-2/3 X 1/2)                                   | LINEAR FOOT | \$156.740     | 2               |
| 601.0057    | 48" CSP .109 (2-2/3 X 1/2)                                   | LINEAR FOOT | \$480.000     | 1               |
| 601.0405    | 12" PCCSP .064 (2-2/3 X 1/2)                                 | LINEAR FOOT | \$230.000     | 1               |
| 601.0410    | 15" PCCSP .064 (2-2/3 X 1/2)                                 | LINEAR FOOT | \$465.000     | 1               |
| 601.0415    | 18" PCCSP .064 (2-2/3 X 1/2)                                 | LINEAR FOOT | \$213.510     | 2               |
| 601.0425    | 24" PCCSP .064 (2-2/3 X 1/2)                                 | LINEAR FOOT | \$190.000     | 1               |
| 601.0436    | 30" PCCSP .079 (2-2/3 X 1/2)                                 | LINEAR FOOT | \$250.000     | 1               |
| 601.0810    | 15" RCP CLASS III  | LINEAR FOOT | \$276.920     | 2               |

# Vermont Agency of Transportation

2 Year Averaged Price List

March 2022 - March 2024

Standard Specifications for Construction

| Item Number | Item Description   | Units       | Average Price | Contract Occur. |
|-------------|--|-------------|---------------|-----------------|
| 601.0811    | 15" RCP CLASS IV   | LINEAR FOOT | \$154.000     | 1               |
| 601.0815    | 18" RCP CLASS III  | LINEAR FOOT | \$318.500     | 2               |
| 601.0825    | 24" RCP CLASS III  | LINEAR FOOT | \$421.530     | 3               |
| 601.0835    | 30" RCP CLASS III  | LINEAR FOOT | \$150.000     | 1               |
| 601.0905    | 12" CPEP   | LINEAR FOOT | \$122.350     | 5               |
| 601.0910    | 15" CPEP   | LINEAR FOOT | \$84.150      | 3               |
| 601.0915    | 18" CPEP   | LINEAR FOOT | \$152.260     | 8               |
| 601.0920    | 24" CPEP   | LINEAR FOOT | \$188.000     | 4               |
| 601.2605    | 12" CPEP(SL)   | LINEAR FOOT | \$120.000     | 1               |
| 601.2610    | 15" CPEP(SL)   | LINEAR FOOT | \$122.890     | 3               |
| 601.2615    | 18" CPEP(SL)   | LINEAR FOOT | \$90.090      | 19              |
| 601.2620    | 24" CPEP(SL)   | LINEAR FOOT | \$91.800      | 10              |
| 601.2625    | 30" CPEP(SL)   | LINEAR FOOT | \$100.940     | 4               |
| 601.2630    | 36" CPEP(SL)   | LINEAR FOOT | \$133.960     | 2               |
| 601.2640    | 48" CPEP(SL)   | LINEAR FOOT | \$160.000     | 1               |
| 601.6810    | 15" RCPES CLASS III  | EACH        | \$1,100.000   | 1               |
| 601.7010    | 15" CPEPES   | EACH        | \$476.660     | 2               |
| 601.7015    | 18" CPEPES   | EACH        | \$840.000     | 5               |
| 601.7020    | 24" CPEPES   | EACH        | \$1,069.280   | 4               |
| 601.7025    | 30" CPEPES   | EACH        | \$1,530.000   | 2               |
| 601.7030    | 36" CPEPES   | EACH        | \$2,050.000   | 1               |
| 601.995     | CLEANING CULVERT PIPE, IN-PLACE [0 TO 24 IN., INCL.]         | LINEAR FOOT | \$19.760      | 9               |
| 601.996     | CLEANING CULVERT PIPE, IN-PLACE [GREATER THAN 24 IN.]        | LINEAR FOOT | \$27.830      | 5               |
| 602.30      | REPOINTING MASONRY   | SQUARE YARD | \$410.000     | 1               |
| 602.35      | REBUILT STONE MASONRY  | CUBIC YARD  | \$1,094.440   | 4               |
| 602.40      | REPAIRING STONE MASONRY                                      | SQUARE YARD | \$3,432.890   | 3               |
| 604.11      | CONCRETE MANHOLE WITH CAST IRON COVER                        | EACH        | \$6,600.000   | 1               |
| 604.18      | PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE  | EACH        | \$5,718.290   | 10              |
| 604.20      | PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE | EACH        | \$6,680.000   | 15              |
| 604.21      | PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER     | EACH        | \$7,452.080   | 9               |
| 604.22      | SANITARY SEWER MANHOLE                                       | EACH        | \$8,962.500   | 2               |
| 604.30      | PRECAST REINFORCED CONCRETE CURB DI WITH CAST IRON GRATE     | EACH        | \$10,000.000  | 3               |
| 604.40      | CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES | EACH        | \$1,045.200   | 38              |
| 604.412     | REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I       | EACH        | \$2,287.650   | 26              |
| 604.415     | REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II      | EACH        | \$2,747.390   | 21              |
| 604.418     | REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III     | EACH        | \$4,462.210   | 13              |
| 604.42      | CHANGING ELEVATION OF SEWER MANHOLES                         | EACH        | \$937.890     | 16              |
| 604.46      | CAST IRON GRATE WITH FRAME, TYPE B                           | EACH        | \$2,225.000   | 3               |
| 604.47      | CAST IRON GRATE WITH FRAME, TYPE D                           | EACH        | \$1,883.750   | 4               |
| 604.55      | CAST IRON COVER WITH FRAME                                   | EACH        | \$1,000.000   | 1               |
| 604.56      | CAST IRON COVER WITH FRAME, SEWER                            | EACH        | \$1,250.000   | 2               |
| 605.10      | UNDERDRAIN PIPE, 6 INCHES                                    | LINEAR FOOT | \$28.880      | 11              |
| 605.11      | UNDERDRAIN PIPE, 8 INCHES                                    | LINEAR FOOT | \$45.000      | 1               |
| 605.20      | UNDERDRAIN CARRIER PIPE, 6 INCHES                            | LINEAR FOOT | \$29.840      | 8               |

# Vermont Agency of Transportation

2 Year Averaged Price List

March 2022 - March 2024

Standard Specifications for Construction

| Item Number | Item Description                                | Units            | Average Price | Contract Occur. |
|-------------|---|------------------|---------------|-----------------|
| 605.21      | UNDERDRAIN CARRIER PIPE, 8 INCHES               | LINEAR FOOT      | \$30.000      | 1               |
| 605.95      | UNDERDRAIN FLUSHING BASIN                       | EACH             | \$688.500     | 3               |
| 607.10      | ROADWAY PATROL MAINTENANCE                      | HOUR             | \$893.050     | 1               |
| 608.10      | BULLDOZER RENTAL, TYPE I                        | HOUR             | \$130.000     | 1               |
| 608.15      | POWER GRADER RENTAL                             | HOUR             | \$79.300      | 28              |
| 608.25      | ALL PURPOSE EXCAVATOR RENTAL, TYPE I            | HOUR             | \$106.870     | 49              |
| 608.26      | ALL PURPOSE EXCAVATOR RENTAL, TYPE II           | HOUR             | \$241.170     | 12              |
| 608.30      | POWER BROOM RENTAL, TYPE I                      | HOUR             | \$36.930      | 37              |
| 608.31      | POWER BROOM RENTAL, TYPE II                     | HOUR             | \$58.500      | 40              |
| 608.32      | POWER BROOM RENTAL, TYPE III                    | HOUR             | \$143.750     | 2               |
| 608.37      | TRUCK RENTAL                                    | HOUR             | \$81.050      | 43              |
| 608.40      | LOADER RENTAL, TYPE I                           | HOUR             | \$69.560      | 32              |
| 608.45      | TRUCK-MOUNTED ATTENUATOR                        | HOUR             | \$42.950      | 6               |
| 608.50      | TRUCK-MOUNTED ATTENUATOR, AWW/PV                | HOUR             | \$12.850      | 11              |
| 609.10      | DUST CONTROL WITH WATER                         | THOUSAND GALLONS | \$48.290      | 21              |
| 609.15      | DUST AND ICE CONTROL WITH CALCIUM CHLORIDE      | TON              | \$587.570     | 14              |
| 613.06      | STONE FILL, STREAM BED MATERIAL                 | CUBIC YARD       | \$112.340     | 22              |
| 613.10      | STONE FILL, TYPE I                              | CUBIC YARD       | \$70.810      | 53              |
| 613.11      | STONE FILL, TYPE II                             | CUBIC YARD       | \$106.820     | 31              |
| 613.12      | STONE FILL, TYPE III                            | CUBIC YARD       | \$72.520      | 12              |
| 613.13      | STONE FILL, TYPE IV                             | CUBIC YARD       | \$67.130      | 8               |
| 616.20      | GRANITE SLOPE EDGING                            | LINEAR FOOT      | \$107.470     | 4               |
| 616.21      | VERTICAL GRANITE CURB                           | LINEAR FOOT      | \$82.940      | 20              |
| 616.215     | VERTICAL GRANITE CURB, MOUNTABLE                | LINEAR FOOT      | \$128.610     | 2               |
| 616.25      | PRECAST REINFORCED CONCRETE CURB, TYPE A        | LINEAR FOOT      | \$72.000      | 1               |
| 616.27      | CAST-IN-PLACE CONCRETE CURB, TYPE A             | LINEAR FOOT      | \$62.000      | 2               |
| 616.28      | CAST-IN-PLACE CONCRETE CURB, TYPE B             | LINEAR FOOT      | \$81.490      | 20              |
| 616.305     | BITUMINOUS CONCRETE CURB, TYPE A                | LINEAR FOOT      | \$12.370      | 8               |
| 616.315     | BITUMINOUS CONCRETE CURB, TYPE B                | LINEAR FOOT      | \$47.500      | 1               |
| 616.35      | TREATED TIMBER CURB                             | LINEAR FOOT      | \$14.990      | 7               |
| 616.40      | REMOVING AND RESETTING CURB                     | LINEAR FOOT      | \$48.550      | 9               |
| 616.41      | REMOVAL OF EXISTING CURB                        | LINEAR FOOT      | \$13.030      | 20              |
| 616.47      | BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS | TON              | \$318.220     | 9               |
| 617.10      | REMOVE AND RESET MAILBOX, SINGLE SUPPORT        | EACH             | \$165.280     | 15              |
| 617.12      | REMOVE AND RESET MAILBOX, MULTIPLE SUPPORT      | EACH             | \$175.000     | 6               |
| 617.15      | REMOVE AND REPLACE MAILBOX, SINGLE SUPPORT      | EACH             | \$415.000     | 2               |
| 618.10      | PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH       | SQUARE YARD      | \$165.240     | 24              |
| 618.11      | PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH       | SQUARE YARD      | \$172.440     | 5               |
| 618.15      | BITUMINOUS CONCRETE SIDEWALK                    | TON              | \$307.330     | 4               |
| 618.30      | DETECTABLE WARNING SURFACE                      | SQUARE FOOT      | \$53.310      | 28              |
| 619.10      | BOUNDARY MARKERS                                | EACH             | \$1,650.000   | 1               |
| 619.17      | YIELDING MARKER POSTS                           | EACH             | \$60.490      | 20              |
| 620.11      | CHAIN-LINK FENCE, 4 FEET                        | LINEAR FOOT      | \$75.500      | 2               |
| 620.12      | CHAIN-LINK FENCE, 6 FEET                        | LINEAR FOOT      | \$48.000      | 1               |

# Vermont Agency of Transportation

2 Year Averaged Price List

March 2022 - March 2024

Standard Specifications for Construction

| Item Number | Item Description  | Units                   | Average Price | Contract Occur. |
|-------------|---|-------------------------|---------------|-----------------|
| 620.13      | CHAIN-LINK FENCE, 8 FEET                                    | LINEAR FOOT             | \$112.470     | 4               |
| 620.20      | BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 4 FEET               | EACH                    | \$370.660     | 2               |
| 620.21      | BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 6 FEET               | EACH                    | \$815.000     | 1               |
| 620.22      | BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 8 FEET               | EACH                    | \$1,050.000   | 3               |
| 620.25      | WOVEN WIRE FENCE WITH STEEL POSTS                           | LINEAR FOOT             | \$13.500      | 2               |
| 620.40      | STEEL BRACE FOR WOVEN WIRE FENCE                            | EACH                    | \$475.000     | 1               |
| 620.50      | REMOVING AND RESETTING FENCE                                | LINEAR FOOT             | \$18.710      | 8               |
| 620.55      | REMOVAL OF EXISTING FENCE                                   | LINEAR FOOT             | \$6.110       | 11              |
| 620.75      | SNOW BARRIER FENCE  | LINEAR FOOT             | \$89.190      | 2               |
| 621.18      | STEEL BACKED TIMBER GUARDRAIL                               | LINEAR FOOT             | \$438.000     | 1               |
| 621.20      | STEEL BEAM GUARDRAIL, GALVANIZED                            | LINEAR FOOT             | \$27.500      | 55              |
| 621.205     | STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS             | LINEAR FOOT             | \$31.400      | 15              |
| 621.206     | STEEL BEAM GUARDRAIL, GALVANIZED/NESTED                     | LINEAR FOOT             | \$31.140      | 4               |
| 621.21      | HD STEEL BEAM GUARDRAIL, GALVANIZED                         | LINEAR FOOT             | \$34.340      | 4               |
| 621.215     | HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS          | LINEAR FOOT             | \$100.000     | 1               |
| 621.216     | HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED                  | LINEAR FOOT             | \$50.000      | 1               |
| 621.217     | HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS   | LINEAR FOOT             | \$47.500      | 1               |
| 621.218     | TRAFFIC BARRIER DELINEATOR                                  | EACH                    | \$10.830      | 30              |
| 621.219     | STEEL BEAM GUARDRAIL OFFSET BLOCK                           | EACH                    | \$11.010      | 25              |
| 621.25      | THRIE BEAM GUARDRAIL  | LINEAR FOOT             | \$75.000      | 1               |
| 621.30      | BOX BEAM GUARDRAIL  | LINEAR FOOT             | \$51.790      | 5               |
| 621.50      | MANUFACTURED TERMINAL SECTION, FLARED                       | EACH                    | \$2,748.180   | 24              |
| 621.51      | MANUFACTURED TERMINAL SECTION, TANGENT                      | EACH                    | \$2,621.910   | 21              |
| 621.53      | TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL                 | EACH                    | \$439.370     | 3               |
| 621.56      | ENERGY ABSORPTION ATTENUATOR, TEMPORARY                     | EACH                    | \$3,985.410   | 6               |
| 621.575     | ENERGY ABSORPTION ATTENUATOR, PERMANENT                     | EACH                    | \$60,000.000  | 2               |
| 621.60      | ANCHOR FOR STEEL BEAM RAIL                                  | EACH                    | \$1,181.710   | 53              |
| 621.71      | GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE II             | EACH                    | \$1,200.000   | 1               |
| 621.72      | GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM      | EACH                    | \$9,895.000   | 3               |
| 621.725     | GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM      | EACH                    | \$12,590.000  | 4               |
| 621.73      | GUARDRAIL APPROACH SECTION, GALVANIZED 4 RAIL BOX BEAM      | EACH                    | \$19,500.000  | 1               |
| 621.737     | GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM              | EACH                    | \$1,500.000   | 1               |
| 621.747     | GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-3 | EACH                    | \$5,767.690   | 3               |
| 621.748     | GUARDRAIL APPROACH SECTION TO CONC COMB BRIDGE RAILING TL-3 | EACH                    | \$7,909.660   | 4               |
| 621.75      | REMOVE AND RESET GUARDRAIL                                  | LINEAR FOOT             | \$12.330      | 9               |
| 621.76      | REPLACE GUARDRAIL POST ASSEMBLY                             | EACH                    | \$42.550      | 27              |
| 621.77      | REPLACE GUARDRAIL BEAM UNIT                                 | EACH                    | \$170.650     | 28              |
| 621.79      | ADJUST HEIGHT OF GUARDRAIL                                  | LINEAR FOOT             | \$6.230       | 23              |
| 621.80      | REMOVAL AND DISPOSAL OF GUARDRAIL                           | LINEAR FOOT             | \$1.190       | 59              |
| 621.90      | TEMPORARY TRAFFIC BARRIER                                   | LINEAR FOOT             | \$57.760      | 13              |
| 621.95      | REMOVE AND RESET TEMPORARY TRAFFIC BARRIER                  | LINEAR FOOT             | \$20.310      | 9               |
| 622.10      | INSULATION BOARD  | 1000 FEET BOARD MEASURE | \$374.260     | 7               |
| 625.10      | SLEEVES FOR UTILITIES                                       | LINEAR FOOT             | \$116.750     | 2               |
| 628.28      | DUCTILE IRON SEWER PIPE, CEMENT-LINED                       | LINEAR FOOT             | \$221.000     | 2               |

# Vermont Agency of Transportation

2 Year Averaged Price List

March 2022 - March 2024

Standard Specifications for Construction

| Item Number | Item Description                           | Units       | Average Price | Contract Occur. |
|-------------|--|-------------|---------------|-----------------|
| 628.35      | PVC SEWER PIPE                             | LINEAR FOOT | \$78.440      | 6               |
| 628.42      | TRANSFER TO NEW SYSTEM, SANITARY SEWER     | LUMP SUM    | \$16,480.000  | 5               |
| 629.20      | ADJUST ELEVATION OF VALVE BOX              | EACH        | \$192.260     | 19              |
| 629.23      | SEAMLESS COPPER WATER TUBE                 | LINEAR FOOT | \$99.670      | 6               |
| 629.24      | DUCTILE IRON WATER PIPE, CEMENT-LINED      | LINEAR FOOT | \$265.540     | 10              |
| 629.25      | EXTENSION SERVICE BOX AND CURB STOP        | EACH        | \$2,287.500   | 4               |
| 629.27      | GATE VALVE WITH VALVE BOX                  | EACH        | \$4,433.690   | 12              |
| 629.28      | HYDRANT                                    | EACH        | \$8,525.000   | 5               |
| 629.29      | RELOCATE HYDRANT                           | EACH        | \$6,600.000   | 1               |
| 629.30      | REMOVE HYDRANT                             | EACH        | \$1,933.330   | 4               |
| 629.39      | CORPORATION STOP                           | EACH        | \$1,308.570   | 6               |
| 629.40      | EXPANSION ASSEMBLY                         | EACH        | \$5,000.000   | 1               |
| 629.42      | TRANSFER TO NEW SYSTEM, WATER SYSTEM       | LUMP SUM    | \$90,720.000  | 5               |
| 629.54      | CRUSHED STONE BEDDING                      | TON         | \$51.150      | 8               |
| 630.10      | UNIFORMED TRAFFIC OFFICERS                 | HOURL       | \$67.660      | 101             |
| 630.15      | FLAGGERS                                   | HOURL       | \$42.480      | 107             |
| 631.10      | FIELD OFFICE, ENGINEERS                    | LUMP SUM    | \$27,751.920  | 115             |
| 631.16      | TESTING EQUIPMENT, CONCRETE                | LUMP SUM    | \$1,285.930   | 69              |
| 631.17      | TESTING EQUIPMENT, BITUMINOUS              | LUMP SUM    | \$763.440     | 90              |
| 631.18      | TESTING EQUIPMENT, PROTECTIVE COATINGS     | LUMP SUM    | \$2,221.140   | 12              |
| 631.19      | TESTING EQUIPMENT, GROUT                   | LUMP SUM    | \$1,000.000   | 43              |
| 631.26      | FIELD OFFICE COMMUNICATIONS (N.A.B.I.)     | DOLLAR      | \$1.000       | 99              |
| 632.10      | RAILROAD FLAGGERS (N.A.B.I.)               | DOLLAR      | \$1.000       | 22              |
| 633.10      | CPM SCHEDULE                               | EACH        | \$1,054.640   | 69              |
| 634.10      | EMPLOYEE TRAINEESHIP                       | HOURL       | \$41.880      | 34              |
| 635.11      | MOBILIZATION/DEMOBILIZATION                | LUMP SUM    | \$475,871.810 | 144             |
| 641.10      | TRAFFIC CONTROL                            | LUMP SUM    | \$233,230.760 | 13              |
| 641.11      | TRAFFIC CONTROL, ALL-INCLUSIVE             | LUMP SUM    | \$344,140.680 | 133             |
| 641.15      | PORTABLE CHANGEABLE MESSAGE SIGN           | EACH        | \$7,162.380   | 91              |
| 641.16      | PORTABLE ARROW BOARD                       | EACH        | \$5,338.090   | 9               |
| 646.201     | 4 INCH WHITE LINE, WATERBORNE PAINT        | LINEAR FOOT | \$0.080       | 26              |
| 646.2111    | 4 INCH YELLOW LINE, WATERBORNE PAINT       | LINEAR FOOT | \$0.070       | 27              |
| 646.2141    | 6 INCH WHITE LINE, WATERBORNE PAINT        | LINEAR FOOT | \$0.130       | 4               |
| 646.2151    | 6 INCH YELLOW LINE, WATERBORNE PAINT       | LINEAR FOOT | \$0.120       | 4               |
| 646.221     | 8 INCH WHITE LINE, WATERBORNE PAINT        | LINEAR FOOT | \$0.840       | 6               |
| 646.231     | 8 INCH YELLOW LINE, WATERBORNE PAINT       | LINEAR FOOT | \$0.500       | 4               |
| 646.241     | 12 INCH WHITE LINE, WATERBORNE PAINT       | LINEAR FOOT | \$0.510       | 6               |
| 646.251     | 12 INCH YELLOW LINE, WATERBORNE PAINT      | LINEAR FOOT | \$1.000       | 2               |
| 646.261     | 24 INCH STOP BAR, WATERBORNE PAINT         | LINEAR FOOT | \$3.540       | 7               |
| 646.301     | LETTER OR SYMBOL, WATERBORNE PAINT         | EACH        | \$28.100      | 9               |
| 646.311     | CROSSWALK MARKING, WATERBORNE PAINT        | LINEAR FOOT | \$9.800       | 7               |
| 646.321     | RAILROAD CROSSING SYMBOL, WATERBORNE PAINT | EACH        | \$411.760     | 6               |
| 646.402     | DURABLE 4 INCH WHITE LINE, THERMOPLASTIC   | LINEAR FOOT | \$5.000       | 1               |
| 646.403     | DURABLE 4 INCH WHITE LINE, EPOXY PAINT     | LINEAR FOOT | \$0.960       | 42              |

# Vermont Agency of Transportation

2 Year Averaged Price List

March 2022 - March 2024

Standard Specifications for Construction

| Item Number | Item Description                                 | Units       | Average Price | Contract Occur. |
|-------------|--|-------------|---------------|-----------------|
| 646.404     | DURABLE 4 INCH WHITE LINE, POLYUREA              | LINEAR FOOT | \$2.480       | 13              |
| 646.406     | DURABLE 4 INCH WHITE LINE, RECESSED POLYUREA     | LINEAR FOOT | \$5.360       | 2               |
| 646.4071    | DURABLE 4 INCH WHITE LINE, RECESSED TYPE A TAPE  | LINEAR FOOT | \$55.000      | 1               |
| 646.412     | DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC        | LINEAR FOOT | \$3.970       | 2               |
| 646.413     | DURABLE 4 INCH YELLOW LINE, EPOXY PAINT          | LINEAR FOOT | \$0.960       | 42              |
| 646.414     | DURABLE 4 INCH YELLOW LINE, POLYUREA             | LINEAR FOOT | \$2.370       | 13              |
| 646.416     | DURABLE 4 INCH YELLOW LINE, RECESSED POLYUREA    | LINEAR FOOT | \$5.180       | 2               |
| 646.4171    | DURABLE 4 INCH YELLOW LINE, RECESSED TYPE A TAPE | LINEAR FOOT | \$6.000       | 1               |
| 646.422     | DURABLE 6 INCH WHITE LINE, THERMOPLASTIC         | LINEAR FOOT | \$5.900       | 2               |
| 646.423     | DURABLE 6 INCH WHITE LINE, EPOXY PAINT           | LINEAR FOOT | \$1.160       | 21              |
| 646.424     | DURABLE 6 INCH WHITE LINE, POLYUREA              | LINEAR FOOT | \$1.370       | 5               |
| 646.426     | DURABLE 6 INCH WHITE LINE, RECESSED POLYUREA     | LINEAR FOOT | \$3.150       | 1               |
| 646.432     | DURABLE 6 INCH YELLOW LINE, THERMOPLASTIC        | LINEAR FOOT | \$5.000       | 1               |
| 646.433     | DURABLE 6 INCH YELLOW LINE, EPOXY PAINT          | LINEAR FOOT | \$1.150       | 18              |
| 646.434     | DURABLE 6 INCH YELLOW LINE, POLYUREA             | LINEAR FOOT | \$2.530       | 4               |
| 646.436     | DURABLE 6 INCH YELLOW LINE, RECESSED POLYUREA    | LINEAR FOOT | \$3.150       | 1               |
| 646.443     | DURABLE 8 INCH WHITE LINE, EPOXY PAINT           | LINEAR FOOT | \$6.120       | 28              |
| 646.444     | DURABLE 8 INCH WHITE LINE, POLYUREA              | LINEAR FOOT | \$6.410       | 2               |
| 646.446     | DURABLE 8 INCH WHITE LINE, RECESSED POLYUREA     | LINEAR FOOT | \$20.000      | 1               |
| 646.453     | DURABLE 8 INCH YELLOW LINE, EPOXY PAINT          | LINEAR FOOT | \$6.050       | 22              |
| 646.454     | DURABLE 8 INCH YELLOW LINE, POLYUREA             | LINEAR FOOT | \$6.910       | 3               |
| 646.456     | DURABLE 8 INCH YELLOW LINE, RECESSED POLYUREA    | LINEAR FOOT | \$11.000      | 1               |
| 646.462     | DURABLE 12 INCH WHITE LINE, THERMOPLASTIC        | LINEAR FOOT | \$10.000      | 1               |
| 646.463     | DURABLE 12 INCH WHITE LINE, EPOXY PAINT          | LINEAR FOOT | \$5.770       | 16              |
| 646.464     | DURABLE 12 INCH WHITE LINE, POLYUREA             | LINEAR FOOT | \$5.410       | 2               |
| 646.466     | DURABLE 12 INCH WHITE LINE, RECESSED POLYUREA    | LINEAR FOOT | \$10.500      | 1               |
| 646.473     | DURABLE 12 INCH YELLOW LINE, EPOXY PAINT         | LINEAR FOOT | \$8.200       | 3               |
| 646.482     | DURABLE 24 INCH STOP BAR, THERMOPLASTIC          | LINEAR FOOT | \$20.370      | 3               |
| 646.483     | DURABLE 24 INCH STOP BAR, EPOXY PAINT            | LINEAR FOOT | \$15.070      | 39              |
| 646.484     | DURABLE 24 INCH STOP BAR, POLYUREA               | LINEAR FOOT | \$16.440      | 11              |
| 646.486     | DURABLE 24 INCH STOP BAR, RECESSED POLYUREA      | LINEAR FOOT | \$24.720      | 3               |
| 646.4871    | DURABLE 24 INCH STOP BAR, RECESSED TYPE A TAPE   | LINEAR FOOT | \$30.000      | 1               |
| 646.492     | DURABLE LETTER OR SYMBOL, THERMOPLASTIC          | EACH        | \$87.970      | 2               |
| 646.493     | DURABLE LETTER OR SYMBOL, EPOXY PAINT            | EACH        | \$142.530     | 43              |
| 646.494     | DURABLE LETTER OR SYMBOL, POLYUREA               | EACH        | \$156.400     | 14              |
| 646.496     | DURABLE LETTER OR SYMBOL, RECESSED POLYUREA      | EACH        | \$453.550     | 3               |
| 646.498     | DURABLE LETTER OR SYMBOL, RECESSED THERMOPLASTIC | EACH        | \$330.000     | 1               |
| 646.502     | DURABLE CROSSWALK MARKING, THERMOPLASTIC         | LINEAR FOOT | \$36.000      | 1               |
| 646.503     | DURABLE CROSSWALK MARKING, EPOXY PAINT           | LINEAR FOOT | \$21.250      | 17              |
| 646.504     | DURABLE CROSSWALK MARKING, POLYUREA              | LINEAR FOOT | \$24.000      | 9               |
| 646.506     | DURABLE CROSSWALK MARKING, RECESSED POLYUREA     | LINEAR FOOT | \$52.740      | 2               |
| 646.5071    | DURABLE CROSSWALK MARKING, RECESSED TYPE A TAPE  | LINEAR FOOT | \$110.000     | 1               |
| 646.513     | DURABLE RAILROAD CROSSING SYMBOL, EPOXY PAINT    | EACH        | \$854.970     | 8               |
| 646.514     | DURABLE RAILROAD CROSSING SYMBOL, POLYUREA       | EACH        | \$1,400.000   | 2               |



# Vermont Agency of Transportation

2 Year Averaged Price List

March 2022 - March 2024

Standard Specifications for Construction

| Item Number | Item Description                                       | Units       | Average Price | Contract Occur. |
|-------------|--|-------------|---------------|-----------------|
| 646.5171    | DURABLE RAILROAD CROSSING SYMBOL, RECESSED TYPE A TAPE | EACH        | \$2,200.000   | 1               |
| 646.600     | TEMPORARY 4 INCH WHITE LINE                            | LINEAR FOOT | \$0.290       | 8               |
| 646.602     | TEMPORARY 4 INCH WHITE LINE, PAINT                     | LINEAR FOOT | \$0.210       | 35              |
| 646.610     | TEMPORARY 4 INCH YELLOW LINE                           | LINEAR FOOT | \$0.270       | 8               |
| 646.612     | TEMPORARY 4 INCH YELLOW LINE, PAINT                    | LINEAR FOOT | \$0.210       | 35              |
| 646.620     | TEMPORARY 6 INCH WHITE LINE                            | LINEAR FOOT | \$0.240       | 3               |
| 646.6212    | TEMPORARY 6 INCH WHITE LINE, TYPE C TAPE               | LINEAR FOOT | \$2.370       | 8               |
| 646.622     | TEMPORARY 6 INCH WHITE LINE, PAINT                     | LINEAR FOOT | \$0.270       | 18              |
| 646.630     | TEMPORARY 6 INCH YELLOW LINE                           | LINEAR FOOT | \$0.250       | 3               |
| 646.6312    | TEMPORARY 6 INCH YELLOW LINE, TYPE C TAPE              | LINEAR FOOT | \$4.160       | 2               |
| 646.632     | TEMPORARY 6 INCH YELLOW LINE, PAINT                    | LINEAR FOOT | \$0.270       | 17              |
| 646.640     | TEMPORARY 8 INCH WHITE LINE                            | LINEAR FOOT | \$2.490       | 3               |
| 646.642     | TEMPORARY 8 INCH WHITE LINE, PAINT                     | LINEAR FOOT | \$2.590       | 18              |
| 646.650     | TEMPORARY 8 INCH YELLOW LINE                           | LINEAR FOOT | \$2.680       | 4               |
| 646.652     | TEMPORARY 8 INCH YELLOW LINE, PAINT                    | LINEAR FOOT | \$2.670       | 13              |
| 646.660     | TEMPORARY 12 INCH WHITE LINE                           | LINEAR FOOT | \$3.960       | 2               |
| 646.6612    | TEMPORARY 12 INCH WHITE LINE, TYPE C TAPE              | LINEAR FOOT | \$14.240      | 2               |
| 646.662     | TEMPORARY 12 INCH WHITE LINE, PAINT                    | LINEAR FOOT | \$2.310       | 14              |
| 646.672     | TEMPORARY 12 INCH YELLOW LINE, PAINT                   | LINEAR FOOT | \$3.130       | 3               |
| 646.680     | TEMPORARY 24 INCH STOP BAR                             | LINEAR FOOT | \$5.630       | 6               |
| 646.682     | TEMPORARY 24 INCH STOP BAR, PAINT                      | LINEAR FOOT | \$4.790       | 38              |
| 646.690     | TEMPORARY LETTER OR SYMBOL                             | EACH        | \$43.390      | 5               |
| 646.692     | TEMPORARY LETTER OR SYMBOL, PAINT                      | EACH        | \$43.840      | 38              |
| 646.702     | TEMPORARY CROSSWALK MARKING, PAINT                     | LINEAR FOOT | \$8.720       | 20              |
| 646.712     | TEMPORARY RAILROAD CROSSING SYMBOL, PAINT              | EACH        | \$394.870     | 9               |
| 646.76      | LINE STRIPING TARGETS                                  | EACH        | \$0.710       | 48              |
| 646.81      | PAINTED CURB   | LINEAR FOOT | \$2.270       | 8               |
| 646.82      | PAINTED ISLAND   | SQUARE FOOT | \$2.370       | 3               |
| 646.85      | REMOVAL OF EXISTING PAVEMENT MARKINGS                  | SQUARE FOOT | \$0.980       | 10              |
| 646.86      | PAVEMENT MARKING MASK                                  | SQUARE FOOT | \$6.890       | 2               |
| 649.11      | GEOTEXTILE FOR ROADBED SEPARATOR                       | SQUARE YARD | \$1.900       | 20              |
| 649.21      | GEOTEXTILE UNDER RAILROAD BALLAST                      | SQUARE YARD | \$5.610       | 15              |
| 649.31      | GEOTEXTILE UNDER STONE FILL                            | SQUARE YARD | \$3.160       | 36              |
| 649.41      | GEOTEXTILE FOR UNDERDRAIN TRENCH LINING                | SQUARE YARD | \$2.260       | 3               |
| 649.61      | GEOTEXTILE FOR FILTER CURTAIN                          | SQUARE YARD | \$48.900      | 11              |
| 651.15      | SEED   | POUND       | \$12.850      | 101             |
| 651.16      | WILDFLOWER SEED  | POUND       | \$68.730      | 6               |
| 651.17      | SEED, WINTER RYE                                       | POUND       | \$9.210       | 7               |
| 651.18      | FERTILIZER   | POUND       | \$5.830       | 101             |
| 651.20      | AGRICULTURAL LIMESTONE                                 | TON         | \$946.930     | 101             |
| 651.35      | TOPSOIL  | CUBIC YARD  | \$42.630      | 95              |
| 651.40      | GRUBBING MATERIAL                                      | SQUARE YARD | \$10.150      | 47              |
| 653.01      | EPSC PLAN  | LUMP SUM    | \$4,127.660   | 73              |
| 653.02      | MONITORING EPSC PLAN                                   | HOURLY      | \$58.440      | 59              |

# Vermont Agency of Transportation

2 Year Averaged Price List

March 2022 - March 2024

Standard Specifications for Construction

| Item Number | Item Description                                      | Units            | Average Price | Contract Occur. |
|-------------|---|------------------|---------------|-----------------|
| 653.03      | MAINTENANCE OF EPSC PLAN (N.A.B.I.)                   | LUMP UNIT        | \$4,550.070   | 74              |
| 653.10      | HAY MULCH   | TON              | \$1,370.040   | 89              |
| 653.12      | STRAW MULCH   | TON              | \$1,508.430   | 13              |
| 653.20      | ROLLED EROSION CONTROL PRODUCT, TYPE I                | SQUARE YARD      | \$3.260       | 81              |
| 653.21      | ROLLED EROSION CONTROL PRODUCT, TYPE II               | SQUARE YARD      | \$7.000       | 1               |
| 653.25      | CHECK DAM, TYPE I                                     | CUBIC YARD       | \$77.030      | 17              |
| 653.35      | STABILIZED CONSTRUCTION ENTRANCE                      | CUBIC YARD       | \$76.360      | 48              |
| 653.40      | INLET PROTECTION DEVICE, TYPE I                       | EACH             | \$178.400     | 20              |
| 653.41      | INLET PROTECTION DEVICE, TYPE II                      | EACH             | \$213.280     | 20              |
| 653.42      | INLET PROTECTION DEVICE, TYPE III                     | CUBIC YARD       | \$102.210     | 12              |
| 653.45      | FILTER BAG  | EACH             | \$806.960     | 24              |
| 653.475     | SILT FENCE, TYPE I                                    | LINEAR FOOT      | \$4.700       | 35              |
| 653.476     | SILT FENCE, TYPE II                                   | LINEAR FOOT      | \$7.110       | 45              |
| 653.50      | BARRIER FENCE   | LINEAR FOOT      | \$2.590       | 48              |
| 653.55      | PROJECT DEMARCATION FENCE                             | LINEAR FOOT      | \$1.890       | 49              |
| 653.60      | EROSION LOG   | LINEAR FOOT      | \$3.880       | 24              |
| 656.20      | EVERGREEN TREES                                       | EACH             | \$428.360     | 10              |
| 656.25      | EVERGREEN SHRUBS                                      | EACH             | \$250.000     | 1               |
| 656.30      | DECIDUOUS TREES                                       | EACH             | \$890.840     | 32              |
| 656.35      | DECIDUOUS SHRUBS                                      | EACH             | \$204.320     | 44              |
| 656.41      | PERENNIALS  | EACH             | \$84.000      | 7               |
| 656.65      | LANDSCAPE WATERING                                    | THOUSAND GALLONS | \$88.650      | 10              |
| 656.80      | LANDSCAPE BACKFILL, TRUCK MEASUREMENT                 | CUBIC YARD       | \$92.760      | 10              |
| 656.85      | TREE PROTECTION                                       | LUMP SUM         | \$4,345.830   | 12              |
| 675.20      | TRAFFIC SIGN, TYPE A                                  | SQUARE FOOT      | \$18.980      | 50              |
| 675.21      | TRAFFIC SIGN, TYPE B                                  | SQUARE FOOT      | \$28.120      | 10              |
| 675.31      | W-SHAPE STEEL SIGN POST                               | POUND            | \$4.600       | 4               |
| 675.33      | TUBULAR STEEL SIGN POST                               | POUND            | \$6.210       | 10              |
| 675.341     | SQUARE TUBE SIGN POST AND ANCHOR                      | LINEAR FOOT      | \$17.950      | 53              |
| 675.35      | SOIL BEARING SLIP BASE                                | EACH             | \$329.000     | 4               |
| 675.41      | FOUNDATION FOR W-SHAPE STEEL POST, 24 INCH DIAMETER   | EACH             | \$2,605.730   | 4               |
| 675.43      | FOUNDATION FOR TUBULAR STEEL POST                     | EACH             | \$1,915.560   | 10              |
| 675.50      | REMOVING SIGNS  | EACH             | \$23.480      | 63              |
| 675.60      | RESETTING SIGNS                                       | EACH             | \$44.340      | 45              |
| 676.10      | DELINEATOR WITH STEEL POST                            | EACH             | \$109.130     | 49              |
| 676.12      | REMOVAL OF EXISTING DELINEATOR AND POST               | EACH             | \$1.150       | 38              |
| 676.20      | DELINEATOR WITH FLEXIBLE POST                         | EACH             | \$275.740     | 3               |
| 677.13      | OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT          | EACH             | \$278,250.000 | 4               |
| 677.35      | REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT | EACH             | \$7,000.000   | 2               |
| 678.15      | TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION           | EACH             | \$154,021.220 | 23              |
| 678.21      | ELECTRICAL CONDUIT                                    | LINEAR FOOT      | \$31.130      | 9               |
| 678.22      | VEHICLE LOOP DETECTOR                                 | LINEAR FOOT      | \$42.680      | 3               |
| 678.23      | WIRED CONDUIT   | LINEAR FOOT      | \$25.440      | 19              |
| 678.24      | ELECTRICAL WIRING                                     | LINEAR FOOT      | \$7.000       | 1               |

# Vermont Agency of Transportation

2 Year Averaged Price List

March 2022 - March 2024

Standard Specifications for Construction

| Item Number | Item Description                                  | Units         | Average Price | Contract Occur. |
|-------------|---|---------------|---------------|-----------------|
| 678.25      | PULL BOX, STANDARD                                | EACH          | \$12,750.000  | 2               |
| 678.26      | JUNCTION BOX                                      | EACH          | \$4,910.000   | 2               |
| 678.30      | ELECTRICAL CONDUIT SLEEVE                         | LINEAR FOOT   | \$114.730     | 7               |
| 678.40      | TEMPORARY TRAFFIC SIGNAL SYSTEM                   | EACH          | \$52,424.080  | 20              |
| 678.45      | REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM | EACH          | \$5,486.830   | 9               |
| 679.24      | REMOVE STREET LIGHT ASSEMBLY                      | EACH          | \$876.800     | 3               |
| 679.25      | REMOVE AND RESET LIGHT POLE                       | EACH          | \$6,250.000   | 1               |
| 679.46      | STREET LIGHT ASSEMBLY                             | EACH          | \$10,406.250  | 4               |
| 679.47      | BRACKET ARM                                       | EACH          | \$1,583.040   | 7               |
| 679.50      | LUMINAIRE   | EACH          | \$1,546.220   | 7               |
| 679.54      | STREET LIGHTING CONTROL DEVICE                    | EACH          | \$3,272.000   | 4               |
| 679.55      | POWER DROP STANCHION, STREET LIGHTING             | EACH          | \$6,985.710   | 6               |
| 690.50      | PRICE ADJUSTMENT, FUEL (N.A.B.I.)                 | LUMP UNIT     | \$1.000       | 37              |
| 900.600     | SPECIAL PROVISION                                 | ACRE          | \$8,800.000   | 1               |
| 900.608     | SPECIAL PROVISION                                 | CUBIC YARD    | \$240.550     | 84              |
| 900.610     | SPECIAL PROVISION                                 | DAY           | \$826.850     | 7               |
| 900.615     | SPECIAL PROVISION                                 | DOLLAR        | \$1.150       | 75              |
| 900.620     | SPECIAL PROVISION                                 | EACH          | \$1,118.390   | 271             |
| 900.625     | SPECIAL PROVISION                                 | GALLON        | \$39.520      | 17              |
| 900.630     | SPECIAL PROVISION                                 | HOURL         | \$921.570     | 10              |
| 900.635     | SPECIAL PROVISION                                 | POUND         | \$1.320       | 23              |
| 900.640     | SPECIAL PROVISION                                 | LINEAR FOOT   | \$59.420      | 198             |
| 900.645     | SPECIAL PROVISION                                 | LUMP SUM      | \$268,660.840 | 287             |
| 900.650     | SPECIAL PROVISION                                 | LUMP UNIT     | \$4,706.820   | 85              |
| 900.670     | SPECIAL PROVISION                                 | SQUARE FOOT   | \$10.380      | 79              |
| 900.675     | SPECIAL PROVISION                                 | SQUARE YARD   | \$6.860       | 66              |
| 900.680     | SPECIAL PROVISION                                 | TON           | \$126.780     | 98              |
| 900.683     | SPECIAL PROVISION                                 | HUNDREDWEIGHT | \$3.460       | 15              |