

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
January 2018 - January 2020
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LS	\$20,290.22	52
201.11	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	ACRE	\$14,556.14	3
201.15	REMOVING MEDIUM TREES	EACH	\$697.90	2
201.16	REMOVING LARGE TREES	EACH	\$1,000.00	1
201.20	REMOVING MEDIUM STUMPS	EACH	\$623.00	1
201.30	THINNING AND TRIMMING	ACRE	\$12,341.17	7
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$66.93	27
202.10	DEMOLITION AND DISPOSAL OF BUILDING	EACH	\$45,000.00	1
203.15	COMMON EXCAVATION	CY	\$15.68	66
203.16	SOLID ROCK EXCAVATION	CY	\$43.02	25
203.17	UNCLASSIFIED EXCAVATION	CY	\$12.88	3
203.25	CHANNEL EXCAVATION OF EARTH	CY	\$18.00	1
203.26	CHANNEL EXCAVATION OF ROCK	CY	\$78.13	2
203.27	UNCLASSIFIED CHANNEL EXCAVATION	CY	\$22.20	21
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	CY	\$23.50	16
203.30	EARTH BORROW	CY	\$15.08	38
203.31	SAND BORROW	CY	\$27.39	24
203.32	GRANULAR BORROW	CY	\$23.17	10
203.40	SHOULDER BERM REMOVAL	LF	\$0.31	22
204.20	TRENCH EXCAVATION OF EARTH	CY	\$20.91	41
204.21	TRENCH EXCAVATION OF ROCK	CY	\$143.80	28
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CY	\$75.00	99
204.25	STRUCTURE EXCAVATION	CY	\$25.84	31
204.30	GRANULAR BACKFILL FOR STRUCTURES	CY	\$48.25	45
208.30	COFFERDAM EXCAVATION, EARTH	CY	\$168.38	5
208.35	COFFERDAM EXCAVATION, ROCK	CY	\$125.00	3
208.40	COFFERDAM	LS	\$403,346.33	6
210.10	COLD PLANING, BITUMINOUS PAVEMENT	SY	\$2.36	70
213.10	MILLED RUMBLE STRIPS	LF	\$0.26	23
301.15	SUBBASE OF GRAVEL	CY	\$36.64	5
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	CY	\$36.33	4
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CY	\$36.91	6
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	TON	\$19.75	28
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CY	\$40.01	40
310.20	RECLAIMED STABILIZED BASE	SY	\$0.84	3
401.10	AGGREGATE SURFACE COURSE	CY	\$48.15	19
402.12	AGGREGATE SHOULDERS	TON	\$30.43	31

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
January 2018 - January 2020
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
402.13	AGGREGATE SHOULDERS, RAP	TON	\$21.67	18
404.65	EMULSIFIED ASPHALT	CWT	\$21.78	69
406.25	BITUMINOUS CONCRETE PAVEMENT	TON	\$202.41	1
406.27	MEDIUM DUTY BITUMINOUS CONCRETE PAVEMENT	TON	\$511.47	1
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	22
406.29	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	16
406.30	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	10
406.31	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	11
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LU	\$10.00	80
417.10	BITUMINOUS CRACK SEALING	LB	\$2.08	3
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	LB	\$1.52	8
490.30	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	TON	\$78.72	16
490.31	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	12
490.32	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	8
490.33	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	5
490.34	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	5
501.33	CONCRETE, HIGH PERFORMANCE CLASS A	CY	\$1,445.78	3
501.34	CONCRETE, HIGH PERFORMANCE CLASS B	CY	\$941.38	6
502.10	SHORING SUPERSTRUCTURE	LS	\$10,865.00	1
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$2,142.86	2
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LS	\$48,707.10	11
505.12	STEEL PILING, HP 10 X 57	LF	\$61.00	1
505.155	STEEL PILING, HP 12 X 63	LF	\$39.00	1
505.16	STEEL PILING, HP 12 X 74	LF	\$150.00	1
505.165	STEEL PILING, HP 12 X 84	LF	\$89.40	5
505.18	STEEL PILING, HP 14 X 89	LF	\$90.00	1
505.19	STEEL PILING, HP 14 X 102	LF	\$90.00	1
505.35	PERMANENT STEEL SHEET PILING	SF	\$46.06	2
505.45	DYNAMIC PILE LOADING TEST	EACH	\$4,932.00	5
506.50	STRUCTURAL STEEL, ROLLED BEAM	LB	\$3.43	2
506.55	STRUCTURAL STEEL, PLATE GIRDER	LB	\$1.99	11
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	LB	\$2.07	2
506.60	STRUCTURAL STEEL	LB	\$16.83	4
507.11	REINFORCING STEEL, LEVEL I	LB	\$1.31	32
507.12	REINFORCING STEEL, LEVEL II	LB	\$1.84	6
507.13	REINFORCING STEEL, LEVEL III	LB	\$3.36	8
507.16	DRILLING AND GROUTING DOWELS	LF	\$40.67	10

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
January 2018 - January 2020
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
507.19	MECHANICAL BAR CONNECTOR	EACH	\$29.49	3
508.15	SHEAR CONNECTORS	LS	\$16,371.68	18
509.10	LONGITUDINAL DECK GROOVING	SY	\$19.81	9
514.10	WATER REPELLENT, SILANE	GAL	\$112.98	35
516.10	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	LF	\$121.36	43
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SY	\$24.52	5
522.20	STRUCTURAL LUMBER AND TIMBER, UNTREATED	MFBM	\$13,785.25	1
524.11	JOINT SEALER, HOT POURED	LF	\$26.87	13
525.10	REMOVAL OF EXISTING BRIDGE RAILING	LF	\$4.66	3
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	LF	\$136.28	2
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	LF	\$218.57	6
525.44	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	LF	\$241.09	2
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	LF	\$435.36	3
525.50	BRIDGE RAILING REPAIR, TYPE I	LF	\$43.93	2
525.60	BRIDGE RAILING REPAIR, TYPE III	LF	\$47.00	1
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LS	\$50,000.00	1
528.10	ONE-WAY TEMPORARY BRIDGE	LS	\$260,437.50	2
528.11	TWO-WAY TEMPORARY BRIDGE	LS	\$201,000.00	2
529.15	REMOVAL OF STRUCTURE	EACH	\$173,312.94	18
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$87,346.43	9
529.25	REMOVAL OF CONCRETE OR MASONRY	CY	\$97.73	2
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$6,930.00	2
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$1,345.05	6
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$2,967.31	4
540.10	PRECAST CONCRETE STRUCTURE	LS	\$1761907.69	10
541.22	CONCRETE, CLASS A	CY	\$1,031.35	1
541.25	CONCRETE, CLASS B	CY	\$1,073.49	12
541.30	CONCRETE, CLASS C	CY	\$304.10	9
541.31	CONCRETE, CLASS D	CY	\$1,317.88	2
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	CY	\$220.99	13
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SY	\$2,000.00	1
580.12	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	CY	\$2,000.00	1
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SY	\$919.43	5
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SY	\$1,226.51	3
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CY	\$2,242.67	2
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	CF	\$83.07	30
601.0005	12" CSP .064 (2-2/3 X 1/2)	LF	\$28.00	1

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 January 2018 - January 2020
 2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
601.0010	15" CSP .064 (2-2/3 X 1/2)	LF	\$171.36	1
601.0015	18" CSP .064 (2-2/3 X 1/2)	LF	\$172.98	2
601.0025	24" CSP .064 (2-2/3 X 1/2)	LF	\$121.50	3
601.0036	30" CSP .079 (2-2/3 X 1/2)	LF	\$200.00	1
601.0410	15" PCCSP .064 (2-2/3 X 1/2)	LF	\$95.46	2
601.0415	18" PCCSP .064 (2-2/3 X 1/2)	LF	\$227.87	3
601.0416	18" PCCSP .079 (2-2/3 X 1/2)	LF	\$62.28	2
601.0425	24" PCCSP .064 (2-2/3 X 1/2)	LF	\$125.00	2
601.0436	30" PCCSP .079 (2-2/3 X 1/2)	LF	\$335.00	1
601.0437	30" PCCSP .109 (2-2/3 X 1/2)	LF	\$230.00	1
601.0446	36" PCCSP .079 (2-2/3 X 1/2)	LF	\$74.73	1
601.0452	42" PCCSP .109 (2-2/3 X 1/2)	LF	\$147.00	1
601.0805	12" RCP CLASS III	LF	\$250.00	1
601.0810	15" RCP CLASS III	LF	\$260.00	1
601.0811	15" RCP CLASS IV	LF	\$390.00	1
601.0815	18" RCP CLASS III	LF	\$154.39	5
601.0816	18" RCP CLASS IV	LF	\$414.93	1
601.0817	18" RCP CLASS V	LF	\$35.00	1
601.0825	24" RCP CLASS III	LF	\$239.13	4
601.0826	24" RCP CLASS IV	LF	\$120.00	1
601.0835	30" RCP CLASS III	LF	\$325.93	2
601.0845	36" RCP CLASS III	LF	\$220.00	1
601.0905	12" CPEP	LF	\$59.42	3
601.0910	15" CPEP	LF	\$57.48	3
601.0915	18" CPEP	LF	\$40.75	11
601.0920	24" CPEP	LF	\$33.60	4
601.2603	8" CPEP(SL)	LF	\$20.07	2
601.2605	12" CPEP(SL)	LF	\$87.91	6
601.2610	15" CPEP(SL)	LF	\$80.66	4
601.2615	18" CPEP(SL)	LF	\$75.69	15
601.2620	24" CPEP(SL)	LF	\$93.16	8
601.2625	30" CPEP(SL)	LF	\$93.39	7
601.2630	36" CPEP(SL)	LF	\$100.52	2
601.2635	42" CPEP(SL)	LF	\$105.00	1
601.2640	48" CPEP(SL)	LF	\$140.00	1
601.3236	35" X 24" CAAPA .075 (2-2/3 X 1/2)	LF	\$106.00	1
601.6015	18" CSPES .064 (2-2/3 X 1/2)	EACH	\$260.00	1

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 January 2018 - January 2020
 2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
601.6815	18" RCPES CLASS III	EACH	\$867.02	1
601.6825	24" RCPES CLASS III	EACH	\$1,020.02	1
601.6835	30" RCPES CLASS III	EACH	\$1,173.02	1
601.7005	12" CPEPES	EACH	\$201.33	2
601.7010	15" CPEPES	EACH	\$285.61	1
601.7015	18" CPEPES	EACH	\$305.13	4
601.7020	24" CPEPES	EACH	\$357.00	3
601.99	RE-LAYING PIPE CULVERTS	LF	\$163.41	1
601.995	CLEANING CULV. PIPE, IN-PLACE [0 TO 24 IN., INCL.]	LF	\$8.67	12
601.996	CLEANING CULV. PIPE, IN-PLACE [GREATER THAN 24 IN.]	LF	\$34.77	5
602.30	REPOINTING MASONRY	SY	\$305.48	3
602.35	REBUILT STONE MASONRY	CY	\$1,168.28	3
602.40	REPAIRING STONE MASONRY	SY	\$5,775.00	1
604.11	CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$5,000.00	1
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$4,753.65	14
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$4,045.09	11
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$9,596.64	8
604.22	SANITARY SEWER MANHOLE	EACH	\$7,778.97	1
604.25	PRECAST REINFORCED CONCRETE PIPE DI WITH CAST IRON GRATE	EACH	\$3,200.00	1
604.26	PRECAST REINFORCED CONCRETE PIPE DI WITH CONCRETE COVER	EACH	\$3,000.00	1
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$784.67	25
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$1,292.17	32
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$1,420.55	20
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$1,513.14	14
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$878.55	27
604.47	CAST IRON GRATE WITH FRAME, TYPE D	EACH	\$500.00	1
604.48	CAST IRON GRATE WITH FRAME, TYPE E	EACH	\$880.00	1
604.55	CAST IRON COVER WITH FRAME	EACH	\$946.63	2
604.56	CAST IRON COVER WITH FRAME, SEWER	EACH	\$935.00	1
605.10	6 INCH UNDERDRAIN PIPE	LF	\$22.07	21
605.11	8 INCH UNDERDRAIN PIPE	LF	\$23.47	5
605.13	12 INCH UNDERDRAIN PIPE	LF	\$57.22	1
605.20	6 INCH UNDERDRAIN CARRIER PIPE	LF	\$18.64	10
605.21	8 INCH UNDERDRAIN CARRIER PIPE	LF	\$15.54	4
605.23	12 INCH UNDERDRAIN CARRIER PIPE	LF	\$57.22	1
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$351.13	10
607.10	ROADWAY PATROL MAINTENANCE	HR	\$79.78	3

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 January 2018 - January 2020
 2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
608.10	BULLDOZER RENTAL, TYPE I	HR	\$143.00	1
608.15	POWER GRADER RENTAL	HR	\$55.32	27
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HR	\$96.69	45
608.26	ALL PURPOSE EXCAVATOR RENTAL, TYPE II	HR	\$199.56	16
608.30	POWER BROOM RENTAL, TYPE I	HR	\$42.77	44
608.31	POWER BROOM RENTAL, TYPE II	HR	\$66.78	36
608.37	TRUCK RENTAL	HR	\$66.84	48
608.40	LOADER RENTAL, TYPE I	HR	\$47.40	31
608.45	TRUCK-MOUNTED ATTENUATOR	HR	\$14.80	4
608.50	TRUCK-MOUNTED ATTENUATOR, AWW/PV	HR	\$6.31	9
609.10	DUST CONTROL WITH WATER	MGAL	\$17.74	20
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	TON	\$874.16	15
613.10	STONE FILL, TYPE I	CY	\$52.52	41
613.11	STONE FILL, TYPE II	CY	\$47.78	28
613.12	STONE FILL, TYPE III	CY	\$53.26	7
613.13	STONE FILL, TYPE IV	CY	\$44.42	10
616.20	GRANITE SLOPE EDGING	LF	\$57.72	3
616.21	VERTICAL GRANITE CURB	LF	\$50.63	15
616.26	PRECAST REINFORCED CONCRETE CURB, TYPE B	LF	\$55.47	2
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	LF	\$33.54	17
616.305	BITUMINOUS CONCRETE CURB, TYPE A	LF	\$9.77	4
616.315	BITUMINOUS CONCRETE CURB, TYPE B	LF	\$5.50	1
616.35	TREATED TIMBER CURB	LF	\$13.20	5
616.40	REMOVING AND RESETTING CURB	LF	\$33.57	13
616.41	REMOVAL OF EXISTING CURB	LF	\$6.46	13
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	TON	\$234.59	13
617.10	RELOCATE MAILBOX, SINGLE SUPPORT	EACH	\$166.31	17
617.12	RELOCATE MAILBOX, MULTIPLE SUPPORT	EACH	\$193.01	6
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	SY	\$97.97	27
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH	SY	\$123.96	8
618.15	BITUMINOUS CONCRETE SIDEWALK	TON	\$484.77	4
618.30	DETECTABLE WARNING SURFACE	SF	\$43.26	29
619.10	BOUNDARY MARKERS	EACH	\$275.00	1
619.14	BOLLARDS	EACH	\$673.88	10
619.17	YIELDING MARKER POSTS	EACH	\$41.08	36
619.20	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$500.00	1
620.11	CHAIN-LINK FENCE, 4 FEET	LF	\$30.16	3

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 January 2018 - January 2020
 2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
620.12	CHAIN-LINK FENCE, 6 FEET	LF	\$30.35	2
620.16	GATE FOR CHAIN-LINK FENCE, 6 FEET	LF	\$110.60	2
620.21	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 6 FEET	EACH	\$263.00	1
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	LF	\$5.82	3
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$4.43	1
620.50	REMOVING AND RESETTING FENCE	LF	\$9.29	5
620.55	REMOVAL OF EXISTING FENCE	LF	\$4.18	10
620.75	SNOW BARRIER	LF	\$56.43	2
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	LF	\$19.53	42
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LF	\$20.64	18
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LF	\$29.35	6
621.207	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS	LF	\$30.00	1
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	LF	\$25.22	11
621.216	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LF	\$27.25	1
621.217	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS	LF	\$28.64	3
621.218	STEEL BEAM GUARDRAIL DELINEATOR	EACH	\$7.81	15
621.219	STEEL BEAM GUARDRAIL OFFSET BLOCK	EACH	\$16.95	2
621.30	BOX BEAM GUARDRAIL	LF	\$43.98	6
621.50	MANUFACTURED TERMINAL SECTION, FLARED	EACH	\$2,136.00	9
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$2,662.72	13
621.53	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$130.00	1
621.56	ENERGY ABSORPTION ATTENUATOR	EACH	\$5,066.97	6
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$840.70	48
621.70	GUARDRAIL APPROACH SECTION, GALVANIZED TYPE I	EACH	\$1,200.00	1
621.71	GUARDRAIL APPROACH SECTION, GALVANIZED TYPE II	EACH	\$650.00	1
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$5,333.33	2
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$7,103.60	5
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$1,486.67	3
621.746	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-2	EACH	\$1,575.00	2
621.748	GUARDRAIL APPROACH SECTION, CONC COMB BRIDGE RAILING TL-3	EACH	\$3,727.00	1
621.75	REMOVE AND RESET GUARDRAIL	LF	\$8.00	17
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$51.99	25
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$113.33	25
621.79	ADJUST HEIGHT OF GUARDRAIL	LF	\$4.30	21
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	LF	\$1.37	52
621.81	REMOVAL AND DISPOSAL OF GUIDE POSTS	EACH	\$9.95	2
621.85	GUIDE POSTS	EACH	\$26.88	1

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 January 2018 - January 2020
 2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
621.90	TEMPORARY TRAFFIC BARRIER	LF	\$42.63	9
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	LF	\$17.15	6
622.10	INSULATION BOARD	MFBM	\$2,006.50	4
625.10	SLEEVES FOR UTILITIES	LF	\$268.00	5
626.15	DRIVEN OR DRILLED WELL	LF	\$18.96	1
626.20	WELL CASING PIPE	LF	\$38.52	1
627.25	SUBMERSIBLE PUMP SYSTEM	LS	\$9,242.95	1
628.28	DUCTILE IRON PIPE, CEMENT-LINED	LF	\$513.31	1
628.35	PVC SEWER PIPE	LF	\$71.74	2
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LS	\$91,700.00	2
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$175.36	26
629.23	SEAMLESS COPPER WATER TUBE	LF	\$29.01	1
629.24	DUCTILE IRON PIPE, CEMENT-LINED	LF	\$134.46	1
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$447.34	2
629.27	GATE VALVE WITH VALVE BOX	EACH	\$1,552.44	1
629.28	HYDRANT	EACH	\$5,010.84	2
629.29	RELOCATE HYDRANT	EACH	\$3,900.08	3
629.30	REMOVE HYDRANT	EACH	\$571.28	3
629.32	PLASTIC WATER PIPE, FLEXIBLE	LF	\$22.44	1
629.33	PLASTIC WATER PIPE, RIGID	LF	\$50.00	1
629.35	TAPPING SLEEVE AND VALVE WITH VALVE BOX	EACH	\$6,847.06	2
629.39	CORPORATION STOP	EACH	\$273.37	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LS	\$9,220.01	3
629.44	PIPE INSULATION	LF	\$12.10	2
629.54	CRUSHED STONE BEDDING	TON	\$28.31	2
630.10	UNIFORMED TRAFFIC OFFICERS	HR	\$59.79	89
630.15	FLAGGERS	HR	\$34.56	104
631.10	FIELD OFFICE, ENGINEERS	LS	\$24,746.69	80
631.16	TESTING EQUIPMENT, CONCRETE	LS	\$978.88	56
631.17	TESTING EQUIPMENT, BITUMINOUS	LS	\$650.42	74
631.26	FIELD OFFICE TELEPHONE (N.A.B.I.)	DL	\$1.00	81
634.10	EMPLOYEE TRAINEESHIP	HR	\$17.23	29
635.11	MOBILIZATION/DEMOBILIZATION	LS	\$317,840.55	110
641.10	TRAFFIC CONTROL	LS	\$302,236.89	52
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$5,013.29	83
641.16	PORTABLE ARROW BOARD	EACH	\$3,199.09	9
641.17	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$49.82	5

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 January 2018 - January 2020
 2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
641.18	PORTABLE ARROW BOARD RENTAL	DAY	\$80.00	1
646.20	4 INCH WHITE LINE	LF	\$0.13	5
646.201	4 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.06	11
646.21	4 INCH YELLOW LINE	LF	\$0.26	8
646.2111	4 INCH YELLOW LINE, WATERBORNE PAINT	LF	\$0.06	11
646.214	6 INCH WHITE LINE	LF	\$0.26	1
646.2141	6 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.10	7
646.215	6 INCH YELLOW LINE	LF	\$0.26	1
646.2151	6 INCH YELLOW LINE, WATERBORNE PAINT	LF	\$0.10	7
646.22	8 INCH WHITE LINE	LF	\$0.51	1
646.221	8 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.23	4
646.23	8 INCH YELLOW LINE	LF	\$0.51	1
646.241	12 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.44	5
646.26	24 INCH STOP BAR	LF	\$3.63	6
646.261	24 INCH STOP BAR, WATERBORNE PAINT	LF	\$2.07	4
646.30	LETTER OR SYMBOL	EACH	\$35.77	3
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$20.05	2
646.31	CROSSWALK MARKING	LF	\$18.09	3
646.311	CROSSWALK MARKING, WATERBORNE PAINT	LF	\$5.30	2
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$300.00	1
646.400	DURABLE 4 INCH WHITE LINE	LF	\$0.83	1
646.4011	DURABLE 4 INCH WHITE LINE, TYPE A TAPE	LF	\$2.83	7
646.402	DURABLE 4 INCH WHITE LINE, THERMOPLASTIC	LF	\$0.73	8
646.403	DURABLE 4 INCH WHITE LINE, EPOXY PAINT	LF	\$0.37	23
646.404	DURABLE 4 INCH WHITE LINE, POLYUREA	LF	\$0.70	21
646.406	DURABLE 4 INCH WHITE LINE, RECESSED POLYUREA	LF	\$2.08	3
646.4071	DURABLE 4 INCH WHITE LINE, RECESSED TYPE A TAPE	LF	\$3.95	1
646.410	DURABLE 4 INCH YELLOW LINE	LF	\$1.94	1
646.4111	DURABLE 4 INCH YELLOW LINE, TYPE A TAPE	LF	\$2.73	5
646.412	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC	LF	\$0.50	7
646.413	DURABLE 4 INCH YELLOW LINE, EPOXY PAINT	LF	\$0.38	23
646.414	DURABLE 4 INCH YELLOW LINE, POLYUREA	LF	\$0.55	23
646.416	DURABLE 4 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$2.05	3
646.4171	DURABLE 4 INCH YELLOW LINE, RECESSED TYPE A TAPE	LF	\$3.95	1
646.420	DURABLE 6 INCH WHITE LINE	LF	\$2.77	1
646.4211	DURABLE 6 INCH WHITE LINE, TYPE A TAPE	LF	\$3.62	2
646.422	DURABLE 6 INCH WHITE LINE, THERMOPLASTIC	LF	\$4.23	2

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
January 2018 - January 2020
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.423	DURABLE 6 INCH WHITE LINE, EPOXY PAINT	LF	\$0.62	2
646.424	DURABLE 6 INCH WHITE LINE, POLYUREA	LF	\$0.81	3
646.426	DURABLE 6 INCH WHITE LINE, RECESSED POLYUREA	LF	\$1.94	2
646.4271	DURABLE 6 INCH WHITE LINE, RECESSED TYPE A TAPE	LF	\$6.61	2
646.4311	DURABLE 6 INCH YELLOW LINE, TYPE A TAPE	LF	\$3.32	1
646.432	DURABLE 6 INCH YELLOW LINE, THERMOPLASTIC	LF	\$4.17	2
646.433	DURABLE 6 INCH YELLOW LINE, EPOXY PAINT	LF	\$0.61	1
646.436	DURABLE 6 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$1.95	2
646.4411	DURABLE 8 INCH WHITE LINE, TYPE A TAPE	LF	\$5.37	5
646.442	DURABLE 8 INCH WHITE LINE, THERMOPLASTIC	LF	\$4.00	1
646.443	DURABLE 8 INCH WHITE LINE, EPOXY PAINT	LF	\$2.00	1
646.444	DURABLE 8 INCH WHITE LINE, POLYUREA	LF	\$3.14	12
646.446	DURABLE 8 INCH WHITE LINE, RECESSED POLYUREA	LF	\$3.76	2
646.4471	DURABLE 8 INCH WHITE LINE, RECESSED TYPE A TAPE	LF	\$8.00	1
646.4511	DURABLE 8 INCH YELLOW LINE, TYPE A TAPE	LF	\$5.10	4
646.452	DURABLE 8 INCH YELLOW LINE, THERMOPLASTIC	LF	\$4.00	1
646.453	DURABLE 8 INCH YELLOW LINE, EPOXY PAINT	LF	\$2.00	1
646.454	DURABLE 8 INCH YELLOW LINE, POLYUREA	LF	\$2.76	14
646.456	DURABLE 8 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$4.69	2
646.4571	DURABLE 8 INCH YELLOW LINE, RECESSED TYPE A TAPE	LF	\$8.00	1
646.4611	DURABLE 12 INCH WHITE LINE, TYPE A TAPE	LF	\$8.00	2
646.462	DURABLE 12 INCH WHITE LINE, THERMOPLASTIC	LF	\$8.00	1
646.463	DURABLE 12 INCH WHITE LINE, EPOXY PAINT	LF	\$3.55	1
646.464	DURABLE 12 INCH WHITE LINE, POLYUREA	LF	\$3.18	2
646.466	DURABLE 12 INCH WHITE LINE, RECESSED POLYUREA	LF	\$5.26	3
646.474	DURABLE 12 INCH YELLOW LINE, POLYUREA	LF	\$5.20	1
646.476	DURABLE 12 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$5.00	1
646.4811	DURABLE 24 INCH STOP BAR, TYPE A TAPE	LF	\$17.42	6
646.482	DURABLE 24 INCH STOP BAR, THERMOPLASTIC	LF	\$13.00	5
646.483	DURABLE 24 INCH STOP BAR, EPOXY PAINT	LF	\$9.46	3
646.484	DURABLE 24 INCH STOP BAR, POLYUREA	LF	\$7.32	32
646.486	DURABLE 24 INCH STOP BAR, RECESSED POLYUREA	LF	\$15.43	4
646.4871	DURABLE 24 INCH STOP BAR, RECESSED TYPE A TAPE	LF	\$22.50	1
646.490	DURABLE LETTER OR SYMBOL	EACH	\$94.34	1
646.4914	DURABLE LETTER OR SYMBOL, TYPE D TAPE	EACH	\$163.55	5
646.492	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$157.02	5
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$78.78	3

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
January 2018 - January 2020
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$78.94	34
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$349.35	3
646.4971	DURABLE LETTER OR SYMBOL, RECESSED TYPE A TAPE	EACH	\$400.00	1
646.5011	DURABLE CROSSWALK MARKING, TYPE A TAPE	LF	\$27.82	5
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	LF	\$32.00	1
646.503	DURABLE CROSSWALK MARKING, EPOXY PAINT	LF	\$21.21	2
646.504	DURABLE CROSSWALK MARKING, POLYUREA	LF	\$20.44	19
646.5071	DURABLE CROSSWALK MARKING, RECESSED TYPE A TAPE	LF	\$45.00	1
646.510	DURABLE RAILROAD CROSSING SYMBOL	EACH	\$554.00	1
646.5114	DURABLE RAILROAD CROSSING SYMBOL, TYPE D TAPE	EACH	\$1,004.77	2
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$1,035.01	7
646.5171	DURABLE RAILROAD CROSSING SYMBOL, RECESSED TYPE A TAPE	EACH	\$2,000.00	1
646.600	TEMPORARY 4 INCH WHITE LINE	LF	\$0.22	6
646.6011	TEMPORARY 4 INCH WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	LF	\$3.00	1
646.602	TEMPORARY 4 INCH WHITE LINE, PAINT	LF	\$0.10	34
646.610	TEMPORARY 4 INCH YELLOW LINE	LF	\$0.23	5
646.6111	TEMPORARY 4 IN YELLOW LINE, TEMPORARY PAVEMENT MARKING TAPE	LF	\$3.00	1
646.612	TEMPORARY 4 INCH YELLOW LINE, PAINT	LF	\$0.12	33
646.620	TEMPORARY 6 INCH WHITE LINE	LF	\$0.50	1
646.6211	TEMPORARY 6 INCH WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	LF	\$1.39	1
646.622	TEMPORARY 6 INCH WHITE LINE, PAINT	LF	\$0.13	12
646.630	TEMPORARY 6 INCH YELLOW LINE	LF	\$0.50	1
646.632	TEMPORARY 6 INCH YELLOW LINE, PAINT	LF	\$0.13	7
646.640	TEMPORARY 8 INCH WHITE LINE	LF	\$1.00	1
646.642	TEMPORARY 8 INCH WHITE LINE, PAINT	LF	\$1.26	12
646.650	TEMPORARY 8 INCH YELLOW LINE	LF	\$1.00	1
646.652	TEMPORARY 8 INCH YELLOW LINE, PAINT	LF	\$1.03	12
646.660	TEMPORARY 12 INCH WHITE LINE	LF	\$4.00	1
646.662	TEMPORARY 12 INCH WHITE LINE, PAINT	LF	\$0.58	9
646.672	TEMPORARY 12 INCH YELLOW LINE, PAINT	LF	\$0.93	2
646.680	TEMPORARY 24 INCH STOP BAR	LF	\$5.23	5
646.682	TEMPORARY 24 INCH STOP BAR, PAINT	LF	\$2.98	34
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$35.67	2
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$25.26	36
646.700	TEMPORARY CROSSWALK MARKING	LF	\$8.04	4
646.702	TEMPORARY CROSSWALK MARKING, PAINT	LF	\$6.97	20
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$134.18	4

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 January 2018 - January 2020
 2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.76	LINE STRIPING TARGETS	EACH	\$0.38	45
646.81	PAINTED CURB	LF	\$7.65	4
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SF	\$0.19	12
646.86	PAVEMENT MARKING MASK	SF	\$5.67	3
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SY	\$1.28	20
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SY	\$2.44	12
649.31	GEOTEXTILE UNDER STONE FILL	SY	\$3.17	38
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SY	\$2.69	4
649.51	GEOTEXTILE FOR SILT FENCE	SY	\$4.53	22
649.515	GEOTEXTILE FOR SILT FENCE, WOVEN WIRE REINFORCED	SY	\$9.30	19
649.61	GEOTEXTILE FOR FILTER CURTAIN	SY	\$35.20	15
651.15	SEED	LB	\$8.94	87
651.17	SEED, WINTER RYE	LB	\$12.00	17
651.18	FERTILIZER	LB	\$3.88	86
651.20	AGRICULTURAL LIMESTONE	TON	\$668.27	86
651.25	HAY MULCH	TON	\$774.68	38
651.29	STRAW MULCH	TON	\$1,017.42	2
651.30	SODDING	SY	\$15.00	1
651.35	TOPSOIL	CY	\$39.24	81
651.40	GRUBBING MATERIAL	SY	\$3.23	35
652.10	EPSC PLAN	LS	\$3,703.38	24
652.20	MONITORING EPSC PLAN	HR	\$47.37	24
652.30	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LU	\$4,655.49	24
653.10	TACKIFIER	GAL	\$779.79	47
653.20	TEMPORARY EROSION MATTING	SY	\$1.59	70
653.21	PERMANENT EROSION MATTING	SY	\$5.38	3
653.25	TEMPORARY STONE CHECK DAM, TYPE I	CY	\$37.16	21
653.35	VEHICLE TRACKING PAD	CY	\$58.46	45
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$160.92	32
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$185.19	11
653.45	FILTER BAG	EACH	\$481.61	20
653.50	BARRIER FENCE	LF	\$1.52	35
653.55	PROJECT DEMARCATION FENCE	LF	\$0.98	50
653.60	EROSION LOG	LF	\$2.16	16
656.16	DECIDUOUS SEEDLINGS	EACH	\$193.70	2
656.20	EVERGREEN TREES	EACH	\$474.29	6
656.25	EVERGREEN SHRUBS	EACH	\$119.05	1

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
January 2018 - January 2020
2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
656.30	DECIDUOUS TREES	EACH	\$734.86	11
656.35	DECIDUOUS SHRUBS	EACH	\$89.20	8
656.41	PERENNIALS	EACH	\$26.88	2
656.50	TRANSPLANTING SHRUBS	EACH	\$260.00	1
656.55	TRANSPLANTING GROUNDCOVER	SY	\$362.11	1
656.65	LANDSCAPE WATERING	MGAL	\$56.93	8
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	CY	\$74.81	13
656.85	TREE PROTECTION	LS	\$3,633.70	9
675.20	TRAFFIC SIGNS, TYPE A	SF	\$13.25	67
675.21	TRAFFIC SIGNS, TYPE B	SF	\$26.89	5
675.31	W-SHAPE STEEL SIGN POST	LB	\$10.00	1
675.33	TUBULAR STEEL SIGN POST	LB	\$4.27	16
675.341	SQUARE TUBE SIGN POST AND ANCHOR	LF	\$10.05	69
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$1,129.18	16
675.50	REMOVING SIGNS	EACH	\$10.67	77
675.60	ERECTING SALVAGED SIGNS	EACH	\$27.90	57
675.61	SETTING SALVAGED POSTS	EACH	\$151.58	6
676.10	DELINEATOR WITH STEEL POST	EACH	\$63.49	55
676.12	REMOVAL OF EXISTING DELINEATOR	EACH	\$2.45	35
676.15	REMOVE AND REPLACE REFLECTOR UNIT	EACH	\$6.66	11
676.20	DELINEATOR WITH FLEXIBLE POST	EACH	\$143.00	1
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$110,250.00	3
677.30	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER	EACH	\$3,908.21	2
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$4,262.50	3
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$164,243.69	7
678.16	FLASHING BEACON, GROUND MOUNTED	EACH	\$5,119.86	3
678.21	ELECTRICAL CONDUIT	LF	\$38.53	13
678.22	VEHICLE LOOP DETECTOR	LF	\$49.69	2
678.23	WIRED CONDUIT	LF	\$24.62	16
678.24	ELECTRICAL WIRING	LF	\$12.34	2
678.25	PULL BOX, STANDARD	EACH	\$2,696.91	3
678.26	JUNCTION BOX	EACH	\$2,373.76	2
678.27	PULL BOX, DOUBLE	EACH	\$4,975.00	1
678.30	ELECTRICAL CONDUIT SLEEVE	LF	\$64.64	8
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$28,411.44	7
678.42	TEMPORARY DETECTOR	EACH	\$1,500.00	1
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$7,050.42	8

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 January 2018 - January 2020
 2011 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
679.24	REMOVE STREET LIGHT ASSEMBLY	EACH	\$842.38	4
679.46	STREET LIGHT ASSEMBLY	EACH	\$8,233.85	8
679.47	BRACKET ARM	EACH	\$1,034.97	9
679.50	LUMINAIRE	EACH	\$1,877.41	9
679.54	STREET LIGHT CONTROL DEVICE	EACH	\$750.00	1
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$4,836.12	5
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LU	\$52.54	70