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Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH

August 2018 - June 2020
2018 Specifications

Item
Number Item Description Units

Average
Price

Contract
Occur.

201.10 CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS LS $18,782.08 48

201.11 CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS ACRE $13,745.45 2

201.15 REMOVING MEDIUM TREES EACH $697.90 2

201.16 REMOVING LARGE TREES EACH $1,000.00 1

201.20 REMOVING MEDIUM STUMPS EACH $623.00 1

201.30 THINNING AND TRIMMING ACRE $12,781.60 6

201.31 THINNING AND TRIMMING FOR SIGNS EACH $116.88 24

203.15 COMMON EXCAVATION CY $13.08 60

203.16 SOLID ROCK EXCAVATION CY $46.37 19

203.17 UNCLASSIFIED EXCAVATION CY $10.05 2

203.25 CHANNEL EXCAVATION OF EARTH CY $22.00 2

203.26 CHANNEL EXCAVATION OF ROCK CY $78.13 2

203.27 UNCLASSIFIED CHANNEL EXCAVATION CY $22.55 19

203.28 EXCAVATION OF SURFACES AND PAVEMENTS CY $26.95 16

203.30 EARTH BORROW CY $16.38 36

203.31 SAND BORROW CY $26.74 20

203.32 GRANULAR BORROW CY $23.94 10

203.40 SHOULDER BERM REMOVAL LF $0.38 21

204.20 TRENCH EXCAVATION OF EARTH CY $19.57 34

204.21 TRENCH EXCAVATION OF ROCK CY $139.15 22

204.22 TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.) CY $75.00 96

204.25 STRUCTURE EXCAVATION CY $21.06 26

204.30 GRANULAR BACKFILL FOR STRUCTURES CY $45.99 35

208.30 COFFERDAM EXCAVATION, EARTH CY $20.01 4

208.35 COFFERDAM EXCAVATION, ROCK CY $97.73 2

208.40 COFFERDAM LS $86,650.00 5

210.10 COARSE-MILLING, BITUMINOUS PAVEMENT SY $2.44 62

210.12 FINE-MILLING, BITUMINOUS PAVEMENT SY $1.12 6

213.10 MILLED RUMBLE STRIPS LF $0.30 23

301.15 SUBBASE OF GRAVEL CY $34.09 4

301.25 SUBBASE OF CRUSHED GRAVEL, COARSE GRADED CY $36.54 2

301.26 SUBBASE OF CRUSHED GRAVEL, FINE GRADED CY $37.46 7

301.28 SUBBASE OF CRUSHED GRAVEL, FINE GRADED TON $18.18 23

301.35 SUBBASE OF DENSE GRADED CRUSHED STONE CY $37.14 34

310.20 FULL DEPTH RECLAMATION (FDR) SY $0.93 3

401.10 AGGREGATE SURFACE COURSE CY $48.30 14

402.12 AGGREGATE SHOULDERS TON $35.16 29
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402.13 AGGREGATE SHOULDERS, RAP TON $23.85 14

403.12 AGGREGATE SHOULDERS, RAP WITH RAS TON $40.15 6

404.65 EMULSIFIED ASPHALT CWT $28.74 65

406.25 MARSHALL BITUMINOUS CONCRETE PAVEMENT TON $202.41 1

406.28 AIR VOIDS PAY ADJUSTMENT (N.A.B.I.) LU $1.00 28

406.29 MAT DENSITY PAY ADJUSTMENT (N.A.B.I.) LU $1.00 21

406.30 SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.) LU $1.00 15

406.31 LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.) LU $1.00 15

406.35 SUPERPAVE BITUMINOUS CONCRETE PAVEMENT TON $88.00 34

406.36 SUPERPAVE BITUMINOUS CONCRETE PAVEMENT, TYPE IVB TON $147.00 5

406.38 HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES SY $24.45 30

406.45 BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION TON $170.94 26

406.50 PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.) LU $12.22 72

407.15 BONDED WEARING COURSE SY $5.38 3

407.16 POLYMER-MODIFIED EMULSIFIED ASPHALT CWT $21.31 3

410.10 MATERIAL TRANSFER VEHICLE TON $1.70 22

417.10 BITUMINOUS CRACK SEALING LB $2.35 4

417.20 BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD LB $1.78 9

418.10 ASPHALTIC APPROACH MATERIAL SF $59.55 12

501.37 HIGH PERFORMANCE CONCRETE, CLASS PCD CY $806.57 3

501.38 HIGH PERFORMANCE CONCRETE, CLASS PCS CY $1,055.05 2

501.39 HIGH PERFORMANCE CONCRETE, CLASS SCC CY $540.00 1

502.10 SHORING SUPERSTRUCTURE LS $35,432.50 2

502.11 SHORING SUPERSTRUCTURE BEARINGS EACH $2,142.86 2

504.10 FURNISHING EQUIPMENT FOR DRIVING PILING LS $50,694.44 9

505.12 STEEL PILING, HP 10 X 57 LF $61.00 1

505.155 STEEL PILING, HP 12 X 63 LF $42.72 2

505.165 STEEL PILING, HP 12 X 84 LF $89.60 4

505.18 STEEL PILING, HP 14 X 89 LF $90.00 1

505.19 STEEL PILING, HP 14 X 102 LF $90.00 1

505.35 PERMANENT STEEL SHEET PILING SF $46.06 2

505.45 DYNAMIC PILE LOADING TEST EACH $4,693.33 6

506.50 STRUCTURAL STEEL, ROLLED BEAM LB $3.25 1

506.55 STRUCTURAL STEEL, PLATE GIRDER LB $2.01 9

506.56 STRUCTURAL STEEL, CURVED PLATE GIRDER LB $2.12 1

506.60 STRUCTURAL STEEL LB $17.43 5

507.11 REINFORCING STEEL, LEVEL I LB $1.36 31
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507.12 REINFORCING STEEL, LEVEL II LB $2.38 5

507.13 REINFORCING STEEL, LEVEL III LB $3.43 6

507.16 DRILLING AND GROUTING DOWELS LF $47.32 8

507.19 MECHANICAL BAR CONNECTOR EACH $31.22 4

508.15 SHEAR CONNECTORS LS $18,228.86 14

509.10 LONGITUDINAL DECK GROOVING SY $22.60 6

514.10 WATER REPELLENT, SILANE GAL $103.01 35

516.10 BRIDGE EXPANSION JOINT, ASPHALTIC PLUG LF $125.16 40

516.12 BRIDGE EXPANSION JOINT, FINGER PLATE LF $3,046.00 1

519.10 MEMBRANE WATERPROOFING, SPRAY APPLIED SY $86.33 3

519.20 SHEET MEMBRANE WATERPROOFING, TORCH APPLIED SY $19.95 6

524.11 JOINT SEALER, HOT POURED LF $26.55 12

525.10 REMOVAL OF EXISTING BRIDGE RAILING LF $5.50 1

525.33 BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM LF $136.28 2

525.335 BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM LF $245.60 5

525.44 BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING LF $251.28 2

525.45 BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION LF $634.80 2

525.60 BRIDGE RAILING REPAIR, TYPE III LF $47.00 1

527.10 MAINTENANCE OF STRUCTURES AND APPROACHES LS $27,500.00 2

528.10 ONE-WAY TEMPORARY BRIDGE LS $360,000.00 1

528.11 TWO-WAY TEMPORARY BRIDGE LS $201,000.00 2

529.10 REMOVAL OF BRIDGE PAVEMENT SY $6.57 3

529.15 REMOVAL OF STRUCTURE EACH $123,612.22 14

529.20 PARTIAL REMOVAL OF STRUCTURE EACH $71,127.03 11

529.25 REMOVAL OF CONCRETE OR MASONRY CY $97.72 1

531.15 BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL EACH $6,930.00 2

531.17 BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD EACH $1,377.50 3

531.18 BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES EACH $5,296.15 3

540.10 PRECAST CONCRETE STRUCTURE LS $1639625.17 11

541.22 CONCRETE, CLASS A CY $2,512.00 2

541.25 CONCRETE, CLASS B CY $1,246.25 13

541.30 CONCRETE, CLASS C CY $602.29 6

541.31 CONCRETE, CLASS D CY $2,431.00 1

541.45 CONTROLLED DENSITY (FLOWABLE) FILL CY $227.72 9

543.10 CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE LS $110,250.00 4

546.10 PRE-EXCAVATION OF ABUTMENT PILES, EARTH LF $788.00 1

546.20 PRE-EXCAVATION OF ABUTMENT PILES, ROCK LF $1,080.00 1
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580.10 REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I SY $613.24 2

580.11 REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II SY $553.10 3

580.12 REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III CY $3,400.00 1

580.13 REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I SY $900.54 6

580.14 REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II SY $1,211.38 4

580.15 REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III CY $1,706.46 3

580.16 SURFACE PREPARATION FOR MEMBRANE SF $1.79 2

580.18 OVERHEAD AND VERTICAL CONCRETE REPAIR MATERIAL CF $450.00 1

580.20 RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE CF $95.00 28

580.21 POLYMER CONCRETE REPAIR MATERIAL CY $11,000.00 1

601.0025 24" CSP .064 (2-2/3 X 1/2) LF $100.79 3

601.0036 30" CSP .079 (2-2/3 X 1/2) LF $200.00 1

601.0215 18" CAAP .060 (2-2/3 X 1/2) LF $195.00 1

601.0236 30" CAAP .075 (2-2/3 X 1/2) LF $300.00 1

601.0410 15" PCCSP .064 (2-2/3 X 1/2) LF $90.00 1

601.0415 18" PCCSP .064 (2-2/3 X 1/2) LF $164.59 3

601.0416 18" PCCSP .079 (2-2/3 X 1/2) LF $61.00 1

601.0425 24" PCCSP .064 (2-2/3 X 1/2) LF $151.65 3

601.0436 30" PCCSP .079 (2-2/3 X 1/2) LF $335.00 1

601.0446 36" PCCSP .079 (2-2/3 X 1/2) LF $74.73 1

601.0452 42" PCCSP .109 (2-2/3 X 1/2) LF $147.00 1

601.0805 12" RCP CLASS III LF $250.00 1

601.0810 15" RCP CLASS III LF $260.00 1

601.0811 15" RCP CLASS IV LF $390.00 1

601.0815 18" RCP CLASS III LF $181.81 5

601.0817 18" RCP CLASS V LF $35.00 1

601.0825 24" RCP CLASS III LF $257.78 3

601.0826 24" RCP CLASS IV LF $120.00 1

601.0835 30" RCP CLASS III LF $430.00 1

601.0845 36" RCP CLASS III LF $220.00 1

601.0905 12" CPEP LF $36.43 2

601.0910 15" CPEP LF $58.07 3

601.0915 18" CPEP LF $40.06 11

601.0920 24" CPEP LF $30.54 3

601.2603 8" CPEP(SL) LF $20.07 2

601.2605 12" CPEP(SL) LF $83.90 6

601.2610 15" CPEP(SL) LF $57.55 3
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601.2615 18" CPEP(SL) LF $83.99 10

601.2620 24" CPEP(SL) LF $88.80 5

601.2625 30" CPEP(SL) LF $95.77 4

601.2630 36" CPEP(SL) LF $100.52 2

601.2635 42" CPEP(SL) LF $105.00 1

601.2640 48" CPEP(SL) LF $140.00 1

601.6015 18" CSPES .064 (2-2/3 X 1/2) EACH $260.00 1

601.6815 18" RCPES CLASS III EACH $1,040.00 1

601.7005 12" CPEPES EACH $201.33 2

601.7015 18" CPEPES EACH $295.43 4

601.7020 24" CPEPES EACH $342.42 2

601.99 RE-LAYING PIPE CULVERTS LF $163.41 1

601.995 CLEANING CULVERT PIPE, IN-PLACE [0 TO 24 IN., INCL.] LF $7.78 10

601.996 CLEANING CULVERT PIPE, IN-PLACE [GREATER THAN 24 IN.] LF $37.11 5

602.30 REPOINTING MASONRY SY $297.65 4

602.35 REBUILT STONE MASONRY CY $1,168.28 3

602.40 REPAIRING STONE MASONRY SY $1,159.38 2

604.11 CONCRETE MANHOLE WITH CAST IRON COVER EACH $5,000.00 1

604.18 PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE EACH $4,820.00 10

604.20 PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE EACH $3,789.25 10

604.21 PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER EACH $6,887.99 5

604.22 SANITARY SEWER MANHOLE EACH $7,235.52 2

604.25 PRECAST REINFORCED CONCRETE PIPE DI WITH CAST IRON GRATE EACH $3,200.00 1

604.26 PRECAST REINFORCED CONCRETE PIPE DI WITH CONCRETE COVER EACH $3,000.00 1

604.40 CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES EACH $776.16 19

604.412 REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I EACH $1,290.47 30

604.415 REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II EACH $1,458.09 17

604.418 REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III EACH $1,563.67 11

604.42 CHANGING ELEVATION OF SEWER MANHOLES EACH $779.32 19

604.48 CAST IRON GRATE WITH FRAME, TYPE E EACH $880.00 1

604.55 CAST IRON COVER WITH FRAME EACH $1,143.26 1

604.65 DECOMMISSION DROP INLET EACH $830.00 1

605.10 UNDERDRAIN PIPE, 6 INCHES LF $21.31 16

605.11 UNDERDRAIN PIPE, 8 INCHES LF $23.77 4

605.13 UNDERDRAIN PIPE, 12 INCHES LF $57.22 1

605.20 UNDERDRAIN CARRIER PIPE, 6 INCHES LF $21.60 10

605.21 UNDERDRAIN CARRIER PIPE, 8 INCHES LF $15.44 3
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605.23 UNDERDRAIN CARRIER PIPE, 12 INCHES LF $57.22 1

605.95 UNDERDRAIN FLUSHING BASIN EACH $349.69 8

607.10 ROADWAY PATROL MAINTENANCE HR $111.42 2

608.10 BULLDOZER RENTAL, TYPE I HR $143.00 1

608.15 POWER GRADER RENTAL HR $42.62 24

608.25 ALL PURPOSE EXCAVATOR RENTAL, TYPE I HR $106.96 41

608.26 ALL PURPOSE EXCAVATOR RENTAL, TYPE II HR $203.33 15

608.30 POWER BROOM RENTAL, TYPE I HR $47.34 41

608.31 POWER BROOM RENTAL, TYPE II HR $76.72 30

608.37 TRUCK RENTAL HR $74.91 44

608.40 LOADER RENTAL, TYPE I HR $62.17 26

608.45 TRUCK-MOUNTED ATTENUATOR HR $26.41 4

608.50 TRUCK-MOUNTED ATTENUATOR, AWV/PV HR $9.42 8

609.10 DUST CONTROL WITH WATER MGAL $12.91 18

609.15 DUST AND ICE CONTROL WITH CALCIUM CHLORIDE TON $538.52 14

613.06 STONE FILL, STREAM BED MATERIAL CY $74.63 7

613.10 STONE FILL, TYPE I CY $56.63 37

613.11 STONE FILL, TYPE II CY $46.85 26

613.12 STONE FILL, TYPE III CY $55.01 5

613.13 STONE FILL, TYPE IV CY $51.98 9

613.15 RIPRAP, HEAVY TYPE CY $175.00 1

616.20 GRANITE SLOPE EDGING LF $54.62 2

616.21 VERTICAL GRANITE CURB LF $48.94 13

616.215 VERTICAL GRANITE CURB, MOUNTABLE LF $74.49 3

616.225 REPOINTING GRANITE BRIDGE CURB GAL $50.00 1

616.26 PRECAST REINFORCED CONCRETE CURB, TYPE B LF $79.80 1

616.28 CAST-IN-PLACE CONCRETE CURB, TYPE B LF $34.90 12

616.305 BITUMINOUS CONCRETE CURB, TYPE A LF $10.39 5

616.315 BITUMINOUS CONCRETE CURB, TYPE B LF $5.50 1

616.35 TREATED TIMBER CURB LF $10.66 3

616.40 REMOVING AND RESETTING CURB LF $34.48 9

616.41 REMOVAL OF EXISTING CURB LF $6.30 10

616.47 BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS TON $219.15 10

617.10 REMOVE AND RESET MAILBOX, SINGLE SUPPORT EACH $151.69 14

617.12 REMOVE AND RESET MAILBOX, MULTIPLE SUPPORT EACH $170.88 6

617.15 REMOVE AND REPLACE MAILBOX, SINGLE SUPPORT EACH $214.31 2

617.17 REMOVE AND REPLACE MAILBOX, MULTIPLE SUPPORT EACH $241.88 1
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618.10 PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH SY $105.83 21

618.11 PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH SY $152.02 7

618.15 BITUMINOUS CONCRETE SIDEWALK TON $345.48 4

618.30 DETECTABLE WARNING SURFACE SF $38.05 24

619.14 BOLLARDS EACH $621.80 8

619.15 WOOD MARKER POSTS EACH $121.00 1

619.17 YIELDING MARKER POSTS EACH $43.47 32

619.20 REMOVING AND RESETTING PROPERTY MARKERS EACH $500.00 1

620.11 CHAIN-LINK FENCE, 4 FEET LF $19.79 2

620.12 CHAIN-LINK FENCE, 6 FEET LF $30.35 2

620.16 GATE FOR CHAIN-LINK FENCE, 6 FEET LF $110.60 2

620.21 BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 6 FEET EACH $263.00 1

620.25 WOVEN WIRE FENCE WITH STEEL POSTS LF $5.82 3

620.40 STEEL BRACE FOR WOVEN WIRE FENCE EACH $4.43 1

620.45 PLANK RAIL FENCE LF $37.00 1

620.50 REMOVING AND RESETTING FENCE LF $11.70 5

620.55 REMOVAL OF EXISTING FENCE LF $4.30 9

620.75 SNOW BARRIER FENCE LF $56.43 2

621.20 STEEL BEAM GUARDRAIL, GALVANIZED LF $19.33 38

621.205 STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS LF $20.07 18

621.206 STEEL BEAM GUARDRAIL, GALVANIZED/NESTED LF $28.91 6

621.207 STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS LF $28.26 3

621.21 HD STEEL BEAM GUARDRAIL, GALVANIZED LF $25.72 8

621.215 HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS LF $24.00 1

621.218 TRAFFIC BARRIER DELINEATOR EACH $9.20 20

621.219 STEEL BEAM GUARDRAIL OFFSET BLOCK EACH $8.93 6

621.30 BOX BEAM GUARDRAIL LF $37.46 7

621.50 MANUFACTURED TERMINAL SECTION, FLARED EACH $2,229.71 11

621.51 MANUFACTURED TERMINAL SECTION, TANGENT EACH $2,434.47 13

621.56 ENERGY ABSORPTION ATTENUATOR, TEMPORARY EACH $6,091.54 5

621.60 ANCHOR FOR STEEL BEAM RAIL EACH $863.33 43

621.72 GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM EACH $5,333.33 2

621.725 GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM EACH $7,607.50 4

621.737 GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM EACH $1,325.81 3

621.738 GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM W/ 8FT POSTS EACH $1,166.67 2

621.746 GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-2 EACH $2,500.00 1

621.748 GUARDRAIL APPROACH SECTION TO CONC COMB BRIDGE RAILING TL-3 EACH $3,727.00 1
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621.75 REMOVE AND RESET GUARDRAIL LF $8.58 14

621.76 REPLACE GUARDRAIL POST ASSEMBLY EACH $31.19 25

621.77 REPLACE GUARDRAIL BEAM UNIT EACH $111.00 25

621.79 ADJUST HEIGHT OF GUARDRAIL LF $4.84 23

621.80 REMOVAL AND DISPOSAL OF GUARDRAIL LF $1.17 48

621.81 REMOVAL AND DISPOSAL OF GUIDE POSTS EACH $8.40 3

621.85 GUIDE POSTS EACH $26.88 1

621.90 TEMPORARY TRAFFIC BARRIER LF $43.90 8

621.95 REMOVE AND RESET TEMPORARY TRAFFIC BARRIER LF $17.32 6

622.10 INSULATION BOARD MFBM $2,472.01 4

625.10 SLEEVES FOR UTILITIES LF $385.23 4

628.28 DUCTILE IRON SEWER PIPE, CEMENT-LINED LF $513.31 1

628.35 PVC SEWER PIPE LF $74.71 2

628.42 TRANSFER TO NEW SYSTEM, SANITARY SEWER LS $62,033.33 3

629.20 ADJUST ELEVATION OF VALVE BOX EACH $167.72 20

629.23 SEAMLESS COPPER WATER TUBE LF $29.01 1

629.24 DUCTILE IRON WATER PIPE, CEMENT-LINED LF $134.46 1

629.25 EXTENSION SERVICE BOX AND CURB STOP EACH $235.56 1

629.27 GATE VALVE WITH VALVE BOX EACH $1,676.64 2

629.28 HYDRANT EACH $6,526.26 1

629.29 RELOCATE HYDRANT EACH $4,136.67 3

629.30 REMOVE HYDRANT EACH $494.89 2

629.33 PLASTIC WATER PIPE, RIGID LF $77.62 1

629.35 TAPPING SLEEVE AND VALVE WITH VALVE BOX EACH $8,524.12 1

629.39 CORPORATION STOP EACH $273.37 1

629.42 TRANSFER TO NEW SYSTEM, WATER SYSTEM LS $18,605.00 2

629.54 CRUSHED STONE BEDDING TON $28.31 2

630.10 UNIFORMED TRAFFIC OFFICERS HR $64.86 90

630.15 FLAGGERS HR $37.47 100

631.10 FIELD OFFICE, ENGINEERS LS $20,894.50 80

631.11 FIELD OFFICE, SOILS AND MATERIALS LS $25,000.00 1

631.16 TESTING EQUIPMENT, CONCRETE LS $835.72 54

631.17 TESTING EQUIPMENT, BITUMINOUS LS $699.32 68

631.18 TESTING EQUIPMENT, PROTECTIVE COATINGS LS $500.00 1

631.19 TESTING EQUIPMENT, GROUT LS $1,282.60 15

631.26 FIELD OFFICE COMMUNICATIONS (N.A.B.I.) DL $1.00 81

632.10 RAILROAD FLAGGERS (N.A.B.I.) DL $1.00 14
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633.10 CPM SCHEDULE EACH $576.56 52

634.10 EMPLOYEE TRAINEESHIP HR $15.06 19

635.11 MOBILIZATION/DEMOBILIZATION LS $267,094.43 109

641.10 TRAFFIC CONTROL LS $197,714.49 39

641.11 TRAFFIC CONTROL, ALL-INCLUSIVE LS $218,837.49 55

641.15 PORTABLE CHANGEABLE MESSAGE SIGN EACH $4,650.82 79

641.16 PORTABLE ARROW BOARD EACH $2,810.77 12

641.17 PORTABLE CHANGEABLE MESSAGE SIGN RENTAL DAY $66.64 5

641.18 PORTABLE ARROW BOARD RENTAL DAY $80.00 1

646.201 4 INCH WHITE LINE, WATERBORNE PAINT LF $0.07 11

646.2111 4 INCH YELLOW LINE, WATERBORNE PAINT LF $0.07 12

646.2141 6 INCH WHITE LINE, WATERBORNE PAINT LF $0.11 7

646.2151 6 INCH YELLOW LINE, WATERBORNE PAINT LF $0.11 7

646.221 8 INCH WHITE LINE, WATERBORNE PAINT LF $0.30 4

646.241 12 INCH WHITE LINE, WATERBORNE PAINT LF $0.46 4

646.261 24 INCH STOP BAR, WATERBORNE PAINT LF $2.07 4

646.301 LETTER OR SYMBOL, WATERBORNE PAINT EACH $20.05 2

646.311 CROSSWALK MARKING, WATERBORNE PAINT LF $5.30 2

646.321 RAILROAD CROSSING SYMBOL, WATERBORNE PAINT EACH $427.06 2

646.402 DURABLE 4 INCH WHITE LINE, THERMOPLASTIC LF $1.44 7

646.403 DURABLE 4 INCH WHITE LINE, EPOXY PAINT LF $0.43 23

646.404 DURABLE 4 INCH WHITE LINE, POLYUREA LF $1.07 15

646.406 DURABLE 4 INCH WHITE LINE, RECESSED POLYUREA LF $2.29 4

646.4071 DURABLE 4 INCH WHITE LINE, RECESSED TYPE A TAPE LF $4.32 2

646.412 DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC LF $0.77 6

646.413 DURABLE 4 INCH YELLOW LINE, EPOXY PAINT LF $0.43 23

646.414 DURABLE 4 INCH YELLOW LINE, POLYUREA LF $1.11 16

646.416 DURABLE 4 INCH YELLOW LINE, RECESSED POLYUREA LF $2.31 4

646.4171 DURABLE 4 INCH YELLOW LINE, RECESSED TYPE A TAPE LF $4.27 2

646.422 DURABLE 6 INCH WHITE LINE, THERMOPLASTIC LF $4.23 2

646.423 DURABLE 6 INCH WHITE LINE, EPOXY PAINT LF $0.69 4

646.424 DURABLE 6 INCH WHITE LINE, POLYUREA LF $1.50 1

646.426 DURABLE 6 INCH WHITE LINE, RECESSED POLYUREA LF $1.94 2

646.4271 DURABLE 6 INCH WHITE LINE, RECESSED TYPE A TAPE LF $6.62 3

646.432 DURABLE 6 INCH YELLOW LINE, THERMOPLASTIC LF $4.17 2

646.433 DURABLE 6 INCH YELLOW LINE, EPOXY PAINT LF $0.69 3

646.436 DURABLE 6 INCH YELLOW LINE, RECESSED POLYUREA LF $1.95 2
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646.442 DURABLE 8 INCH WHITE LINE, THERMOPLASTIC LF $4.00 1

646.444 DURABLE 8 INCH WHITE LINE, POLYUREA LF $3.74 11

646.446 DURABLE 8 INCH WHITE LINE, RECESSED POLYUREA LF $4.00 1

646.4471 DURABLE 8 INCH WHITE LINE, RECESSED TYPE A TAPE LF $8.34 2

646.452 DURABLE 8 INCH YELLOW LINE, THERMOPLASTIC LF $4.00 1

646.454 DURABLE 8 INCH YELLOW LINE, POLYUREA LF $2.77 14

646.456 DURABLE 8 INCH YELLOW LINE, RECESSED POLYUREA LF $9.40 2

646.4571 DURABLE 8 INCH YELLOW LINE, RECESSED TYPE A TAPE LF $8.67 2

646.462 DURABLE 12 INCH WHITE LINE, THERMOPLASTIC LF $8.00 1

646.463 DURABLE 12 INCH WHITE LINE, EPOXY PAINT LF $3.69 3

646.464 DURABLE 12 INCH WHITE LINE, POLYUREA LF $3.00 1

646.466 DURABLE 12 INCH WHITE LINE, RECESSED POLYUREA LF $5.46 3

646.474 DURABLE 12 INCH YELLOW LINE, POLYUREA LF $5.66 2

646.482 DURABLE 24 INCH STOP BAR, THERMOPLASTIC LF $13.00 5

646.483 DURABLE 24 INCH STOP BAR, EPOXY PAINT LF $10.00 1

646.484 DURABLE 24 INCH STOP BAR, POLYUREA LF $7.37 30

646.486 DURABLE 24 INCH STOP BAR, RECESSED POLYUREA LF $25.99 4

646.4871 DURABLE 24 INCH STOP BAR, RECESSED TYPE A TAPE LF $23.43 2

646.492 DURABLE LETTER OR SYMBOL, THERMOPLASTIC EACH $157.02 5

646.493 DURABLE LETTER OR SYMBOL, EPOXY PAINT EACH $100.00 1

646.494 DURABLE LETTER OR SYMBOL, POLYUREA EACH $86.86 33

646.496 DURABLE LETTER OR SYMBOL, RECESSED POLYUREA EACH $349.35 3

646.4971 DURABLE LETTER OR SYMBOL, RECESSED TYPE A TAPE EACH $405.59 2

646.498 DURABLE LETTER OR SYMBOL, RECESSED THERMOPLASTIC EACH $424.00 1

646.502 DURABLE CROSSWALK MARKING, THERMOPLASTIC LF $54.57 2

646.503 DURABLE CROSSWALK MARKING, EPOXY PAINT LF $25.00 1

646.504 DURABLE CROSSWALK MARKING, POLYUREA LF $21.09 16

646.5071 DURABLE CROSSWALK MARKING, RECESSED TYPE A TAPE LF $45.98 2

646.513 DURABLE RAILROAD CROSSING SYMBOL, EPOXY PAINT EACH $500.00 1

646.514 DURABLE RAILROAD CROSSING SYMBOL, POLYUREA EACH $1,005.01 6

646.5171 DURABLE RAILROAD CROSSING SYMBOL, RECESSED TYPE A TAPE EACH $2,000.00 1

646.600 TEMPORARY 4 INCH WHITE LINE LF $0.23 8

646.602 TEMPORARY 4 INCH WHITE LINE, PAINT LF $0.13 29

646.610 TEMPORARY 4 INCH YELLOW LINE LF $0.24 7

646.612 TEMPORARY 4 INCH YELLOW LINE, PAINT LF $0.14 28

646.620 TEMPORARY 6 INCH WHITE LINE LF $0.38 5

646.622 TEMPORARY 6 INCH WHITE LINE, PAINT LF $0.17 10
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646.630 TEMPORARY 6 INCH YELLOW LINE LF $0.26 3

646.632 TEMPORARY 6 INCH YELLOW LINE, PAINT LF $0.15 7

646.640 TEMPORARY 8 INCH WHITE LINE LF $1.00 1

646.642 TEMPORARY 8 INCH WHITE LINE, PAINT LF $1.50 11

646.650 TEMPORARY 8 INCH YELLOW LINE LF $1.25 2

646.652 TEMPORARY 8 INCH YELLOW LINE, PAINT LF $1.08 10

646.660 TEMPORARY 12 INCH WHITE LINE LF $0.80 2

646.662 TEMPORARY 12 INCH WHITE LINE, PAINT LF $0.57 6

646.670 TEMPORARY 12 INCH YELLOW LINE LF $0.75 1

646.672 TEMPORARY 12 INCH YELLOW LINE, PAINT LF $0.74 2

646.680 TEMPORARY 24 INCH STOP BAR LF $5.30 7

646.682 TEMPORARY 24 INCH STOP BAR, PAINT LF $3.49 28

646.690 TEMPORARY LETTER OR SYMBOL EACH $35.34 3

646.692 TEMPORARY LETTER OR SYMBOL, PAINT EACH $29.15 30

646.700 TEMPORARY CROSSWALK MARKING LF $8.70 4

646.702 TEMPORARY CROSSWALK MARKING, PAINT LF $7.25 16

646.710 TEMPORARY RAILROAD CROSSING SYMBOL EACH $75.00 1

646.712 TEMPORARY RAILROAD CROSSING SYMBOL, PAINT EACH $121.43 2

646.76 LINE STRIPING TARGETS EACH $0.49 42

646.81 PAINTED CURB LF $6.60 4

646.82 PAINTED ISLAND SF $2.00 1

646.85 REMOVAL OF EXISTING PAVEMENT MARKINGS SF $0.70 8

646.86 PAVEMENT MARKING MASK SF $5.67 3

649.11 GEOTEXTILE FOR ROADBED SEPARATOR SY $1.11 18

649.21 GEOTEXTILE UNDER RAILROAD BALLAST SY $2.70 12

649.31 GEOTEXTILE UNDER STONE FILL SY $3.16 35

649.41 GEOTEXTILE FOR UNDERDRAIN TRENCH LINING SY $2.08 2

649.61 GEOTEXTILE FOR FILTER CURTAIN SY $30.46 12

651.15 SEED LB $10.28 83

651.17 SEED, WINTER RYE LB $12.94 14

651.18 FERTILIZER LB $4.61 82

651.20 AGRICULTURAL LIMESTONE TON $776.49 82

651.30 SODDING SY $15.00 1

651.35 TOPSOIL CY $45.23 76

651.40 GRUBBING MATERIAL SY $4.38 30

653.01 EPSC PLAN LS $3,529.47 33

653.02 MONITORING EPSC PLAN HR $66.79 34
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653.03 MAINTENANCE OF EPSC PLAN (N.A.B.I.) LU $3,868.21 33

653.10 HAY MULCH TON $857.35 61

653.12 STRAW MULCH TON $1,200.00 1

653.20 ROLLED EROSION CONTROL PRODUCT, TYPE I SY $1.87 67

653.21 ROLLED EROSION CONTROL PRODUCT, TYPE II SY $5.03 5

653.25 CHECK DAM, TYPE I CY $41.16 20

653.35 STABILIZED CONSTRUCTION ENTRANCE CY $55.90 41

653.40 INLET PROTECTION DEVICE, TYPE I EACH $196.69 27

653.41 INLET PROTECTION DEVICE, TYPE II EACH $246.70 9

653.42 INLET PROTECTION DEVICE, TYPE III CY $101.24 5

653.45 FILTER BAG EACH $490.23 15

653.475 SILT FENCE, TYPE I LF $4.10 34

653.476 SILT FENCE, TYPE II LF $5.60 19

653.50 BARRIER FENCE LF $2.52 34

653.55 PROJECT DEMARCATION FENCE LF $1.31 46

653.60 EROSION LOG LF $3.42 15

656.16 DECIDUOUS SEEDLINGS EACH $206.25 1

656.20 EVERGREEN TREES EACH $330.62 2

656.25 EVERGREEN SHRUBS EACH $119.05 1

656.30 DECIDUOUS TREES EACH $717.70 8

656.35 DECIDUOUS SHRUBS EACH $92.22 6

656.41 PERENNIALS EACH $26.88 2

656.50 TRANSPLANTING SHRUBS EACH $260.00 1

656.65 LANDSCAPE WATERING MGAL $46.93 5

656.80 LANDSCAPE BACKFILL, TRUCK MEASUREMENT CY $71.78 9

656.85 TREE PROTECTION LS $4,245.94 7

675.20 TRAFFIC SIGN, TYPE A SF $13.39 61

675.21 TRAFFIC SIGN, TYPE B SF $25.53 6

675.31 W-SHAPE STEEL SIGN POST LB $3.50 1

675.33 TUBULAR STEEL SIGN POST LB $4.06 15

675.341 SQUARE TUBE SIGN POST AND ANCHOR LF $10.42 62

675.35 SOIL BEARING SLIP BASE EACH $296.76 13

675.41 FOUNDATION FOR W-SHAPE STEEL POST, 24 INCH DIAMETER EACH $2,300.00 1

675.43 FOUNDATION FOR TUBULAR STEEL POST EACH $1,151.29 15

675.50 REMOVING SIGNS EACH $11.96 68

675.60 RESETTING SIGNS EACH $28.37 51

675.61 SETTING SALVAGED POSTS EACH $96.36 4
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676.10 DELINEATOR WITH STEEL POST EACH $66.88 50

676.12 REMOVAL OF EXISTING DELINEATOR AND POST EACH $2.10 32

676.15 REMOVE AND REPLACE DELINEATOR EACH $6.30 8

676.20 DELINEATOR WITH FLEXIBLE POST EACH $143.00 1

677.13 OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT EACH $104,646.25 3

677.30 REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER EACH $3,724.62 1

677.35 REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT EACH $3,788.89 3

678.15 TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION EACH $103,971.07 7

678.16 FLASHING BEACON, GROUND MOUNTED EACH $4,187.50 3

678.21 ELECTRICAL CONDUIT LF $34.45 7

678.22 VEHICLE LOOP DETECTOR LF $52.00 1

678.23 WIRED CONDUIT LF $23.43 15

678.24 ELECTRICAL WIRING LF $11.87 3

678.25 PULL BOX, STANDARD EACH $3,411.11 2

678.26 JUNCTION BOX EACH $2,373.76 2

678.27 PULL BOX, DOUBLE EACH $4,975.00 1

678.30 ELECTRICAL CONDUIT SLEEVE LF $60.91 5

678.40 TEMPORARY TRAFFIC SIGNAL SYSTEM EACH $30,026.88 7

678.45 REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM EACH $4,649.44 7

679.24 REMOVE STREET LIGHT ASSEMBLY EACH $842.38 4

679.46 STREET LIGHT ASSEMBLY EACH $8,173.38 6

679.47 BRACKET ARM EACH $842.21 7

679.50 LUMINAIRE EACH $1,497.46 7

679.54 STREET LIGHTING CONTROL DEVICE EACH $920.00 2

679.55 POWER DROP STANCHION, STREET LIGHTING EACH $4,129.45 4

690.50 PRICE ADJUSTMENT, FUEL (N.A.B.I.) LU $70.43 60

899.1234
C456

TEST4 CY $10.00 1

899.3456
-562

TEST2 CF $10.00 1

899.6456
.123A

TEST3 DAY $10.00 1

899.6589
.254

TEST ACRE $10.00 1


