

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 August 2018 - June 2020
 2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LS	\$18,782.08	48
201.11	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	ACRE	\$13,745.45	2
201.15	REMOVING MEDIUM TREES	EACH	\$697.90	2
201.16	REMOVING LARGE TREES	EACH	\$1,000.00	1
201.20	REMOVING MEDIUM STUMPS	EACH	\$623.00	1
201.30	THINNING AND TRIMMING	ACRE	\$12,781.60	6
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$116.88	24
203.15	COMMON EXCAVATION	CY	\$13.08	60
203.16	SOLID ROCK EXCAVATION	CY	\$46.37	19
203.17	UNCLASSIFIED EXCAVATION	CY	\$10.05	2
203.25	CHANNEL EXCAVATION OF EARTH	CY	\$22.00	2
203.26	CHANNEL EXCAVATION OF ROCK	CY	\$78.13	2
203.27	UNCLASSIFIED CHANNEL EXCAVATION	CY	\$22.55	19
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	CY	\$26.95	16
203.30	EARTH BORROW	CY	\$16.38	36
203.31	SAND BORROW	CY	\$26.74	20
203.32	GRANULAR BORROW	CY	\$23.94	10
203.40	SHOULDER BERM REMOVAL	LF	\$0.38	21
204.20	TRENCH EXCAVATION OF EARTH	CY	\$19.57	34
204.21	TRENCH EXCAVATION OF ROCK	CY	\$139.15	22
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CY	\$75.00	96
204.25	STRUCTURE EXCAVATION	CY	\$21.06	26
204.30	GRANULAR BACKFILL FOR STRUCTURES	CY	\$45.99	35
208.30	COFFERDAM EXCAVATION, EARTH	CY	\$20.01	4
208.35	COFFERDAM EXCAVATION, ROCK	CY	\$97.73	2
208.40	COFFERDAM	LS	\$86,650.00	5
210.10	COARSE-MILLING, BITUMINOUS PAVEMENT	SY	\$2.44	62
210.12	FINE-MILLING, BITUMINOUS PAVEMENT	SY	\$1.12	6
213.10	MILLED RUMBLE STRIPS	LF	\$0.30	23
301.15	SUBBASE OF GRAVEL	CY	\$34.09	4
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	CY	\$36.54	2
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CY	\$37.46	7
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	TON	\$18.18	23
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CY	\$37.14	34
310.20	FULL DEPTH RECLAMATION (FDR)	SY	\$0.93	3
401.10	AGGREGATE SURFACE COURSE	CY	\$48.30	14
402.12	AGGREGATE SHOULDERS	TON	\$35.16	29

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
August 2018 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
402.13	AGGREGATE SHOULDERS, RAP	TON	\$23.85	14
403.12	AGGREGATE SHOULDERS, RAP WITH RAS	TON	\$40.15	6
404.65	EMULSIFIED ASPHALT	CWT	\$28.74	65
406.25	MARSHALL BITUMINOUS CONCRETE PAVEMENT	TON	\$202.41	1
406.28	AIR Voids Pay Adjustment (N.A.B.I.)	LU	\$1.00	28
406.29	MAT DENSITY Pay Adjustment (N.A.B.I.)	LU	\$1.00	21
406.30	SURFACE TOLERANCE Pay Adjustment (N.A.B.I.)	LU	\$1.00	15
406.31	LONGITUDINAL JOINT COMPACTION Pay Adjustment (N.A.B.I.)	LU	\$1.00	15
406.35	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	TON	\$88.00	34
406.36	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT, TYPE IVB	TON	\$147.00	5
406.38	HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES	SY	\$24.45	30
406.45	BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION	TON	\$170.94	26
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LU	\$12.22	72
407.15	BONDED WEARING COURSE	SY	\$5.38	3
407.16	POLYMER-MODIFIED EMULSIFIED ASPHALT	CWT	\$21.31	3
410.10	MATERIAL TRANSFER VEHICLE	TON	\$1.70	22
417.10	BITUMINOUS CRACK SEALING	LB	\$2.35	4
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	LB	\$1.78	9
418.10	ASPHALTIC APPROACH MATERIAL	SF	\$59.55	12
501.37	HIGH PERFORMANCE CONCRETE, CLASS PCD	CY	\$806.57	3
501.38	HIGH PERFORMANCE CONCRETE, CLASS PCS	CY	\$1,055.05	2
501.39	HIGH PERFORMANCE CONCRETE, CLASS SCC	CY	\$540.00	1
502.10	SHORING SUPERSTRUCTURE	LS	\$35,432.50	2
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$2,142.86	2
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LS	\$50,694.44	9
505.12	STEEL PILING, HP 10 X 57	LF	\$61.00	1
505.155	STEEL PILING, HP 12 X 63	LF	\$42.72	2
505.165	STEEL PILING, HP 12 X 84	LF	\$89.60	4
505.18	STEEL PILING, HP 14 X 89	LF	\$90.00	1
505.19	STEEL PILING, HP 14 X 102	LF	\$90.00	1
505.35	PERMANENT STEEL SHEET PILING	SF	\$46.06	2
505.45	DYNAMIC PILE LOADING TEST	EACH	\$4,693.33	6
506.50	STRUCTURAL STEEL, ROLLED BEAM	LB	\$3.25	1
506.55	STRUCTURAL STEEL, PLATE GIRDER	LB	\$2.01	9
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	LB	\$2.12	1
506.60	STRUCTURAL STEEL	LB	\$17.43	5
507.11	REINFORCING STEEL, LEVEL I	LB	\$1.36	31

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
August 2018 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
507.12	REINFORCING STEEL, LEVEL II	LB	\$2.38	5
507.13	REINFORCING STEEL, LEVEL III	LB	\$3.43	6
507.16	DRILLING AND GROUTING DOWELS	LF	\$47.32	8
507.19	MECHANICAL BAR CONNECTOR	EACH	\$31.22	4
508.15	SHEAR CONNECTORS	LS	\$18,228.86	14
509.10	LONGITUDINAL DECK GROOVING	SY	\$22.60	6
514.10	WATER REPELLENT, SILANE	GAL	\$103.01	35
516.10	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	LF	\$125.16	40
516.12	BRIDGE EXPANSION JOINT, FINGER PLATE	LF	\$3,046.00	1
519.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SY	\$86.33	3
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SY	\$19.95	6
524.11	JOINT SEALER, HOT Poured	LF	\$26.55	12
525.10	REMOVAL OF EXISTING BRIDGE RAILING	LF	\$5.50	1
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	LF	\$136.28	2
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	LF	\$245.60	5
525.44	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	LF	\$251.28	2
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	LF	\$634.80	2
525.60	BRIDGE RAILING REPAIR, TYPE III	LF	\$47.00	1
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LS	\$27,500.00	2
528.10	ONE-WAY TEMPORARY BRIDGE	LS	\$360,000.00	1
528.11	TWO-WAY TEMPORARY BRIDGE	LS	\$201,000.00	2
529.10	REMOVAL OF BRIDGE PAVEMENT	SY	\$6.57	3
529.15	REMOVAL OF STRUCTURE	EACH	\$123,612.22	14
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$71,127.03	11
529.25	REMOVAL OF CONCRETE OR MASONRY	CY	\$97.72	1
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$6,930.00	2
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$1,377.50	3
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$5,296.15	3
540.10	PRECAST CONCRETE STRUCTURE	LS	\$1639625.17	11
541.22	CONCRETE, CLASS A	CY	\$2,512.00	2
541.25	CONCRETE, CLASS B	CY	\$1,246.25	13
541.30	CONCRETE, CLASS C	CY	\$602.29	6
541.31	CONCRETE, CLASS D	CY	\$2,431.00	1
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	CY	\$227.72	9
543.10	CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE	LS	\$110,250.00	4
546.10	PRE-EXCAVATION OF ABUTMENT PILES, EARTH	LF	\$788.00	1
546.20	PRE-EXCAVATION OF ABUTMENT PILES, ROCK	LF	\$1,080.00	1

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
August 2018 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
580.10	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I	SY	\$613.24	2
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SY	\$553.10	3
580.12	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	CY	\$3,400.00	1
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SY	\$900.54	6
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SY	\$1,211.38	4
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CY	\$1,706.46	3
580.16	SURFACE PREPARATION FOR MEMBRANE	SF	\$1.79	2
580.18	OVERHEAD AND VERTICAL CONCRETE REPAIR MATERIAL	CF	\$450.00	1
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	CF	\$95.00	28
580.21	POLYMER CONCRETE REPAIR MATERIAL	CY	\$11,000.00	1
601.0025	24" CSP .064 (2-2/3 X 1/2)	LF	\$100.79	3
601.0036	30" CSP .079 (2-2/3 X 1/2)	LF	\$200.00	1
601.0215	18" CAAP .060 (2-2/3 X 1/2)	LF	\$195.00	1
601.0236	30" CAAP .075 (2-2/3 X 1/2)	LF	\$300.00	1
601.0410	15" PCCSP .064 (2-2/3 X 1/2)	LF	\$90.00	1
601.0415	18" PCCSP .064 (2-2/3 X 1/2)	LF	\$164.59	3
601.0416	18" PCCSP .079 (2-2/3 X 1/2)	LF	\$61.00	1
601.0425	24" PCCSP .064 (2-2/3 X 1/2)	LF	\$151.65	3
601.0436	30" PCCSP .079 (2-2/3 X 1/2)	LF	\$335.00	1
601.0446	36" PCCSP .079 (2-2/3 X 1/2)	LF	\$74.73	1
601.0452	42" PCCSP .109 (2-2/3 X 1/2)	LF	\$147.00	1
601.0805	12" RCP CLASS III	LF	\$250.00	1
601.0810	15" RCP CLASS III	LF	\$260.00	1
601.0811	15" RCP CLASS IV	LF	\$390.00	1
601.0815	18" RCP CLASS III	LF	\$181.81	5
601.0817	18" RCP CLASS V	LF	\$35.00	1
601.0825	24" RCP CLASS III	LF	\$257.78	3
601.0826	24" RCP CLASS IV	LF	\$120.00	1
601.0835	30" RCP CLASS III	LF	\$430.00	1
601.0845	36" RCP CLASS III	LF	\$220.00	1
601.0905	12" CPEP	LF	\$36.43	2
601.0910	15" CPEP	LF	\$58.07	3
601.0915	18" CPEP	LF	\$40.06	11
601.0920	24" CPEP	LF	\$30.54	3
601.2603	8" CPEP(SL)	LF	\$20.07	2
601.2605	12" CPEP(SL)	LF	\$83.90	6
601.2610	15" CPEP(SL)	LF	\$57.55	3

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
August 2018 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
601.2615	18" CPEP(SL)	LF	\$83.99	10
601.2620	24" CPEP(SL)	LF	\$88.80	5
601.2625	30" CPEP(SL)	LF	\$95.77	4
601.2630	36" CPEP(SL)	LF	\$100.52	2
601.2635	42" CPEP(SL)	LF	\$105.00	1
601.2640	48" CPEP(SL)	LF	\$140.00	1
601.6015	18" CSPES .064 (2-2/3 X 1/2)	EACH	\$260.00	1
601.6815	18" RCPES CLASS III	EACH	\$1,040.00	1
601.7005	12" CPEPES	EACH	\$201.33	2
601.7015	18" CPEPES	EACH	\$295.43	4
601.7020	24" CPEPES	EACH	\$342.42	2
601.99	RE-LAYING PIPE CULVERTS	LF	\$163.41	1
601.995	CLEANING CULVERT PIPE, IN-PLACE [0 TO 24 IN., INCL.]	LF	\$7.78	10
601.996	CLEANING CULVERT PIPE, IN-PLACE [GREATER THAN 24 IN.]	LF	\$37.11	5
602.30	REPOINTING MASONRY	SY	\$297.65	4
602.35	REBUILT STONE MASONRY	CY	\$1,168.28	3
602.40	REPAIRING STONE MASONRY	SY	\$1,159.38	2
604.11	CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$5,000.00	1
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$4,820.00	10
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$3,789.25	10
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$6,887.99	5
604.22	SANITARY SEWER MANHOLE	EACH	\$7,235.52	2
604.25	PRECAST REINFORCED CONCRETE PIPE DI WITH CAST IRON GRATE	EACH	\$3,200.00	1
604.26	PRECAST REINFORCED CONCRETE PIPE DI WITH CONCRETE COVER	EACH	\$3,000.00	1
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$776.16	19
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$1,290.47	30
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$1,458.09	17
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$1,563.67	11
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$779.32	19
604.48	CAST IRON GRATE WITH FRAME, TYPE E	EACH	\$880.00	1
604.55	CAST IRON COVER WITH FRAME	EACH	\$1,143.26	1
604.65	DECOMMISSION DROP INLET	EACH	\$830.00	1
605.10	UNDERDRAIN PIPE, 6 INCHES	LF	\$21.31	16
605.11	UNDERDRAIN PIPE, 8 INCHES	LF	\$23.77	4
605.13	UNDERDRAIN PIPE, 12 INCHES	LF	\$57.22	1
605.20	UNDERDRAIN CARRIER PIPE, 6 INCHES	LF	\$21.60	10
605.21	UNDERDRAIN CARRIER PIPE, 8 INCHES	LF	\$15.44	3

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 August 2018 - June 2020
 2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
605.23	UNDERDRAIN CARRIER PIPE, 12 INCHES	LF	\$57.22	1
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$349.69	8
607.10	ROADWAY PATROL MAINTENANCE	HR	\$111.42	2
608.10	BULLDOZER RENTAL, TYPE I	HR	\$143.00	1
608.15	POWER GRADER RENTAL	HR	\$42.62	24
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HR	\$106.96	41
608.26	ALL PURPOSE EXCAVATOR RENTAL, TYPE II	HR	\$203.33	15
608.30	POWER BROOM RENTAL, TYPE I	HR	\$47.34	41
608.31	POWER BROOM RENTAL, TYPE II	HR	\$76.72	30
608.37	TRUCK RENTAL	HR	\$74.91	44
608.40	LOADER RENTAL, TYPE I	HR	\$62.17	26
608.45	TRUCK-MOUNTED ATTENUATOR	HR	\$26.41	4
608.50	TRUCK-MOUNTED ATTENUATOR, AWV/PV	HR	\$9.42	8
609.10	DUST CONTROL WITH WATER	MGAL	\$12.91	18
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	TON	\$538.52	14
613.06	STONE FILL, STREAM BED MATERIAL	CY	\$74.63	7
613.10	STONE FILL, TYPE I	CY	\$56.63	37
613.11	STONE FILL, TYPE II	CY	\$46.85	26
613.12	STONE FILL, TYPE III	CY	\$55.01	5
613.13	STONE FILL, TYPE IV	CY	\$51.98	9
613.15	RIPRAP, HEAVY TYPE	CY	\$175.00	1
616.20	GRANITE SLOPE EDGING	LF	\$54.62	2
616.21	VERTICAL GRANITE CURB	LF	\$48.94	13
616.215	VERTICAL GRANITE CURB, MOUNTABLE	LF	\$74.49	3
616.225	REPOINTING GRANITE BRIDGE CURB	GAL	\$50.00	1
616.26	PRECAST REINFORCED CONCRETE CURB, TYPE B	LF	\$79.80	1
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	LF	\$34.90	12
616.305	BITUMINOUS CONCRETE CURB, TYPE A	LF	\$10.39	5
616.315	BITUMINOUS CONCRETE CURB, TYPE B	LF	\$5.50	1
616.35	TREATED TIMBER CURB	LF	\$10.66	3
616.40	REMOVING AND RESETTING CURB	LF	\$34.48	9
616.41	REMOVAL OF EXISTING CURB	LF	\$6.30	10
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	TON	\$219.15	10
617.10	REMOVE AND RESET MAILBOX, SINGLE SUPPORT	EACH	\$151.69	14
617.12	REMOVE AND RESET MAILBOX, MULTIPLE SUPPORT	EACH	\$170.88	6
617.15	REMOVE AND REPLACE MAILBOX, SINGLE SUPPORT	EACH	\$214.31	2
617.17	REMOVE AND REPLACE MAILBOX, MULTIPLE SUPPORT	EACH	\$241.88	1

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
August 2018 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	SY	\$105.83	21
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH	SY	\$152.02	7
618.15	BITUMINOUS CONCRETE SIDEWALK	TON	\$345.48	4
618.30	DETECTABLE WARNING SURFACE	SF	\$38.05	24
619.14	BOLLARDS	EACH	\$621.80	8
619.15	WOOD MARKER POSTS	EACH	\$121.00	1
619.17	YIELDING MARKER POSTS	EACH	\$43.47	32
619.20	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$500.00	1
620.11	CHAIN-LINK FENCE, 4 FEET	LF	\$19.79	2
620.12	CHAIN-LINK FENCE, 6 FEET	LF	\$30.35	2
620.16	GATE FOR CHAIN-LINK FENCE, 6 FEET	LF	\$110.60	2
620.21	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 6 FEET	EACH	\$263.00	1
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	LF	\$5.82	3
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$4.43	1
620.45	PLANK RAIL FENCE	LF	\$37.00	1
620.50	REMOVING AND RESETTING FENCE	LF	\$11.70	5
620.55	REMOVAL OF EXISTING FENCE	LF	\$4.30	9
620.75	SNOW BARRIER FENCE	LF	\$56.43	2
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	LF	\$19.33	38
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LF	\$20.07	18
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LF	\$28.91	6
621.207	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS	LF	\$28.26	3
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	LF	\$25.72	8
621.215	HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LF	\$24.00	1
621.218	TRAFFIC BARRIER DELINEATOR	EACH	\$9.20	20
621.219	STEEL BEAM GUARDRAIL OFFSET BLOCK	EACH	\$8.93	6
621.30	BOX BEAM GUARDRAIL	LF	\$37.46	7
621.50	MANUFACTURED TERMINAL SECTION, FLARED	EACH	\$2,229.71	11
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$2,434.47	13
621.56	ENERGY ABSORPTION ATTENUATOR, TEMPORARY	EACH	\$6,091.54	5
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$863.33	43
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$5,333.33	2
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$7,607.50	4
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$1,325.81	3
621.738	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM W/ 8FT POSTS	EACH	\$1,166.67	2
621.746	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-2	EACH	\$2,500.00	1
621.748	GUARDRAIL APPROACH SECTION TO CONC COMB BRIDGE RAILING TL-3	EACH	\$3,727.00	1

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 August 2018 - June 2020
 2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
621.75	REMOVE AND RESET GUARDRAIL	LF	\$8.58	14
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$31.19	25
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$111.00	25
621.79	ADJUST HEIGHT OF GUARDRAIL	LF	\$4.84	23
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	LF	\$1.17	48
621.81	REMOVAL AND DISPOSAL OF GUIDE POSTS	EACH	\$8.40	3
621.85	GUIDE POSTS	EACH	\$26.88	1
621.90	TEMPORARY TRAFFIC BARRIER	LF	\$43.90	8
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	LF	\$17.32	6
622.10	INSULATION BOARD	MFBM	\$2,472.01	4
625.10	SLEEVES FOR UTILITIES	LF	\$385.23	4
628.28	DUCTILE IRON SEWER PIPE, CEMENT-LINED	LF	\$513.31	1
628.35	PVC SEWER PIPE	LF	\$74.71	2
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LS	\$62,033.33	3
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$167.72	20
629.23	SEAMLESS COPPER WATER TUBE	LF	\$29.01	1
629.24	DUCTILE IRON WATER PIPE, CEMENT-LINED	LF	\$134.46	1
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$235.56	1
629.27	GATE VALVE WITH VALVE BOX	EACH	\$1,676.64	2
629.28	HYDRANT	EACH	\$6,526.26	1
629.29	RELOCATE HYDRANT	EACH	\$4,136.67	3
629.30	REMOVE HYDRANT	EACH	\$494.89	2
629.33	PLASTIC WATER PIPE, RIGID	LF	\$77.62	1
629.35	TAPPING SLEEVE AND VALVE WITH VALVE BOX	EACH	\$8,524.12	1
629.39	CORPORATION STOP	EACH	\$273.37	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LS	\$18,605.00	2
629.54	CRUSHED STONE BEDDING	TON	\$28.31	2
630.10	UNIFORMED TRAFFIC OFFICERS	HR	\$64.86	90
630.15	FLAGGERS	HR	\$37.47	100
631.10	FIELD OFFICE, ENGINEERS	LS	\$20,894.50	80
631.11	FIELD OFFICE, SOILS AND MATERIALS	LS	\$25,000.00	1
631.16	TESTING EQUIPMENT, CONCRETE	LS	\$835.72	54
631.17	TESTING EQUIPMENT, BITUMINOUS	LS	\$699.32	68
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS	LS	\$500.00	1
631.19	TESTING EQUIPMENT, GROUT	LS	\$1,282.60	15
631.26	FIELD OFFICE COMMUNICATIONS (N.A.B.I.)	DL	\$1.00	81
632.10	RAILROAD FLAGGERS (N.A.B.I.)	DL	\$1.00	14

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
August 2018 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
633.10	CPM SCHEDULE	EACH	\$576.56	52
634.10	EMPLOYEE TRAINEESHIP	HR	\$15.06	19
635.11	MOBILIZATION/DEMOBILIZATION	LS	\$267,094.43	109
641.10	TRAFFIC CONTROL	LS	\$197,714.49	39
641.11	TRAFFIC CONTROL, ALL-INCLUSIVE	LS	\$218,837.49	55
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$4,650.82	79
641.16	PORTABLE ARROW BOARD	EACH	\$2,810.77	12
641.17	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$66.64	5
641.18	PORTABLE ARROW BOARD RENTAL	DAY	\$80.00	1
646.201	4 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.07	11
646.2111	4 INCH YELLOW LINE, WATERBORNE PAINT	LF	\$0.07	12
646.2141	6 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.11	7
646.2151	6 INCH YELLOW LINE, WATERBORNE PAINT	LF	\$0.11	7
646.221	8 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.30	4
646.241	12 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.46	4
646.261	24 INCH STOP BAR, WATERBORNE PAINT	LF	\$2.07	4
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$20.05	2
646.311	CROSSWALK MARKING, WATERBORNE PAINT	LF	\$5.30	2
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$427.06	2
646.402	DURABLE 4 INCH WHITE LINE, THERMOPLASTIC	LF	\$1.44	7
646.403	DURABLE 4 INCH WHITE LINE, EPOXY PAINT	LF	\$0.43	23
646.404	DURABLE 4 INCH WHITE LINE, POLYUREA	LF	\$1.07	15
646.406	DURABLE 4 INCH WHITE LINE, RECESSED POLYUREA	LF	\$2.29	4
646.4071	DURABLE 4 INCH WHITE LINE, RECESSED TYPE A TAPE	LF	\$4.32	2
646.412	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC	LF	\$0.77	6
646.413	DURABLE 4 INCH YELLOW LINE, EPOXY PAINT	LF	\$0.43	23
646.414	DURABLE 4 INCH YELLOW LINE, POLYUREA	LF	\$1.11	16
646.416	DURABLE 4 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$2.31	4
646.4171	DURABLE 4 INCH YELLOW LINE, RECESSED TYPE A TAPE	LF	\$4.27	2
646.422	DURABLE 6 INCH WHITE LINE, THERMOPLASTIC	LF	\$4.23	2
646.423	DURABLE 6 INCH WHITE LINE, EPOXY PAINT	LF	\$0.69	4
646.424	DURABLE 6 INCH WHITE LINE, POLYUREA	LF	\$1.50	1
646.426	DURABLE 6 INCH WHITE LINE, RECESSED POLYUREA	LF	\$1.94	2
646.4271	DURABLE 6 INCH WHITE LINE, RECESSED TYPE A TAPE	LF	\$6.62	3
646.432	DURABLE 6 INCH YELLOW LINE, THERMOPLASTIC	LF	\$4.17	2
646.433	DURABLE 6 INCH YELLOW LINE, EPOXY PAINT	LF	\$0.69	3
646.436	DURABLE 6 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$1.95	2

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 August 2018 - June 2020
 2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.442	DURABLE 8 INCH WHITE LINE, THERMOPLASTIC	LF	\$4.00	1
646.444	DURABLE 8 INCH WHITE LINE, POLYUREA	LF	\$3.74	11
646.446	DURABLE 8 INCH WHITE LINE, RECESSED POLYUREA	LF	\$4.00	1
646.4471	DURABLE 8 INCH WHITE LINE, RECESSED TYPE A TAPE	LF	\$8.34	2
646.452	DURABLE 8 INCH YELLOW LINE, THERMOPLASTIC	LF	\$4.00	1
646.454	DURABLE 8 INCH YELLOW LINE, POLYUREA	LF	\$2.77	14
646.456	DURABLE 8 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$9.40	2
646.4571	DURABLE 8 INCH YELLOW LINE, RECESSED TYPE A TAPE	LF	\$8.67	2
646.462	DURABLE 12 INCH WHITE LINE, THERMOPLASTIC	LF	\$8.00	1
646.463	DURABLE 12 INCH WHITE LINE, EPOXY PAINT	LF	\$3.69	3
646.464	DURABLE 12 INCH WHITE LINE, POLYUREA	LF	\$3.00	1
646.466	DURABLE 12 INCH WHITE LINE, RECESSED POLYUREA	LF	\$5.46	3
646.474	DURABLE 12 INCH YELLOW LINE, POLYUREA	LF	\$5.66	2
646.482	DURABLE 24 INCH STOP BAR, THERMOPLASTIC	LF	\$13.00	5
646.483	DURABLE 24 INCH STOP BAR, EPOXY PAINT	LF	\$10.00	1
646.484	DURABLE 24 INCH STOP BAR, POLYUREA	LF	\$7.37	30
646.486	DURABLE 24 INCH STOP BAR, RECESSED POLYUREA	LF	\$25.99	4
646.4871	DURABLE 24 INCH STOP BAR, RECESSED TYPE A TAPE	LF	\$23.43	2
646.492	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$157.02	5
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$100.00	1
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$86.86	33
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$349.35	3
646.4971	DURABLE LETTER OR SYMBOL, RECESSED TYPE A TAPE	EACH	\$405.59	2
646.498	DURABLE LETTER OR SYMBOL, RECESSED THERMOPLASTIC	EACH	\$424.00	1
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	LF	\$54.57	2
646.503	DURABLE CROSSWALK MARKING, EPOXY PAINT	LF	\$25.00	1
646.504	DURABLE CROSSWALK MARKING, POLYUREA	LF	\$21.09	16
646.5071	DURABLE CROSSWALK MARKING, RECESSED TYPE A TAPE	LF	\$45.98	2
646.513	DURABLE RAILROAD CROSSING SYMBOL, EPOXY PAINT	EACH	\$500.00	1
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$1,005.01	6
646.5171	DURABLE RAILROAD CROSSING SYMBOL, RECESSED TYPE A TAPE	EACH	\$2,000.00	1
646.600	TEMPORARY 4 INCH WHITE LINE	LF	\$0.23	8
646.602	TEMPORARY 4 INCH WHITE LINE, PAINT	LF	\$0.13	29
646.610	TEMPORARY 4 INCH YELLOW LINE	LF	\$0.24	7
646.612	TEMPORARY 4 INCH YELLOW LINE, PAINT	LF	\$0.14	28
646.620	TEMPORARY 6 INCH WHITE LINE	LF	\$0.38	5
646.622	TEMPORARY 6 INCH WHITE LINE, PAINT	LF	\$0.17	10

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 August 2018 - June 2020
 2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.630	TEMPORARY 6 INCH YELLOW LINE	LF	\$0.26	3
646.632	TEMPORARY 6 INCH YELLOW LINE, PAINT	LF	\$0.15	7
646.640	TEMPORARY 8 INCH WHITE LINE	LF	\$1.00	1
646.642	TEMPORARY 8 INCH WHITE LINE, PAINT	LF	\$1.50	11
646.650	TEMPORARY 8 INCH YELLOW LINE	LF	\$1.25	2
646.652	TEMPORARY 8 INCH YELLOW LINE, PAINT	LF	\$1.08	10
646.660	TEMPORARY 12 INCH WHITE LINE	LF	\$0.80	2
646.662	TEMPORARY 12 INCH WHITE LINE, PAINT	LF	\$0.57	6
646.670	TEMPORARY 12 INCH YELLOW LINE	LF	\$0.75	1
646.672	TEMPORARY 12 INCH YELLOW LINE, PAINT	LF	\$0.74	2
646.680	TEMPORARY 24 INCH STOP BAR	LF	\$5.30	7
646.682	TEMPORARY 24 INCH STOP BAR, PAINT	LF	\$3.49	28
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$35.34	3
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$29.15	30
646.700	TEMPORARY CROSSWALK MARKING	LF	\$8.70	4
646.702	TEMPORARY CROSSWALK MARKING, PAINT	LF	\$7.25	16
646.710	TEMPORARY RAILROAD CROSSING SYMBOL	EACH	\$75.00	1
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$121.43	2
646.76	LINE STRIPING TARGETS	EACH	\$0.49	42
646.81	PAINTED CURB	LF	\$6.60	4
646.82	PAINTED ISLAND	SF	\$2.00	1
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SF	\$0.70	8
646.86	PAVEMENT MARKING MASK	SF	\$5.67	3
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SY	\$1.11	18
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SY	\$2.70	12
649.31	GEOTEXTILE UNDER STONE FILL	SY	\$3.16	35
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SY	\$2.08	2
649.61	GEOTEXTILE FOR FILTER CURTAIN	SY	\$30.46	12
651.15	SEED	LB	\$10.28	83
651.17	SEED, WINTER RYE	LB	\$12.94	14
651.18	FERTILIZER	LB	\$4.61	82
651.20	AGRICULTURAL LIMESTONE	TON	\$776.49	82
651.30	SODDING	SY	\$15.00	1
651.35	TOPSOIL	CY	\$45.23	76
651.40	GRUBBING MATERIAL	SY	\$4.38	30
653.01	EPSC PLAN	LS	\$3,529.47	33
653.02	MONITORING EPSC PLAN	HR	\$66.79	34

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 August 2018 - June 2020
 2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
653.03	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LU	\$3,868.21	33
653.10	HAY MULCH	TON	\$857.35	61
653.12	STRAW MULCH	TON	\$1,200.00	1
653.20	ROLLED EROSION CONTROL PRODUCT, TYPE I	SY	\$1.87	67
653.21	ROLLED EROSION CONTROL PRODUCT, TYPE II	SY	\$5.03	5
653.25	CHECK DAM, TYPE I	CY	\$41.16	20
653.35	STABILIZED CONSTRUCTION ENTRANCE	CY	\$55.90	41
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$196.69	27
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$246.70	9
653.42	INLET PROTECTION DEVICE, TYPE III	CY	\$101.24	5
653.45	FILTER BAG	EACH	\$490.23	15
653.475	SILT FENCE, TYPE I	LF	\$4.10	34
653.476	SILT FENCE, TYPE II	LF	\$5.60	19
653.50	BARRIER FENCE	LF	\$2.52	34
653.55	PROJECT DEMARCATION FENCE	LF	\$1.31	46
653.60	EROSION LOG	LF	\$3.42	15
656.16	DECIDUOUS SEEDLINGS	EACH	\$206.25	1
656.20	EVERGREEN TREES	EACH	\$330.62	2
656.25	EVERGREEN SHRUBS	EACH	\$119.05	1
656.30	DECIDUOUS TREES	EACH	\$717.70	8
656.35	DECIDUOUS SHRUBS	EACH	\$92.22	6
656.41	PERENNIALS	EACH	\$26.88	2
656.50	TRANSPLANTING SHRUBS	EACH	\$260.00	1
656.65	LANDSCAPE WATERING	MGAL	\$46.93	5
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	CY	\$71.78	9
656.85	TREE PROTECTION	LS	\$4,245.94	7
675.20	TRAFFIC SIGN, TYPE A	SF	\$13.39	61
675.21	TRAFFIC SIGN, TYPE B	SF	\$25.53	6
675.31	W-SHAPE STEEL SIGN POST	LB	\$3.50	1
675.33	TUBULAR STEEL SIGN POST	LB	\$4.06	15
675.341	SQUARE TUBE SIGN POST AND ANCHOR	LF	\$10.42	62
675.35	SOIL BEARING SLIP BASE	EACH	\$296.76	13
675.41	FOUNDATION FOR W-SHAPE STEEL POST, 24 INCH DIAMETER	EACH	\$2,300.00	1
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$1,151.29	15
675.50	REMOVING SIGNS	EACH	\$11.96	68
675.60	RESETTING SIGNS	EACH	\$28.37	51
675.61	SETTING SALVAGED POSTS	EACH	\$96.36	4

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 August 2018 - June 2020
 2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
676.10	DELINEATOR WITH STEEL POST	EACH	\$66.88	50
676.12	REMOVAL OF EXISTING DELINEATOR AND POST	EACH	\$2.10	32
676.15	REMOVE AND REPLACE DELINEATOR	EACH	\$6.30	8
676.20	DELINEATOR WITH FLEXIBLE POST	EACH	\$143.00	1
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$104,646.25	3
677.30	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER	EACH	\$3,724.62	1
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$3,788.89	3
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$103,971.07	7
678.16	FLASHING BEACON, GROUND MOUNTED	EACH	\$4,187.50	3
678.21	ELECTRICAL CONDUIT	LF	\$34.45	7
678.22	VEHICLE LOOP DETECTOR	LF	\$52.00	1
678.23	WIRED CONDUIT	LF	\$23.43	15
678.24	ELECTRICAL WIRING	LF	\$11.87	3
678.25	PULL BOX, STANDARD	EACH	\$3,411.11	2
678.26	JUNCTION BOX	EACH	\$2,373.76	2
678.27	PULL BOX, DOUBLE	EACH	\$4,975.00	1
678.30	ELECTRICAL CONDUIT SLEEVE	LF	\$60.91	5
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$30,026.88	7
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$4,649.44	7
679.24	REMOVE STREET LIGHT ASSEMBLY	EACH	\$842.38	4
679.46	STREET LIGHT ASSEMBLY	EACH	\$8,173.38	6
679.47	BRACKET ARM	EACH	\$842.21	7
679.50	LUMINAIRE	EACH	\$1,497.46	7
679.54	STREET LIGHTING CONTROL DEVICE	EACH	\$920.00	2
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$4,129.45	4
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LU	\$70.43	60
899.1234 C456	TEST4	CY	\$10.00	1
899.3456 -562	TEST2	CF	\$10.00	1
899.6456 .123A	TEST3	DAY	\$10.00	1
899.6589 .254	TEST	ACRE	\$10.00	1