

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
July 2017 - April 2019
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LS	\$19,376.03	50
201.11	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	ACRE	\$25,740.63	2
201.15	REMOVING MEDIUM TREES	EACH	\$575.00	1
201.16	REMOVING LARGE TREES	EACH	\$1,000.00	1
201.30	THINNING AND TRIMMING	ACRE	\$14,055.00	5
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$77.16	18
202.10	DEMOLITION AND DISPOSAL OF BUILDING	EACH	\$45,000.00	1
203.15	COMMON EXCAVATION	CY	\$17.23	59
203.16	SOLID ROCK EXCAVATION	CY	\$35.55	23
203.17	UNCLASSIFIED EXCAVATION	CY	\$15.73	4
203.25	CHANNEL EXCAVATION OF EARTH	CY	\$18.00	1
203.26	CHANNEL EXCAVATION OF ROCK	CY	\$78.13	2
203.27	UNCLASSIFIED CHANNEL EXCAVATION	CY	\$17.08	24
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	CY	\$30.92	12
203.30	EARTH BORROW	CY	\$7.04	30
203.31	SAND BORROW	CY	\$31.96	18
203.32	GRANULAR BORROW	CY	\$22.96	9
203.40	SHOULDER BERM REMOVAL	LF	\$0.16	12
204.20	TRENCH EXCAVATION OF EARTH	CY	\$18.45	35
204.21	TRENCH EXCAVATION OF ROCK	CY	\$117.89	21
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CY	\$75.00	81
204.25	STRUCTURE EXCAVATION	CY	\$26.27	30
204.30	GRANULAR BACKFILL FOR STRUCTURES	CY	\$45.83	40
208.30	COFFERDAM EXCAVATION, EARTH	CY	\$168.38	5
208.35	COFFERDAM EXCAVATION, ROCK	CY	\$125.00	3
208.40	COFFERDAM	LS	\$403,346.33	6
210.10	COARSE-MILLING, BITUMINOUS PAVEMENT	SY	\$2.51	58
210.12	FINE-MILLING, BITUMINOUS PAVEMENT	SY	\$4.25	1
213.10	MILLED RUMBLE STRIPS	LF	\$0.19	15
301.15	SUBBASE OF GRAVEL	CY	\$37.28	5
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	CY	\$36.33	4
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CY	\$28.82	2
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	TON	\$18.75	21
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CY	\$41.89	39
301.40	SUBBASE, RAP	TON	\$28.00	1
310.20	FULL DEPTH RECLAMATION (FDR)	SY	\$0.85	4
401.10	AGGREGATE SURFACE COURSE	CY	\$49.50	20

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
July 2017 - April 2019
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
402.12	AGGREGATE SHOULDERS	TON	\$23.36	27
402.13	AGGREGATE SHOULDERS, RAP	TON	\$18.08	15
403.12	AGGREGATE SHOULDERS, RAP WITH RAS	TON	\$34.83	2
404.65	EMULSIFIED ASPHALT	CWT	\$17.89	56
406.27	MEDIUM DUTY MARSHALL BITUMINOUS CONCRETE PAVEMENT	TON	\$511.47	1
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	7
406.29	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	6
406.30	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	4
406.31	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	4
406.35	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	TON	\$85.75	11
406.36	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT, TYPE IVB	TON	\$161.04	2
406.38	HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES	SY	\$21.61	8
406.45	BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION	TON	\$184.59	8
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LU	\$1.00	66
410.10	MATERIAL TRANSFER VEHICLE	TON	\$2.25	6
417.10	BITUMINOUS CRACK SEALING	LB	\$1.80	1
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	LB	\$1.45	7
501.37	HIGH PERFORMANCE CONCRETE, CLASS PCD	CY	\$858.84	2
501.38	HIGH PERFORMANCE CONCRETE, CLASS PCS	CY	\$700.00	1
502.10	SHORING SUPERSTRUCTURE	LS	\$152,755.00	3
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$2,777.78	3
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LS	\$49,521.39	13
505.12	STEEL PILING, HP 10 X 57	LF	\$61.00	1
505.155	STEEL PILING, HP 12 X 63	LF	\$43.52	2
505.16	STEEL PILING, HP 12 X 74	LF	\$150.00	1
505.165	STEEL PILING, HP 12 X 84	LF	\$86.55	6
505.18	STEEL PILING, HP 14 X 89	LF	\$90.00	1
505.19	STEEL PILING, HP 14 X 102	LF	\$90.00	1
505.45	DYNAMIC PILE LOADING TEST	EACH	\$4,665.71	7
506.50	STRUCTURAL STEEL, ROLLED BEAM	LB	\$3.00	2
506.55	STRUCTURAL STEEL, PLATE GIRDER	LB	\$2.07	9
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	LB	\$2.07	2
506.57	STRUCTURAL STEEL, TRUSS	LB	\$8.00	1
506.60	STRUCTURAL STEEL	LB	\$16.35	3
507.11	REINFORCING STEEL, LEVEL I	LB	\$1.37	27
507.12	REINFORCING STEEL, LEVEL II	LB	\$1.66	3
507.13	REINFORCING STEEL, LEVEL III	LB	\$3.22	8

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 July 2017 - April 2019
 2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
507.16	DRILLING AND GROUTING DOWELS	LF	\$35.13	11
507.19	MECHANICAL BAR CONNECTOR	EACH	\$33.32	4
508.15	SHEAR CONNECTORS	LS	\$14,902.87	14
509.10	LONGITUDINAL DECK GROOVING	SY	\$19.54	9
514.10	WATER REPELLENT, SILANE	GAL	\$92.48	30
516.10	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	LF	\$119.35	34
516.11	BRIDGE EXPANSION JOINT, VERMONT	LF	\$843.42	2
519.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SY	\$87.01	2
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SY	\$25.70	5
522.20	STRUCTURAL LUMBER AND TIMBER, UNTREATED	MFBM	\$13,785.25	1
524.11	JOINT SEALER, HOT POURED	LF	\$25.35	13
524.13	JOINT SEALER, COLD POURED	LF	\$32.20	1
524.21	JOINT SEALER, POLYURETHANE	LF	\$25.00	1
525.10	REMOVAL OF EXISTING BRIDGE RAILING	LF	\$3.01	2
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	LF	\$149.00	1
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	LF	\$203.72	4
525.44	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	LF	\$248.11	4
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	LF	\$281.49	3
525.50	BRIDGE RAILING REPAIR, TYPE I	LF	\$43.93	2
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LS	\$21,233.33	3
528.10	ONE-WAY TEMPORARY BRIDGE	LS	\$260,437.50	2
528.11	TWO-WAY TEMPORARY BRIDGE	LS	\$201,000.00	2
529.15	REMOVAL OF STRUCTURE	EACH	\$165,892.64	16
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$118,961.90	6
529.25	REMOVAL OF CONCRETE OR MASONRY	CY	\$133.33	2
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$6,930.00	2
531.16	BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD	EACH	\$209.08	2
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$1,482.43	5
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$2,042.14	5
540.10	PRECAST CONCRETE STRUCTURE	LS	\$532,626.86	9
541.22	CONCRETE, CLASS A	CY	\$934.38	2
541.25	CONCRETE, CLASS B	CY	\$836.25	7
541.30	CONCRETE, CLASS C	CY	\$296.99	9
541.31	CONCRETE, CLASS D	CY	\$1,317.88	2
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	CY	\$204.43	10
546.10	PRE-EXCAVATION OF ABUTMENT PILES, EARTH	LF	\$788.00	1
546.20	PRE-EXCAVATION OF ABUTMENT PILES, ROCK	LF	\$1,080.00	1

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
July 2017 - April 2019
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SY	\$2,000.00	1
580.12	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	CY	\$2,000.00	1
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SY	\$973.66	4
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SY	\$1,537.35	3
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CY	\$2,452.73	3
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	CF	\$87.94	21
601.0005	12" CSP .064 (2-2/3 X 1/2)	LF	\$28.00	1
601.0010	15" CSP .064 (2-2/3 X 1/2)	LF	\$171.36	1
601.0015	18" CSP .064 (2-2/3 X 1/2)	LF	\$172.98	2
601.0025	24" CSP .064 (2-2/3 X 1/2)	LF	\$121.50	3
601.0036	30" CSP .079 (2-2/3 X 1/2)	LF	\$200.00	1
601.0410	15" PCCSP .064 (2-2/3 X 1/2)	LF	\$168.29	1
601.0415	18" PCCSP .064 (2-2/3 X 1/2)	LF	\$267.07	2
601.0416	18" PCCSP .079 (2-2/3 X 1/2)	LF	\$68.00	1
601.0425	24" PCCSP .064 (2-2/3 X 1/2)	LF	\$400.00	1
601.0437	30" PCCSP .109 (2-2/3 X 1/2)	LF	\$200.32	2
601.0446	36" PCCSP .079 (2-2/3 X 1/2)	LF	\$74.73	1
601.0805	12" RCP CLASS III	LF	\$250.00	1
601.0815	18" RCP CLASS III	LF	\$118.55	4
601.0816	18" RCP CLASS IV	LF	\$414.93	1
601.0825	24" RCP CLASS III	LF	\$237.65	3
601.0835	30" RCP CLASS III	LF	\$195.84	1
601.0905	12" CPEP	LF	\$98.95	1
601.0910	15" CPEP	LF	\$44.88	1
601.0915	18" CPEP	LF	\$63.91	9
601.0920	24" CPEP	LF	\$50.70	3
601.2605	12" CPEP(SL)	LF	\$101.96	4
601.2610	15" CPEP(SL)	LF	\$112.51	3
601.2615	18" CPEP(SL)	LF	\$77.65	13
601.2620	24" CPEP(SL)	LF	\$78.26	8
601.2625	30" CPEP(SL)	LF	\$100.33	5
601.2630	36" CPEP(SL)	LF	\$100.52	2
601.2635	42" CPEP(SL)	LF	\$105.00	1
601.2640	48" CPEP(SL)	LF	\$121.63	2
601.3236	35" X 24" CAAPA .075 (2-2/3 X 1/2)	LF	\$106.00	1
601.6815	18" RCPES CLASS III	EACH	\$867.02	1
601.6825	24" RCPES CLASS III	EACH	\$1,020.02	1

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 July 2017 - April 2019
 2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
601.6835	30" RCPES CLASS III	EACH	\$1,173.02	1
601.7005	12" CPEPES	EACH	\$177.00	1
601.7010	15" CPEPES	EACH	\$285.61	1
601.7015	18" CPEPES	EACH	\$332.13	2
601.7020	24" CPEPES	EACH	\$372.00	3
601.995	CLEANING CULVERT PIPE, IN-PLACE [0 TO 24 IN., INCL.]	LF	\$19.18	8
601.996	CLEANING CULVERT PIPE, IN-PLACE [GREATER THAN 24 IN.]	LF	\$44.00	3
602.30	REPOINTING MASONRY	SY	\$479.33	2
602.35	REBUILT STONE MASONRY	CY	\$1,131.57	3
602.40	REPAIRING STONE MASONRY	SY	\$5,775.00	1
604.11	CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$5,000.00	1
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$4,669.57	12
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$3,787.56	9
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$8,999.37	5
604.26	PRECAST REINFORCED CONCRETE PIPE DI WITH CONCRETE COVER	EACH	\$3,000.00	1
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$775.39	21
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$1,329.54	24
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$1,491.66	15
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$1,582.50	11
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$895.25	20
604.47	CAST IRON GRATE WITH FRAME, TYPE D	EACH	\$500.00	1
604.48	CAST IRON GRATE WITH FRAME, TYPE E	EACH	\$880.00	1
604.55	CAST IRON COVER WITH FRAME	EACH	\$750.00	1
604.56	CAST IRON COVER WITH FRAME, SEWER	EACH	\$935.00	1
605.10	UNDERDRAIN PIPE, 6 INCHES	LF	\$22.66	16
605.11	UNDERDRAIN PIPE, 8 INCHES	LF	\$23.72	3
605.20	UNDERDRAIN CARRIER PIPE, 6 INCHES	LF	\$18.03	9
605.21	UNDERDRAIN CARRIER PIPE, 8 INCHES	LF	\$18.70	3
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$346.92	8
607.10	ROADWAY PATROL MAINTENANCE	HR	\$79.12	2
608.15	POWER GRADER RENTAL	HR	\$74.62	18
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HR	\$91.10	32
608.26	ALL PURPOSE EXCAVATOR RENTAL, TYPE II	HR	\$213.96	11
608.30	POWER BROOM RENTAL, TYPE I	HR	\$27.74	32
608.31	POWER BROOM RENTAL, TYPE II	HR	\$61.00	29
608.37	TRUCK RENTAL	HR	\$65.16	34
608.40	LOADER RENTAL, TYPE I	HR	\$35.31	21

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
July 2017 - April 2019
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
608.45	TRUCK-MOUNTED ATTENUATOR	HR	\$10.00	4
608.50	TRUCK-MOUNTED ATTENUATOR, AWV/PV	HR	\$5.98	9
609.10	DUST CONTROL WITH WATER	MGAL	\$16.84	18
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	TON	\$859.68	10
613.06	STONE FILL, STREAM BED MATERIAL	CY	\$70.38	3
613.10	STONE FILL, TYPE I	CY	\$50.41	28
613.11	STONE FILL, TYPE II	CY	\$45.75	28
613.12	STONE FILL, TYPE III	CY	\$53.40	8
613.13	STONE FILL, TYPE IV	CY	\$45.14	11
616.20	GRANITE SLOPE EDGING	LF	\$59.16	1
616.21	VERTICAL GRANITE CURB	LF	\$51.35	13
616.215	VERTICAL GRANITE CURB, MOUNTABLE	LF	\$62.00	1
616.26	PRECAST REINFORCED CONCRETE CURB, TYPE B	LF	\$55.47	2
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	LF	\$31.61	14
616.305	BITUMINOUS CONCRETE CURB, TYPE A	LF	\$8.60	3
616.315	BITUMINOUS CONCRETE CURB, TYPE B	LF	\$5.50	1
616.35	TREATED TIMBER CURB	LF	\$13.69	3
616.40	REMOVING AND RESETTING CURB	LF	\$32.59	8
616.41	REMOVAL OF EXISTING CURB	LF	\$5.68	13
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	TON	\$256.08	9
617.10	REMOVE AND RESET MAILBOX, SINGLE SUPPORT	EACH	\$150.98	14
617.12	REMOVE AND RESET MAILBOX, MULTIPLE SUPPORT	EACH	\$177.25	6
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	SY	\$84.81	21
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH	SY	\$116.05	5
618.15	BITUMINOUS CONCRETE SIDEWALK	TON	\$479.77	3
618.30	DETECTABLE WARNING SURFACE	SF	\$46.62	21
619.10	BOUNDARY MARKERS	EACH	\$275.00	1
619.14	BOLLARDS	EACH	\$559.66	5
619.17	YIELDING MARKER POSTS	EACH	\$37.95	32
619.20	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$500.00	1
620.11	CHAIN-LINK FENCE, 4 FEET	LF	\$65.83	2
620.12	CHAIN-LINK FENCE, 6 FEET	LF	\$36.80	2
620.16	GATE FOR CHAIN-LINK FENCE, 6 FEET	LF	\$95.00	1
620.21	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 6 FEET	EACH	\$300.00	1
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	LF	\$10.71	2
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$94.74	2
620.50	REMOVING AND RESETTING FENCE	LF	\$15.86	6

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
July 2017 - April 2019
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
620.55	REMOVAL OF EXISTING FENCE	LF	\$4.73	7
620.75	SNOW BARRIER FENCE	LF	\$67.00	1
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	LF	\$19.16	36
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LF	\$20.16	13
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LF	\$28.48	5
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	LF	\$25.30	11
621.215	HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LF	\$28.00	1
621.216	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LF	\$27.25	1
621.217	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS	LF	\$28.64	3
621.218	TRAFFIC BARRIER DELINEATOR	EACH	\$7.44	6
621.30	BOX BEAM GUARDRAIL	LF	\$43.98	6
621.50	MANUFACTURED TERMINAL SECTION, FLARED	EACH	\$2,145.05	7
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$2,838.43	10
621.53	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$130.00	1
621.56	ENERGY ABSORPTION ATTENUATOR, TEMPORARY	EACH	\$5,306.03	7
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$815.99	42
621.70	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE I	EACH	\$1,200.00	1
621.71	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE II	EACH	\$650.00	1
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$6,000.00	1
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$5,774.50	4
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$1,590.50	5
621.746	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-2	EACH	\$1,575.00	2
621.748	GUARDRAIL APPROACH SECTION TO CONC COMB BRIDGE RAILING TL-3	EACH	\$2,908.00	2
621.75	REMOVE AND RESET GUARDRAIL	LF	\$7.66	16
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$54.10	16
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$130.84	16
621.79	ADJUST HEIGHT OF GUARDRAIL	LF	\$3.48	11
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	LF	\$1.25	45
621.81	REMOVAL AND DISPOSAL OF GUIDE POSTS	EACH	\$8.70	2
621.90	TEMPORARY TRAFFIC BARRIER	LF	\$40.67	8
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	LF	\$15.32	7
622.10	INSULATION BOARD	MFBM	\$1,922.04	2
625.10	SLEEVES FOR UTILITIES	LF	\$144.68	3
628.35	PVC SEWER PIPE	LF	\$34.55	1
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LS	\$2,200.00	1
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$216.36	22
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$765.01	1

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
July 2017 - April 2019
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
629.28	HYDRANT	EACH	\$1,980.00	1
629.29	RELOCATE HYDRANT	EACH	\$3,900.08	3
629.30	REMOVE HYDRANT	EACH	\$535.00	2
629.32	PLASTIC WATER PIPE, FLEXIBLE	LF	\$22.44	1
629.33	PLASTIC WATER PIPE, RIGID	LF	\$50.00	1
629.35	TAPPING SLEEVE AND VALVE WITH VALVE BOX	EACH	\$5,170.00	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LS	\$2,230.02	2
629.54	CRUSHED STONE BEDDING	TON	\$30.00	1
630.10	UNIFORMED TRAFFIC OFFICERS	HR	\$56.72	72
630.15	FLAGGERS	HR	\$33.34	83
631.10	FIELD OFFICE, ENGINEERS	LS	\$24,247.94	64
631.16	TESTING EQUIPMENT, CONCRETE	LS	\$1,006.50	50
631.17	TESTING EQUIPMENT, BITUMINOUS	LS	\$594.45	62
631.19	TESTING EQUIPMENT, GROUT	LS	\$1,875.00	2
631.26	FIELD OFFICE COMMUNICATIONS (N.A.B.I.)	DL	\$1.00	64
633.10	CPM SCHEDULE	EACH	\$512.56	13
634.10	EMPLOYEE TRAINEESHIP	HR	\$16.28	23
635.11	MOBILIZATION/DEMOBILIZATION	LS	\$297,405.22	88
641.10	TRAFFIC CONTROL	LS	\$296,032.67	48
641.11	TRAFFIC CONTROL, ALL-INCLUSIVE	LS	\$22,425.00	6
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$4,701.92	68
641.16	PORTABLE ARROW BOARD	EACH	\$2,958.53	7
641.17	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$49.15	4
641.18	PORTABLE ARROW BOARD RENTAL	DAY	\$80.00	1
646.201	4 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.06	10
646.2111	4 INCH YELLOW LINE, WATERBORNE PAINT	LF	\$0.06	10
646.2141	6 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.10	7
646.2151	6 INCH YELLOW LINE, WATERBORNE PAINT	LF	\$0.10	7
646.221	8 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.15	3
646.241	12 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.44	5
646.261	24 INCH STOP BAR, WATERBORNE PAINT	LF	\$2.08	4
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$20.12	3
646.311	CROSSWALK MARKING, WATERBORNE PAINT	LF	\$4.00	1
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$300.00	1
646.402	DURABLE 4 INCH WHITE LINE, THERMOPLASTIC	LF	\$0.69	5
646.403	DURABLE 4 INCH WHITE LINE, EPOXY PAINT	LF	\$0.34	14
646.404	DURABLE 4 INCH WHITE LINE, POLYUREA	LF	\$0.64	17

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
July 2017 - April 2019
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.406	DURABLE 4 INCH WHITE LINE, RECESSED POLYUREA	LF	\$2.15	4
646.412	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC	LF	\$0.47	4
646.413	DURABLE 4 INCH YELLOW LINE, EPOXY PAINT	LF	\$0.34	14
646.414	DURABLE 4 INCH YELLOW LINE, POLYUREA	LF	\$0.55	18
646.416	DURABLE 4 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$2.08	4
646.422	DURABLE 6 INCH WHITE LINE, THERMOPLASTIC	LF	\$4.00	1
646.424	DURABLE 6 INCH WHITE LINE, POLYUREA	LF	\$0.81	3
646.426	DURABLE 6 INCH WHITE LINE, RECESSED POLYUREA	LF	\$2.50	1
646.432	DURABLE 6 INCH YELLOW LINE, THERMOPLASTIC	LF	\$4.00	1
646.436	DURABLE 6 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$2.50	1
646.443	DURABLE 8 INCH WHITE LINE, EPOXY PAINT	LF	\$2.00	1
646.444	DURABLE 8 INCH WHITE LINE, POLYUREA	LF	\$2.92	8
646.446	DURABLE 8 INCH WHITE LINE, RECESSED POLYUREA	LF	\$3.71	3
646.453	DURABLE 8 INCH YELLOW LINE, EPOXY PAINT	LF	\$2.00	1
646.454	DURABLE 8 INCH YELLOW LINE, POLYUREA	LF	\$2.68	10
646.456	DURABLE 8 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$4.18	4
646.462	DURABLE 12 INCH WHITE LINE, THERMOPLASTIC	LF	\$8.00	1
646.464	DURABLE 12 INCH WHITE LINE, POLYUREA	LF	\$3.18	2
646.466	DURABLE 12 INCH WHITE LINE, RECESSED POLYUREA	LF	\$7.33	2
646.476	DURABLE 12 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$5.00	1
646.482	DURABLE 24 INCH STOP BAR, THERMOPLASTIC	LF	\$11.85	4
646.483	DURABLE 24 INCH STOP BAR, EPOXY PAINT	LF	\$9.41	2
646.484	DURABLE 24 INCH STOP BAR, POLYUREA	LF	\$6.72	21
646.486	DURABLE 24 INCH STOP BAR, RECESSED POLYUREA	LF	\$13.73	4
646.492	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$156.95	4
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$73.80	2
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$94.06	25
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$328.06	3
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	LF	\$32.00	1
646.503	DURABLE CROSSWALK MARKING, EPOXY PAINT	LF	\$15.00	1
646.504	DURABLE CROSSWALK MARKING, POLYUREA	LF	\$17.95	15
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$1,011.82	4
646.600	TEMPORARY 4 INCH WHITE LINE	LF	\$0.21	8
646.602	TEMPORARY 4 INCH WHITE LINE, PAINT	LF	\$0.09	25
646.610	TEMPORARY 4 INCH YELLOW LINE	LF	\$0.22	7
646.612	TEMPORARY 4 INCH YELLOW LINE, PAINT	LF	\$0.11	24
646.620	TEMPORARY 6 INCH WHITE LINE	LF	\$0.50	2

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 July 2017 - April 2019
 2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.622	TEMPORARY 6 INCH WHITE LINE, PAINT	LF	\$0.11	9
646.630	TEMPORARY 6 INCH YELLOW LINE	LF	\$0.50	1
646.632	TEMPORARY 6 INCH YELLOW LINE, PAINT	LF	\$0.13	6
646.640	TEMPORARY 8 INCH WHITE LINE	LF	\$1.00	1
646.642	TEMPORARY 8 INCH WHITE LINE, PAINT	LF	\$1.04	6
646.650	TEMPORARY 8 INCH YELLOW LINE	LF	\$1.00	1
646.652	TEMPORARY 8 INCH YELLOW LINE, PAINT	LF	\$1.05	11
646.660	TEMPORARY 12 INCH WHITE LINE	LF	\$4.00	1
646.662	TEMPORARY 12 INCH WHITE LINE, PAINT	LF	\$0.72	8
646.672	TEMPORARY 12 INCH YELLOW LINE, PAINT	LF	\$1.50	1
646.680	TEMPORARY 24 INCH STOP BAR	LF	\$4.84	6
646.682	TEMPORARY 24 INCH STOP BAR, PAINT	LF	\$2.62	25
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$36.69	4
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$20.91	26
646.700	TEMPORARY CROSSWALK MARKING	LF	\$7.72	3
646.702	TEMPORARY CROSSWALK MARKING, PAINT	LF	\$6.11	13
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$186.80	3
646.76	LINE STRIPING TARGETS	EACH	\$0.28	34
646.81	PAINTED CURB	LF	\$1.56	3
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SF	\$0.18	13
646.86	PAVEMENT MARKING MASK	SF	\$4.67	5
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SY	\$1.19	15
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SY	\$1.91	6
649.31	GEOTEXTILE UNDER STONE FILL	SY	\$3.29	35
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SY	\$2.69	4
649.61	GEOTEXTILE FOR FILTER CURTAIN	SY	\$34.21	16
651.15	SEED	LB	\$9.62	72
651.17	SEED, WINTER RYE	LB	\$11.89	16
651.18	FERTILIZER	LB	\$4.14	71
651.20	AGRICULTURAL LIMESTONE	TON	\$652.74	71
651.30	SODDING	SY	\$16.97	2
651.35	TOPSOIL	CY	\$36.16	69
651.40	GRUBBING MATERIAL	SY	\$2.82	31
653.01	EPSC PLAN	LS	\$2,300.00	7
653.02	MONITORING EPSC PLAN	HR	\$79.57	8
653.03	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LU	\$3,750.00	8
653.10	HAY MULCH	TON	\$708.61	18

Vermont Agency of Transportation
2 Year Averaged Price List - ENGLISH
July 2017 - April 2019
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
653.20	ROLLED EROSION CONTROL PRODUCT, TYPE I	SY	\$1.53	57
653.21	ROLLED EROSION CONTROL PRODUCT, TYPE II	SY	\$4.26	3
653.25	CHECK DAM, TYPE I	CY	\$49.19	21
653.35	STABILIZED CONSTRUCTION ENTRANCE	CY	\$59.22	39
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$153.66	29
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$169.37	6
653.42	INLET PROTECTION DEVICE, TYPE III	CY	\$90.00	1
653.45	FILTER BAG	EACH	\$347.42	16
653.475	SILT FENCE, TYPE I	LF	\$4.05	11
653.476	SILT FENCE, TYPE II	LF	\$6.75	4
653.50	BARRIER FENCE	LF	\$1.58	34
653.55	PROJECT DEMARCATION FENCE	LF	\$0.78	43
653.60	EROSION LOG	LF	\$1.95	10
656.15	EVERGREEN SEEDLINGS	EACH	\$40.85	1
656.16	DECIDUOUS SEEDLINGS	EACH	\$61.25	3
656.20	EVERGREEN TREES	EACH	\$561.74	4
656.25	EVERGREEN SHRUBS	EACH	\$119.05	1
656.30	DECIDUOUS TREES	EACH	\$630.12	6
656.35	DECIDUOUS SHRUBS	EACH	\$52.10	6
656.41	PERENNIALS	EACH	\$12.54	1
656.50	TRANSPLANTING SHRUBS	EACH	\$260.00	1
656.55	TRANSPLANTING GROUNDCOVER	SY	\$362.11	1
656.65	LANDSCAPE WATERING	MGAL	\$71.05	7
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	CY	\$67.85	10
656.85	TREE PROTECTION	LS	\$4,027.32	8
675.20	TRAFFIC SIGN, TYPE A	SF	\$13.11	54
675.21	TRAFFIC SIGN, TYPE B	SF	\$28.84	4
675.31	W-SHAPE STEEL SIGN POST	LB	\$10.00	1
675.33	TUBULAR STEEL SIGN POST	LB	\$4.02	13
675.341	SQUARE TUBE SIGN POST AND ANCHOR	LF	\$9.42	59
675.35	SOIL BEARING SLIP BASE	EACH	\$260.82	2
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$1,242.11	13
675.50	REMOVING SIGNS	EACH	\$9.91	64
675.60	RESETTING SIGNS	EACH	\$27.08	48
675.61	SETTING SALVAGED POSTS	EACH	\$135.94	8
676.10	DELINEATOR WITH STEEL POST	EACH	\$64.04	49
676.12	REMOVAL OF EXISTING DELINEATOR AND POST	EACH	\$2.08	28

Vermont Agency of Transportation
 2 Year Averaged Price List - ENGLISH
 July 2017 - April 2019
 2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
676.15	REMOVE AND REPLACE DELINEATOR	EACH	\$6.98	11
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$102,016.67	3
677.30	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER	EACH	\$3,908.21	2
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$4,416.67	2
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$141,760.05	9
678.16	FLASHING BEACON, GROUND MOUNTED	EACH	\$5,666.43	2
678.20	INTERCONNECTING CABLE	LF	\$4.00	1
678.21	ELECTRICAL CONDUIT	LF	\$32.38	14
678.22	VEHICLE LOOP DETECTOR	LF	\$49.69	2
678.23	WIRED CONDUIT	LF	\$28.98	14
678.24	ELECTRICAL WIRING	LF	\$4.03	3
678.25	PULL BOX, STANDARD	EACH	\$2,391.65	4
678.26	JUNCTION BOX	EACH	\$1,275.00	1
678.30	ELECTRICAL CONDUIT SLEEVE	LF	\$96.84	6
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$30,945.81	7
678.42	TEMPORARY DETECTOR	EACH	\$1,500.00	1
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$6,667.13	7
679.24	REMOVE STREET LIGHT ASSEMBLY	EACH	\$1,265.71	4
679.46	STREET LIGHT ASSEMBLY	EACH	\$7,870.62	7
679.47	BRACKET ARM	EACH	\$1,050.32	8
679.50	LUMINAIRE	EACH	\$2,002.08	8
679.54	STREET LIGHTING CONTROL DEVICE	EACH	\$950.00	2
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$5,075.75	2
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LU	\$1.00	60