Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LS	\$29,736.73	66
201.11	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	НА	\$149,416.39	5
201.15	REMOVING MEDIUM TREES	EACH	\$250.00	1
201.20	REMOVING MEDIUM STUMPS	EACH	\$165.91	2
201.21	REMOVING LARGE STUMPS	EACH	\$660.92	1
201.30	THINNING AND TRIMMING	НА	\$9,241.94	2
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$113.44	21
202.10	DEMOLITION AND DISPOSAL OF BUILDING	EACH	\$22,000.00	1
203.15	COMMON EXCAVATION	СМ	\$12.75	87
203.16	SOLID ROCK EXCAVATION	СМ	\$40.43	37
203.17	UNCLASSIFIED EXCAVATION	СМ	\$20.90	10
203.25	CHANNEL EXCAVATION OF EARTH	СМ	\$20.10	2
203.26	CHANNEL EXCAVATION OF ROCK	СМ	\$183.11	1
203.27	UNCLASSIFIED CHANNEL EXCAVATION	СМ	\$18.40	38
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	СМ	\$29.91	14
203.30	EARTH BORROW	СМ	\$16.77	28
203.31	SAND BORROW	СМ	\$31.66	26
203.32	GRANULAR BORROW	СМ	\$20.09	12
204.20	TRENCH EXCAVATION OF EARTH	СМ	\$19.77	45
204.21	TRENCH EXCAVATION OF ROCK	СМ	\$147.51	22
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	СМ	\$97.56	119
204.25	STRUCTURE EXCAVATION	СМ	\$29.81	43
204.30	GRANULAR BACKFILL FOR STRUCTURES	СМ	\$53.98	58
205.20	DRILLING AND BLASTING OF SOLID ROCK SUBGRADE	SM	\$17.12	3
208.30	COFFERDAM EXCAVATION, EARTH	СМ	\$26.16	8
208.35	COFFERDAM EXCAVATION, ROCK	СМ	\$54.40	7
208.40	COFFERDAM	LS	\$173,305.50	12
210.10	COLD PLANING, BITUMINOUS PAVEMENT	SM	\$2.43	77
213.10	MILLED RUMBLE STRIPS	М	\$0.98	14
301.15	SUBBASE OF GRAVEL	СМ	\$45.72	5
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	СМ	\$54.10	9
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	СМ	\$51.32	13
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	Т	\$16.73	24
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	СМ	\$41.45	58
301.40	SUBBASE, RAP	Т	\$164.04	1
310.20	RECLAIMED STABILIZED BASE	SM	\$1.08	4
401.10	AGGREGATE SURFACE COURSE	СМ	\$62.25	28

Item Number	Item Description	Units	Average Price	Contract Occur.
402.12	AGGREGATE SHOULDERS	Т	\$20.11	35
402.13	AGGREGATE SHOULDERS, RAP	Т	\$21.71	12
404.65	EMULSIFIED ASPHALT	KG	\$0.49	62
406.25	BITUMINOUS CONCRETE PAVEMENT	Т	\$148.20	2
406.27	MEDIUM DUTY BITUMINOUS CONCRETE PAVEMENT	Т	\$400.14	1
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	1
406.29	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	1
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LU	\$5.75	86
417.10	BITUMINOUS CRACK SEALING	KG	\$5.04	3
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	KG	\$3.48	7
490.30	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	Т	\$82.18	41
490.31	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	36
490.32	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	24
490.33	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	15
490.34	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	12
501.33	CONCRETE, HIGH PERFORMANCE CLASS A	СМ	\$1,213.65	18
501.34	CONCRETE, HIGH PERFORMANCE CLASS B	СМ	\$836.65	23
501.35	CONCRETE, HIGH PERFORMANCE CLASS SCC	СМ	\$1,713.42	1
502.10	SHORING SUPERSTRUCTURE	LS	\$136,741.00	5
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$3,800.00	1
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LS	\$54,060.53	19
505.155	STEEL PILING, HP 310 X 93	М	\$206.05	7
505.16	STEEL PILING, HP 310 X 110	М	\$142.95	3
505.165	STEEL PILING, HP 310 X 125	М	\$222.90	2
505.18	STEEL PILING, HP 360 X 132	М	\$165.75	4
505.19	STEEL PILING, HP 360 X 152	М	\$294.75	2
505.20	STEEL PILING, HP 360 X 174	М	\$225.94	2
505.35	PERMANENT STEEL SHEET PILING	SM	\$861.11	1
505.36	TEMPORARY STEEL SHEET PILING	SM	\$1,786.81	1
505.45	DYNAMIC PILE LOADING TEST	EACH	\$4,849.89	17
506.50	STRUCTURAL STEEL, ROLLED BEAM	KG	\$5.25	2
506.55	STRUCTURAL STEEL, PLATE GIRDER	KG	\$4.58	8
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	KG	\$3.78	4
506.60	STRUCTURAL STEEL	KG	\$19.30	9
506.75	STRUCTURAL STEEL	LS	\$72,333.33	3
507.11	REINFORCING STEEL, LEVEL I	KG	\$3.07	46
507.12	REINFORCING STEEL, LEVEL II	KG	\$5.55	10

Item Number	Item Description	Units	Average Price	Contract Occur.
507.13	REINFORCING STEEL, LEVEL III	KG	\$7.70	8
507.16	DRILLING AND GROUTING DOWELS	М	\$119.75	17
507.19	MECHANICAL BAR CONNECTOR	EACH	\$30.14	2
508.15	SHEAR CONNECTORS	LS	\$7,652.69	13
509.10	LONGITUDINAL DECK GROOVING	SM	\$25.84	6
510.24	GROUTING SHEAR KEYS	М	\$78.74	1
514.10	WATER REPELLENT, SILANE	L	\$18.70	54
516.11	BRIDGE EXPANSION JOINT, VERMONT	М	\$1,816.85	2
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SM	\$26.01	8
520.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SM	\$80.28	12
522.20	STRUCTURAL LUMBER AND TIMBER, UNTREATED	СМ	\$4,117.97	3
522.25	STRUCTURAL LUMBER AND TIMBER, TREATED	СМ	\$3,402.48	4
522.30	NONSTRUCTURAL LUMBER, UNTREATED	СМ	\$3,022.94	3
522.40	STRUCTURAL GLUED LAMINATED TIMBER	LS	\$93,782.50	2
524.11	JOINT SEALER, HOT POURED	М	\$67.08	25
524.21	JOINT SEALER, POLYURETHANE	М	\$61.93	6
525.10	REMOVAL OF EXISTING BRIDGE RAILING	М	\$31.04	5
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	М	\$412.83	5
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	М	\$581.89	9
525.44	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	М	\$666.44	4
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	М	\$1,344.60	5
525.50	BRIDGE RAILING REPAIR, TYPE I	М	\$64.31	3
525.55	BRIDGE RAILING REPAIR, TYPE II	М	\$95.40	2
525.60	BRIDGE RAILING REPAIR, TYPE III	М	\$82.02	1
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LS	\$9,716.67	6
528.10	ONE-WAY TEMPORARY BRIDGE	LS	\$175,000.00	1
528.11	TWO-WAY TEMPORARY BRIDGE	LS	\$297,500.00	4
529.10	REMOVAL OF BRIDGE PAVEMENT	SM	\$20.36	2
529.15	REMOVAL OF STRUCTURE	EACH	\$107,782.09	27
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$123,586.16	16
529.25	REMOVAL OF CONCRETE OR MASONRY	СМ	\$735.72	6
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$3,000.00	1
531.16	BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD	EACH	\$190.00	1
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$985.34	10
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$2,907.92	4
540.10	PRECAST CONCRETE STRUCTURE	LS	\$302,884.79	32
541.22	CONCRETE, CLASS A	СМ	\$1,774.26	2

Item Number	Item Description	Units	Average Price	Contract Occur.
541.25	CONCRETE, CLASS B	СМ	\$1,059.15	16
541.30	CONCRETE, CLASS C	СМ	\$355.84	10
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	СМ	\$349.27	8
580.10	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I	SM	\$322.92	1
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SM	\$526.24	1
580.12	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	СМ	\$1,700.34	1
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SM	\$797.33	5
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SM	\$1,201.48	7
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	СМ	\$3,269.88	1
580.16	SURFACE PREPARATION FOR MEMBRANE	SM	\$1.61	1
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	СМ	\$5,092.87	22
580.21	POLYMER CONCRETE REPAIR MATERIAL	СМ	\$20,273.23	1
601.0005	300 CSP 1.63 (68 X 12)	М	\$195.96	3
601.0010	375 CSP 1.63 (68 X 12)	М	\$460.99	1
601.0011	375 CSP 2.01 (68 X 12)	М	\$984.25	1
601.0015	450 CSP 1.63 (68 X 12)	М	\$229.47	2
601.0016	450 CSP 2.01 (68 X 12)	М	\$921.95	1
601.0025	600 CSP 1.63 (68 X 12)	М	\$324.80	1
601.0036	750 CSP 2.01 (68 X 12)	М	\$344.49	1
601.0046	900 CSP 2.01 (68 X 12)	М	\$1,181.10	1
601.0405	300 PCCSP 1.63 (68 X 12)	М	\$286.91	1
601.0410	375 PCCSP 1.63 (68 X 12)	М	\$442.91	1
601.0415	450 PCCSP 1.63 (68 X 12)	М	\$399.91	4
601.0425	600 PCCSP 1.63 (68 X 12)	М	\$725.57	2
601.0526	1350 PCCSP 2.01 (75 X 25)	М	\$281.66	1
601.0615	450 PCCSP(PI) 1.63 (68 X 12)	М	\$984.25	1
601.0657	1200 PCCSP(PI) 2.77 (68 X 12)	М	\$904.69	1
601.0805	300 RCP CLASS III	М	\$990.26	1
601.0811	375 RCP CLASS IV	М	\$131.23	1
601.0815	450 RCP CLASS III	М	\$369.38	5
601.0816	450 RCP CLASS IV	М	\$158.53	1
601.0817	450 RCP CLASS V	М	\$403.83	2
601.0825	600 RCP CLASS III	М	\$1,066.27	1
601.0866	1500 RCP CLASS IV	М	\$841.44	1
601.0905	300 CPEP	М	\$229.66	1
601.0910	375 CPEP	М	\$918.64	1
601.0915	450 CPEP	М	\$240.40	10

Item Number	Item Description	Units	Average Price	Contract Occur.
601.0920	600 CPEP	М	\$314.72	3
601.2605	300 CPEP(SL)	M	\$137.62	4
601.2610	375 CPEP(SL)	M	\$214.71	6
601.2615	450 CPEP(SL)	M	\$144.36	18
601.2620	600 CPEP(SL)	M	\$189.84	8
601.2625	750 CPEP(SL)	M	\$198.65	7
601.2630	900 CPEP(SL)	M	\$210.14	2
601.2635	1050 CPEP(SL)	M	\$381.14	2
601.2640	1200 CPEP(SL)	M	\$227.40	1
601.2650	1500 CPEP(SL)	M	\$364.44	1
601.2815	450 CPPP(SL)	M	\$147.64	1
601.3457	1425 X 950 PCCSPA 2.77 (68 X 12)	M	\$547.69	2
601.6015	450 CSPES 1.63 (68 X 12)	EACH	\$451.35	2
601.6815	450 RCPES CLASS III	EACH	\$1,244.02	1
601.7005	300 CPEPES	EACH	\$413.55	3
601.7010	375 CPEPES	EACH	\$280.00	1
601.7015	450 CPEPES	EACH	\$318.40	6
601.7020	600 CPEPES	EACH	\$407.07	3
601.7025	750 CPEPES	EACH	\$700.00	1
601.99	RE-LAYING PIPE CULVERTS	М	\$158.11	2
601.995	CLEANING CULV. PIPE, IN-PLACE [0 TO 600 MM, INCL.]	М	\$88.60	8
601.996	CLEANING CULV. PIPE, IN-PLACE [GREATER THAN 600 MM]	М	\$147.02	7
602.20	DRY MASONRY	СМ	\$1,307.95	1
602.35	REBUILT STONE MASONRY	СМ	\$1,010.12	6
602.40	REPAIRING STONE MASONRY	SM	\$409.92	2
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$4,749.51	17
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$3,168.86	8
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$3,730.80	6
604.22	SANITARY SEWER MANHOLE	EACH	\$4,000.00	1
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$773.33	14
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$1,142.85	20
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$1,254.35	17
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$1,354.42	8
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$797.70	19
604.46	CAST IRON GRATE WITH FRAME, TYPE B	EACH	\$865.00	1
604.50	STEEL GRATE	EACH	\$6.82	8
604.55	CAST IRON COVER WITH FRAME	EACH	\$650.00	1

Item Number	Item Description	Units	Average Price	Contract Occur.
605.10	150 MM UNDERDRAIN PIPE	M	\$80.77	19
605.11	200 MM UNDERDRAIN PIPE	М	\$96.87	5
605.20	150 MM UNDERDRAIN CARRIER PIPE	М	\$76.73	13
605.21	200 MM UNDERDRAIN CARRIER PIPE	М	\$85.98	4
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$379.98	12
607.10	ROADWAY PATROL MAINTENANCE	HR	\$138.07	3
608.10	BULLDOZER RENTAL, TYPE I	HR	\$73.20	3
608.15	POWER GRADER RENTAL	HR	\$57.26	26
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HR	\$89.50	36
608.26	ALL PURPOSE EXCAVATOR RENTAL, TYPE II	HR	\$182.10	7
608.30	POWER BROOM RENTAL, TYPE I	HR	\$39.32	34
608.31	POWER BROOM RENTAL, TYPE II	HR	\$76.36	32
608.37	TRUCK RENTAL	HR	\$73.10	39
608.40	LOADER RENTAL, TYPE I	HR	\$65.65	27
608.45	TRUCK-MOUNTED ATTENUATOR	HR	\$10.10	3
609.10	DUST CONTROL WITH WATER	СМ	\$5.19	33
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	Т	\$833.26	15
613.10	STONE FILL, TYPE I	СМ	\$65.56	43
613.11	STONE FILL, TYPE II	СМ	\$58.39	35
613.12	STONE FILL, TYPE III	СМ	\$61.69	23
613.13	STONE FILL, TYPE IV	СМ	\$62.54	21
613.15	RIPRAP, HEAVY TYPE	СМ	\$66.31	2
616.20	GRANITE SLOPE EDGING	М	\$132.08	3
616.21	VERTICAL GRANITE CURB	М	\$111.63	11
616.26	PRECAST REINFORCED CONCRETE CURB, TYPE B	М	\$147.64	1
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	М	\$100.01	15
616.305	BITUMINOUS CONCRETE CURB, TYPE A	М	\$15.00	2
616.35	TREATED TIMBER CURB	М	\$35.80	7
616.40	REMOVING AND RESETTING CURB	М	\$74.84	6
616.41	REMOVAL OF EXISTING CURB	М	\$29.60	16
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	Т	\$235.55	8
617.10	RELOCATE MAILBOX, SINGLE SUPPORT	EACH	\$194.28	23
617.12	RELOCATE MAILBOX, MULTIPLE SUPPORT	EACH	\$247.74	8
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 125 MM	SM	\$86.53	18
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 200 MM	SM	\$100.60	5
618.15	BITUMINOUS CONCRETE SIDEWALK	Т	\$336.42	4
618.30	DETECTABLE WARNING SURFACE	SM	\$497.91	19

Item Number	Item Description	Units	Average Price	Contract Occur.
619.15	WOOD MARKER POSTS	EACH	\$108.67	2
619.16	STEEL MARKER POSTS	EACH	\$46.07	4
619.17	YIELDING MARKER POSTS	EACH	\$36.69	30
619.20	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$228.57	4
620.11	CHAIN-LINK FENCE, 1.2 M	М	\$108.27	1
620.12	CHAIN-LINK FENCE, 1.8 M	М	\$88.78	3
620.15	GATE FOR CHAIN-LINK FENCE, 1.2 M	М	\$426.51	1
620.16	GATE FOR CHAIN-LINK FENCE, 1.8 M	М	\$429.79	1
620.20	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 1.2 M	EACH	\$365.00	1
620.21	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 1.8 M	EACH	\$287.40	2
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	М	\$30.52	3
620.26	WOVEN WIRE FENCE WITH WOOD POSTS	М	\$32.51	1
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$265.00	2
620.50	REMOVING AND RESETTING FENCE	М	\$43.92	8
620.55	REMOVAL OF EXISTING FENCE	М	\$17.36	10
620.75	SNOW BARRIER	М	\$174.88	2
621.18	STEEL BACKED TIMBER GUARDRAIL	М	\$393.70	1
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	М	\$55.02	48
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/2.4 M POSTS	М	\$60.87	13
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	М	\$78.02	10
621.207	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/2.4 M POSTS	М	\$86.15	5
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	М	\$72.99	11
621.215	HD STEEL BEAM GUARDRAIL, GALVANIZED W/2.4 M POSTS	М	\$79.92	5
621.216	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	М	\$83.05	2
621.217	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/2.4 M POSTS	М	\$100.63	2
621.218	STEEL BEAM GUARDRAIL DELINEATOR	EACH	\$6.67	4
621.219	STEEL BEAM GUARDRAIL OFFSET BLOCK	EACH	\$50.00	1
621.30	BOX BEAM GUARDRAIL	М	\$152.27	14
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$3,354.46	17
621.53	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$753.82	5
621.56	ENERGY ABSORPTION ATTENUATOR	EACH	\$1,187.59	4
621.57	ENERGY ABSORPTION ATTENUATOR, SAND-FILLED PLASTIC BARREL	EACH	\$1,000.00	1
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$754.90	45
621.70	GUARDRAIL APPROACH SECTION, GALVANIZED TYPE I	EACH	\$850.00	1
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$6,859.92	8
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$6,387.56	8
621.735	GUARDRAIL APPROACH SECTION, STEEL BEAM	EACH	\$189.00	1

Item Number	Item Description	Units	Average Price	Contract Occur.
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$1,284.00	6
621.738	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM W/2.4M POSTS	EACH	\$1,175.00	1
621.746	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-2	EACH	\$1,425.00	1
621.747	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-3	EACH	\$2,832.00	1
621.748	GUARDRAIL APPROACH SECTION, CONC COMB BRIDGE RAILING TL-3	EACH	\$1,925.00	1
621.75	REMOVE AND RESET GUARDRAIL	М	\$21.35	22
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$51.97	9
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$129.26	11
621.79	ADJUST HEIGHT OF GUARDRAIL	М	\$14.35	9
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	М	\$3.39	66
621.81	REMOVAL AND DISPOSAL OF GUIDE POSTS	EACH	\$5.41	2
621.85	GUIDE POSTS	EACH	\$52.00	2
621.90	TEMPORARY TRAFFIC BARRIER	М	\$31.33	15
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	М	\$17.83	3
622.10	INSULATION BOARD	СМ	\$517.41	3
625.10	SLEEVES FOR UTILITIES	М	\$348.56	3
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LS	\$4,000.00	1
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$142.65	15
629.23	SEAMLESS COPPER WATER TUBE	М	\$102.20	2
629.24	DUCTILE IRON PIPE, CEMENT-LINED	М	\$341.87	3
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$438.93	3
629.27	GATE VALVE WITH VALVE BOX	EACH	\$2,243.41	2
629.28	HYDRANT	EACH	\$4,200.00	1
629.29	RELOCATE HYDRANT	EACH	\$2,900.00	2
629.30	REMOVE HYDRANT	EACH	\$750.00	1
629.32	PLASTIC WATER PIPE, FLEXIBLE	М	\$98.00	1
629.33	PLASTIC WATER PIPE, RIGID	М	\$331.66	1
629.39	CORPORATION STOP	EACH	\$200.00	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LS	\$21,125.00	4
629.44	PIPE INSULATION	М	\$22.00	1
629.54	CRUSHED STONE BEDDING	Т	\$30.25	6
630.10	UNIFORMED TRAFFIC OFFICERS	HR	\$55.02	107
630.15	FLAGGERS	HR	\$23.82	114
630.20	FLAGGERS, RAILROAD	HR	\$101.67	4
631.10	FIELD OFFICE, ENGINEERS	LS	\$18,760.10	87
631.16	TESTING EQUIPMENT, CONCRETE	LS	\$928.01	68
631.17	TESTING EQUIPMENT, BITUMINOUS	LS	\$709.15	78

Item Number	Item Description	Units	Average Price	Contract Occur.
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS	LS	\$4,000.00	2
631.26	FIELD OFFICE TELEPHONE (N.A.B.I.)	DL	\$1.01	86
634.10	EMPLOYEE TRAINEESHIP	HR	\$17.79	30
635.11	MOBILIZATION/DEMOBILIZATION	LS	\$188,408.20	133
641.10	TRAFFIC CONTROL	LS	\$160,709.18	79
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$3,701.75	87
641.16	PORTABLE ARROW BOARD	EACH	\$2,372.73	5
641.17	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$10.16	2
646.20	100 MM WHITE LINE	М	\$0.86	18
646.201	100 MM WHITE LINE, WATERBORNE PAINT	М	\$0.20	15
646.202	100 MM WHITE LINE, LOW VOC CHLORINATED RUBBER PAINT	М	\$0.66	1
646.21	100 MM YELLOW LINE	М	\$1.01	21
646.2111	100 MM YELLOW LINE, WATERBORNE PAINT	М	\$0.19	15
646.2112	100 MM YELLOW LINE, LOW VOC CHLORINATED RUBBER PAINT	М	\$0.66	1
646.214	150 MM WHITE LINE	М	\$0.53	2
646.2141	150 MM WHITE LINE, WATERBORNE PAINT	М	\$0.26	6
646.2142	150 MM WHITE LINE, LOW VOC CHLORINATED RUBBER PAINT	М	\$0.82	1
646.215	150 MM YELLOW LINE	М	\$0.33	1
646.2151	150 MM YELLOW LINE, WATERBORNE PAINT	М	\$0.26	6
646.221	200 MM WHITE LINE, WATERBORNE PAINT	М	\$0.77	7
646.222	200 MM WHITE LINE, LOW VOC CHLORINATED RUBBER PAINT	М	\$4.10	1
646.231	200 MM YELLOW LINE, WATERBORNE PAINT	М	\$0.58	4
646.232	200 MM YELLOW LINE, LOW VOC CHLORINATED RUBBER PAINT	М	\$4.10	1
646.24	300 MM WHITE LINE	М	\$3.28	1
646.241	300 MM WHITE LINE, WATERBORNE PAINT	М	\$0.69	6
646.251	300 MM YELLOW LINE, WATERBORNE PAINT	М	\$1.24	3
646.26	600 MM STOP BAR	М	\$11.25	5
646.261	600 MM STOP BAR, WATERBORNE PAINT	М	\$18.75	6
646.262	600 MM STOP BAR, LOW VOC CHLORINATED RUBBER PAINT	М	\$9.84	1
646.30	LETTER OR SYMBOL	EACH	\$35.34	5
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$42.86	6
646.302	LETTER OR SYMBOL, LOW VOC CHLORINATED RUBBER PAINT	EACH	\$38.00	1
646.31	CROSSWALK MARKING	М	\$24.75	2
646.311	CROSSWALK MARKING, WATERBORNE PAINT	М	\$29.71	3
646.312	CROSSWALK MARKING, LOW VOC CHLORINATED RUBBER PAINT	М	\$21.33	1
646.32	RAILROAD CROSSING SYMBOL	EACH	\$392.33	2
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$362.55	3

Item Number	Item Description	Units	Average Price	Contract Occur.
646.322	RAILROAD CROSSING SYMBOL, LOW VOC CHLORINATED RUBBER PAINT	EACH	\$400.00	1
646.400	DURABLE 100 MM WHITE LINE	M	\$4.43	4
646.4011	DURABLE 100 MM WHITE LINE, TYPE A TAPE	M	\$6.87	4
646.402	DURABLE 100 MM WHITE LINE, THERMOPLASTIC	M	\$10.77	3
646.403	DURABLE 100 MM WHITE LINE, THERMOPLASTIC DURABLE 100 MM WHITE LINE, EPOXY PAINT	M	\$10.77	4
646.404	*	M	\$1.20	18
	DURABLE 100 MM WHITE LINE, POLYUREA	+		5
646.406	DURABLE 100 MM WHITE LINE, RECESSED POLYUREA	M	\$10.95	
646.410	DURABLE 100 MM YELLOW LINE	M	\$4.79	5
646.4111	DURABLE 100 MM YELLOW LINE, TYPE A TAPE	M	\$6.88	4
646.412	DURABLE 100 MM YELLOW LINE, THERMOPLASTIC	M	\$8.05	4
646.413	DURABLE 100 MM YELLOW LINE, EPOXY PAINT	M	\$1.23	5
646.414	DURABLE 100 MM YELLOW LINE, POLYUREA	M	\$1.95	19
646.416	DURABLE 100 MM YELLOW LINE, RECESSED POLYUREA	M	\$10.31	5
646.4211	DURABLE 150 MM WHITE LINE, TYPE A TAPE	M	\$8.61	3
646.424	DURABLE 150 MM WHITE LINE, POLYUREA	M	\$2.45	3
646.430	DURABLE 150 MM YELLOW LINE	M	\$49.21	1
646.4311	DURABLE 150 MM YELLOW LINE, TYPE A TAPE	M	\$10.26	2
646.434	DURABLE 150 MM YELLOW LINE, POLYUREA	M	\$2.42	3
646.4411	DURABLE 200 MM WHITE LINE, TYPE A TAPE	M	\$13.89	4
646.443	DURABLE 200 MM WHITE LINE, EPOXY PAINT	М	\$9.84	1
646.444	DURABLE 200 MM WHITE LINE, POLYUREA	М	\$6.49	2
646.446	DURABLE 200 MM WHITE LINE, RECESSED POLYUREA	М	\$22.43	2
646.4511	DURABLE 200 MM YELLOW LINE, TYPE A TAPE	М	\$13.76	4
646.453	DURABLE 200 MM YELLOW LINE, EPOXY PAINT	М	\$9.84	1
646.454	DURABLE 200 MM YELLOW LINE, POLYUREA	М	\$6.30	7
646.456	DURABLE 200 MM YELLOW LINE, RECESSED POLYUREA	М	\$29.10	3
646.460	DURABLE 300 MM WHITE LINE	М	\$15.08	2
646.4611	DURABLE 300 MM WHITE LINE, TYPE A TAPE	М	\$20.54	1
646.463	DURABLE 300 MM WHITE LINE, EPOXY PAINT	М	\$82.02	1
646.464	DURABLE 300 MM WHITE LINE, POLYUREA	М	\$10.04	2
646.466	DURABLE 300 MM WHITE LINE, RECESSED POLYUREA	М	\$44.67	2
646.474	DURABLE 300 MM YELLOW LINE, POLYUREA	М	\$7.12	1
646.480	DURABLE 600 MM STOP BAR	М	\$74.83	8
646.4811	DURABLE 600 MM STOP BAR, TYPE A TAPE	М	\$35.32	4
646.482	DURABLE 600 MM STOP BAR, THERMOPLASTIC	М	\$28.74	2
646.483	DURABLE 600 MM STOP BAR, EPOXY PAINT	М	\$28.95	3
646.484	DURABLE 600 MM STOP BAR, POLYUREA	М	\$18.07	12

Item Number	Item Description	Units	Average Price	Contract Occur.
646.486	DURABLE 600 MM STOP BAR, RECESSED POLYUREA	М	\$69.81	4
646.490	DURABLE LETTER OR SYMBOL	EACH	\$111.25	4
646.4911	DURABLE LETTER OR SYMBOL, TYPE A TAPE	EACH	\$130.49	1
646.4914	DURABLE LETTER OR SYMBOL, TYPE D TAPE	EACH	\$125.22	3
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$77.33	3
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$62.69	17
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$453.67	3
646.4973	DURABLE LETTER OR SYMBOL, RECESSED TYPE C TAPE	EACH	\$375.00	1
646.5011	DURABLE CROSSWALK MARKING, TYPE A TAPE	М	\$67.39	4
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	М	\$50.30	1
646.504	DURABLE CROSSWALK MARKING, POLYUREA	М	\$42.15	6
646.506	DURABLE CROSSWALK MARKING, RECESSED POLYUREA	М	\$141.31	2
646.5111	DURABLE RAILROAD CROSSING SYMBOL, TYPE A TAPE	EACH	\$507.33	2
646.5114	DURABLE RAILROAD CROSSING SYMBOL, TYPE D TAPE	EACH	\$750.00	1
646.512	DURABLE RAILROAD CROSSING SYMBOL, THERMOPLASTIC	EACH	\$540.97	2
646.513	DURABLE RAILROAD CROSSING SYMBOL, EPOXY PAINT	EACH	\$1,200.00	1
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$506.25	4
646.600	TEMPORARY 100 MM WHITE LINE	М	\$0.55	8
646.602	TEMPORARY 100 MM WHITE LINE, PAINT	М	\$0.31	32
646.610	TEMPORARY 100 MM YELLOW LINE	М	\$0.56	8
646.612	TEMPORARY 100 MM YELLOW LINE, PAINT	М	\$0.35	32
646.6211	TEMPORARY 150 MM WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	М	\$3.24	2
646.622	TEMPORARY 150 MM WHITE LINE, PAINT	М	\$0.35	10
646.6311	TEMPORARY 150 MM YELLOW LINE, TEMPORARY PAVEMENT MARK TAPE	М	\$1.64	1
646.632	TEMPORARY 150 MM YELLOW LINE, PAINT	М	\$0.33	7
646.642	TEMPORARY 200 MM WHITE LINE, PAINT	М	\$1.77	12
646.650	TEMPORARY 200 MM YELLOW LINE	М	\$2.79	2
646.652	TEMPORARY 200 MM YELLOW LINE, PAINT	М	\$1.67	12
646.6611	TEMPORARY 300 MM WHITE LINE, TEMPORARY PAVEMENT MARKING TAPE	М	\$3.28	1
646.662	TEMPORARY 300 MM WHITE LINE, PAINT	М	\$3.59	7
646.672	TEMPORARY 300 MM YELLOW LINE, PAINT	М	\$5.35	1
646.680	TEMPORARY 600 MM STOP BAR	М	\$10.37	3
646.6811	TEMPORARY 600 MM STOP BAR, TEMPORARY PAVEMENT MARKING TAPE	М	\$16.40	1
646.682	TEMPORARY 600 MM STOP BAR, PAINT	М	\$7.76	25
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$25.09	3
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$22.06	25
646.702	TEMPORARY CROSSWALK MARKING, PAINT	М	\$12.41	14

Item Number	Item Description	Units	Average Price	Contract Occur.
646.710	TEMPORARY RAILROAD CROSSING SYMBOL	EACH	\$163.07	1
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$189.31	10
646.76	LINE STRIPING TARGETS	EACH	\$0.57	42
646.81	PAINTED CURB	М	\$4.41	9
646.82	PAINTED ISLAND	SM	\$10.76	2
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SM	\$5.08	19
646.86	PAVEMENT MARKING MASK	SM	\$15.35	2
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SM	\$1.74	20
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SM	\$5.53	11
649.31	GEOTEXTILE UNDER STONE FILL	SM	\$3.92	59
649.51	GEOTEXTILE FOR SILT FENCE	SM	\$5.11	49
649.515	GEOTEXTILE FOR SILT FENCE, WOVEN WIRE REINFORCED	SM	\$12.37	39
649.61	GEOTEXTILE FOR FILTER CURTAIN	SM	\$23.19	24
651.15	SEED	KG	\$15.60	97
651.17	SEED, WINTER RYE	KG	\$11.36	17
651.18	FERTILIZER	KG	\$6.55	96
651.20	AGRICULTURAL LIMESTONE	Т	\$542.09	94
651.25	HAY MULCH	Т	\$667.50	93
651.29	STRAW MULCH	Т	\$502.08	2
651.35	TOPSOIL	СМ	\$39.16	92
651.40	GRUBBING MATERIAL	SM	\$4.47	56
652.10	EPSC PLAN	LS	\$3,767.79	70
652.20	MONITORING EPSC PLAN	HR	\$29.06	70
652.30	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LU	\$4,767.08	70
653.20	TEMPORARY EROSION MATTING	SM	\$2.06	81
653.21	PERMANENT EROSION MATTING	SM	\$5.84	3
653.25	TEMPORARY STONE CHECK DAM, TYPE I	СМ	\$55.35	29
653.30	PREFABRICATED CHECK DAM	EACH	\$200.00	1
653.35	VEHICLE TRACKING PAD	СМ	\$62.62	61
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$199.88	38
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$189.47	5
653.45	FILTER BAG	EACH	\$422.60	19
653.50	BARRIER FENCE	М	\$5.20	43
653.55	PROJECT DEMARCATION FENCE	М	\$2.74	69
653.60	EROSION LOG	М	\$12.47	16
653.65	LIVE FASCINE	М	\$62.34	1
653.70	LIVE STAKE	EACH	\$6.00	1

Item Number	Item Description	Units	Average Price	Contract Occur.
656.16	DECIDUOUS SEEDLINGS	EACH	\$81.47	2
656.20	EVERGREEN TREES	EACH	\$169.99	4
656.25	EVERGREEN SHRUBS	EACH	\$145.00	1
656.30	DECIDUOUS TREES	EACH	\$430.47	4
656.35	DECIDUOUS SHRUBS	EACH	\$51.02	5
656.45	TRANSPLANTING TREES	EACH	\$500.51	2
656.50	TRANSPLANTING SHRUBS	EACH	\$142.00	1
656.55	TRANSPLANTING GROUNDCOVER	SM	\$40.66	1
656.65	LANDSCAPE WATERING	СМ	\$5.91	7
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	СМ	\$78.76	7
656.85	TREE PROTECTION	LS	\$4,820.08	8
661.10	METAL ROOFING	SM	\$102.93	2
675.20	TRAFFIC SIGNS, TYPE A	SM	\$131.89	78
675.21	TRAFFIC SIGNS, TYPE B	SM	\$201.72	7
675.31	W-SHAPE STEEL SIGN POST	KG	\$5.25	2
675.32	TUBULAR ALUMINUM SIGN POST	KG	\$15.00	1
675.33	TUBULAR STEEL SIGN POST	KG	\$7.81	21
675.341	SQUARE TUBE SIGN POST AND ANCHOR	М	\$24.47	76
675.41	FOUNDATION FOR W-SHAPE STEEL POST, 600 MM DIAMETER	EACH	\$2,023.28	2
675.42	FOUNDATION FOR W-SHAPE STEEL POST, 750 MM DIAMETER	EACH	\$2,440.00	1
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$1,300.34	21
675.50	REMOVING SIGNS	EACH	\$13.42	84
675.60	ERECTING SALVAGED SIGNS	EACH	\$26.41	66
675.61	SETTING SALVAGED POSTS	EACH	\$103.30	15
676.10	DELINEATOR WITH STEEL POST	EACH	\$53.02	51
676.12	REMOVAL OF EXISTING DELINEATOR	EACH	\$2.06	28
676.15	REMOVE AND REPLACE REFLECTOR UNIT	EACH	\$6.07	6
677.12	OVERHEAD TRAFFIC SIGN SUPPORT, CANTILEVER	EACH	\$42,300.00	2
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$72,971.43	2
677.30	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER	EACH	\$1,750.00	1
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$3,500.00	4
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$139,902.09	11
678.21	ELECTRICAL CONDUIT	М	\$40.41	13
678.22	VEHICLE LOOP DETECTOR	М	\$42.65	2
678.23	WIRED CONDUIT	М	\$49.61	15
678.24	ELECTRICAL WIRING	М	\$49.21	1
678.25	PULL BOX, STANDARD	EACH	\$2,371.29	2

Item Number	Item Description	Units	Average Price	Contract Occur.
678.26	JUNCTION BOX	EACH	\$1,708.33	4
678.27	PULL BOX, DOUBLE	EACH	\$4,650.00	2
678.30	ELECTRICAL CONDUIT SLEEVE	М	\$119.18	2
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$38,900.00	3
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$6,117.48	5
679.25	REMOVE AND RESET LIGHT POLE	EACH	\$4,933.33	2
679.46	STREET LIGHT ASSEMBLY	EACH	\$7,307.55	5
679.47	BRACKET ARM	EACH	\$1,646.02	10
679.50	LUMINAIRE	EACH	\$2,344.08	9
679.54	STREET LIGHT CONTROL DEVICE	EACH	\$1,532.14	3
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$4,060.00	4
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LU	\$1.00	58