

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LS	\$23,470.83	142
201.11	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	ACRE	\$33,793.48	9
201.15	REMOVING MEDIUM TREES	EACH	\$577.31	3
201.16	REMOVING LARGE TREES	EACH	\$1,000.00	1
201.20	REMOVING MEDIUM STUMPS	EACH	\$204.00	3
201.21	REMOVING LARGE STUMPS	EACH	\$660.92	1
201.30	THINNING AND TRIMMING	ACRE	\$11,914.47	11
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$110.92	56
202.10	DEMOLITION AND DISPOSAL OF BUILDING	EACH	\$33,500.00	2
203.15	COMMON EXCAVATION	CY	\$12.35	177
203.16	SOLID ROCK EXCAVATION	CY	\$40.68	69
203.17	UNCLASSIFIED EXCAVATION	CY	\$14.86	16
203.25	CHANNEL EXCAVATION OF EARTH	CY	\$17.23	4
203.26	CHANNEL EXCAVATION OF ROCK	CY	\$132.61	3
203.27	UNCLASSIFIED CHANNEL EXCAVATION	CY	\$15.98	71
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	CY	\$27.74	34
203.30	EARTH BORROW	CY	\$13.03	82
203.31	SAND BORROW	CY	\$25.60	55
203.32	GRANULAR BORROW	CY	\$20.32	28
203.40	SHOULDER BERM REMOVAL	LF	\$0.31	40
204.20	TRENCH EXCAVATION OF EARTH	CY	\$19.02	100
204.21	TRENCH EXCAVATION OF ROCK	CY	\$127.54	53
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CY	\$74.79	259
204.25	STRUCTURE EXCAVATION	CY	\$23.82	87
204.30	GRANULAR BACKFILL FOR STRUCTURES	CY	\$45.00	119
205.20	DRILLING AND BLASTING OF SOLID ROCK SUBGRADE	SY	\$14.31	3
208.30	COFFERDAM EXCAVATION, EARTH	CY	\$70.70	14
208.35	COFFERDAM EXCAVATION, ROCK	CY	\$54.29	10
208.40	COFFERDAM	LS	\$238,933.89	19
210.10	COARSE-MILLING, BITUMINOUS PAVEMENT	SY	\$2.28	170
210.12	FINE-MILLING, BITUMINOUS PAVEMENT	SY	\$1.12	6
213.10	MILLED RUMBLE STRIPS	LF	\$0.29	45
301.15	SUBBASE OF GRAVEL	CY	\$36.69	12
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	CY	\$40.21	13
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CY	\$38.36	21
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	TON	\$17.37	59
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CY	\$34.87	114

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
301.40	SUBBASE, RAP	TON	\$29.87	2
310.20	FULL DEPTH RECLAMATION (FDR)	SY	\$0.89	10
401.10	AGGREGATE SURFACE COURSE	CY	\$47.68	54
402.12	AGGREGATE SHOULDERS	TON	\$25.22	76
402.13	AGGREGATE SHOULDERS, RAP	TON	\$21.39	36
403.12	AGGREGATE SHOULDERS, RAP WITH RAS	TON	\$40.15	6
404.65	EMULSIFIED ASPHALT	CWT	\$22.00	156
406.25	MARSHALL BITUMINOUS CONCRETE PAVEMENT	TON	\$180.67	3
406.27	MEDIUM DUTY MARSHALL BITUMINOUS CONCRETE PAVEMENT	TON	\$431.52	2
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	29
406.29	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	22
406.30	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	15
406.31	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	15
406.35	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	TON	\$88.00	34
406.36	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT, TYPE IVB	TON	\$147.00	5
406.38	HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES	SY	\$24.45	30
406.45	BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION	TON	\$170.94	26
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LU	\$7.06	192
407.15	BONDED WEARING COURSE	SY	\$5.38	3
407.16	POLYMER-MODIFIED EMULSIFIED ASPHALT	CWT	\$21.31	3
410.10	MATERIAL TRANSFER VEHICLE	TON	\$1.70	22
417.10	BITUMINOUS CRACK SEALING	LB	\$2.27	8
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	LB	\$1.62	21
418.10	ASPHALTIC APPROACH MATERIAL	SF	\$59.55	12
501.37	HIGH PERFORMANCE CONCRETE, CLASS PCD	CY	\$806.57	3
501.38	HIGH PERFORMANCE CONCRETE, CLASS PCS	CY	\$1,055.05	2
501.39	HIGH PERFORMANCE CONCRETE, CLASS SCC	CY	\$540.00	1
502.10	SHORING SUPERSTRUCTURE	LS	\$133,552.22	9
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$2,963.64	4
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LS	\$51,391.76	33
505.12	STEEL PILING, HP 10 X 57	LF	\$61.00	1
505.155	STEEL PILING, HP 12 X 63	LF	\$56.48	10
505.16	STEEL PILING, HP 12 X 74	LF	\$50.31	4
505.165	STEEL PILING, HP 12 X 84	LF	\$81.53	8
505.18	STEEL PILING, HP 14 X 89	LF	\$60.03	5
505.19	STEEL PILING, HP 14 X 102	LF	\$89.85	3
505.20	STEEL PILING, HP 14 X 117	LF	\$68.87	2

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
505.35	PERMANENT STEEL SHEET PILING	SF	\$47.24	3
505.45	DYNAMIC PILE LOADING TEST	EACH	\$4,752.15	25
506.50	STRUCTURAL STEEL, ROLLED BEAM	LB	\$2.87	5
506.55	STRUCTURAL STEEL, PLATE GIRDER	LB	\$2.07	20
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	LB	\$1.75	6
506.57	STRUCTURAL STEEL, TRUSS	LB	\$8.00	1
506.60	STRUCTURAL STEEL	LB	\$11.49	15
506.75	STRUCTURAL STEEL	LS	\$72,333.33	3
507.11	REINFORCING STEEL, LEVEL I	LB	\$1.35	91
507.12	REINFORCING STEEL, LEVEL II	LB	\$1.98	16
507.13	REINFORCING STEEL, LEVEL III	LB	\$3.32	18
507.16	DRILLING AND GROUTING DOWELS	LF	\$36.86	33
507.19	MECHANICAL BAR CONNECTOR	EACH	\$33.07	7
508.15	SHEAR CONNECTORS	LS	\$13,008.34	33
509.10	LONGITUDINAL DECK GROOVING	SY	\$20.59	16
510.24	GROUTING SHEAR KEYS	LF	\$24.00	1
514.10	WATER REPELLENT, SILANE	GAL	\$89.36	108
516.10	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	LF	\$123.29	107
516.11	BRIDGE EXPANSION JOINT, VERMONT	LF	\$697.34	4
516.12	BRIDGE EXPANSION JOINT, FINGER PLATE	LF	\$3,046.00	1
519.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SY	\$86.33	3
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SY	\$20.44	16
522.20	STRUCTURAL LUMBER AND TIMBER, UNTREATED	MFBM	\$9,733.59	4
522.25	STRUCTURAL LUMBER AND TIMBER, TREATED	MFBM	\$8,028.95	4
522.30	NONSTRUCTURAL LUMBER, UNTREATED	MFBM	\$7,133.33	3
522.40	STRUCTURAL GLUED LAMINATED TIMBER	LS	\$93,782.50	2
524.11	JOINT SEALER, HOT POURED	LF	\$22.82	43
524.13	JOINT SEALER, COLD POURED	LF	\$32.20	1
524.21	JOINT SEALER, POLYURETHANE	LF	\$19.54	7
525.10	REMOVAL OF EXISTING BRIDGE RAILING	LF	\$8.66	9
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	LF	\$129.61	8
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	LF	\$198.15	15
525.44	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	LF	\$228.56	9
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	LF	\$399.59	9
525.50	BRIDGE RAILING REPAIR, TYPE I	LF	\$31.55	5
525.55	BRIDGE RAILING REPAIR, TYPE II	LF	\$29.08	2
525.60	BRIDGE RAILING REPAIR, TYPE III	LF	\$45.81	2

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LS	\$12,700.00	10
528.10	ONE-WAY TEMPORARY BRIDGE	LS	\$250,642.81	4
528.11	TWO-WAY TEMPORARY BRIDGE	LS	\$273,595.72	7
528.12	TEMPORARY PEDESTRIAN BRIDGE	LS	\$63,948.78	1
529.10	REMOVAL OF BRIDGE PAVEMENT	SY	\$7.68	6
529.15	REMOVAL OF STRUCTURE	EACH	\$128,506.62	48
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$102,223.16	32
529.25	REMOVAL OF CONCRETE OR MASONRY	CY	\$106.77	10
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$5,620.00	3
531.16	BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD	EACH	\$202.84	3
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$1,176.57	18
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$2,878.95	11
540.10	PRECAST CONCRETE STRUCTURE	LS	\$602,721.37	50
541.22	CONCRETE, CLASS A	CY	\$1,240.26	6
541.25	CONCRETE, CLASS B	CY	\$981.78	33
541.30	CONCRETE, CLASS C	CY	\$309.74	21
541.31	CONCRETE, CLASS D	CY	\$1,317.88	2
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	CY	\$225.76	24
543.10	CONTRACTOR-FABRICATED PRECAST CONCRETE STRUCTURE	LS	\$110,250.00	4
546.10	PRE-EXCAVATION OF ABUTMENT PILES, EARTH	LF	\$788.00	1
546.20	PRE-EXCAVATION OF ABUTMENT PILES, ROCK	LF	\$1,080.00	1
580.10	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I	SY	\$589.80	4
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SY	\$563.30	6
580.12	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	CY	\$2,971.05	4
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SY	\$821.00	13
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SY	\$1,107.88	14
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CY	\$2,319.02	5
580.16	SURFACE PREPARATION FOR MEMBRANE	SF	\$1.19	4
580.18	OVERHEAD AND VERTICAL CONCRETE REPAIR MATERIAL	CF	\$450.00	1
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	CF	\$113.90	62
580.21	POLYMER CONCRETE REPAIR MATERIAL	CY	\$13,700.00	2
601.0005	12" CSP .064 (2-2/3 X 1/2)	LF	\$51.45	4
601.0010	15" CSP .064 (2-2/3 X 1/2)	LF	\$155.94	2
601.0011	15" CSP .079 (2-2/3 X 1/2)	LF	\$300.00	1
601.0015	18" CSP .064 (2-2/3 X 1/2)	LF	\$112.58	4
601.0016	18" CSP .079 (2-2/3 X 1/2)	LF	\$281.01	1
601.0025	24" CSP .064 (2-2/3 X 1/2)	LF	\$108.25	5

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
601.0036	30" CSP .079 (2-2/3 X 1/2)	LF	\$139.55	2
601.0046	36" CSP .079 (2-2/3 X 1/2)	LF	\$360.00	1
601.0215	18" CAAP .060 (2-2/3 X 1/2)	LF	\$195.00	1
601.0236	30" CAAP .075 (2-2/3 X 1/2)	LF	\$300.00	1
601.0405	12" PCCSP .064 (2-2/3 X 1/2)	LF	\$87.45	1
601.0410	15" PCCSP .064 (2-2/3 X 1/2)	LF	\$102.31	3
601.0415	18" PCCSP .064 (2-2/3 X 1/2)	LF	\$154.65	9
601.0416	18" PCCSP .079 (2-2/3 X 1/2)	LF	\$62.28	2
601.0425	24" PCCSP .064 (2-2/3 X 1/2)	LF	\$156.86	6
601.0436	30" PCCSP .079 (2-2/3 X 1/2)	LF	\$335.00	1
601.0437	30" PCCSP .109 (2-2/3 X 1/2)	LF	\$200.32	2
601.0446	36" PCCSP .079 (2-2/3 X 1/2)	LF	\$74.73	1
601.0452	42" PCCSP .109 (2-2/3 X 1/2)	LF	\$147.00	1
601.0526	54" PCCSP .079 (3 X 1)	LF	\$85.85	1
601.0615	18" PCCSP(PI) .064 (2-2/3 X 1/2)	LF	\$300.00	1
601.0657	48" PCCSP(PI) .109 (2-2/3 X 1/2)	LF	\$275.75	1
601.0805	12" RCP CLASS III	LF	\$262.34	2
601.0810	15" RCP CLASS III	LF	\$260.00	1
601.0811	15" RCP CLASS IV	LF	\$234.44	2
601.0815	18" RCP CLASS III	LF	\$143.92	14
601.0816	18" RCP CLASS IV	LF	\$104.72	2
601.0817	18" RCP CLASS V	LF	\$62.79	3
601.0825	24" RCP CLASS III	LF	\$242.49	6
601.0826	24" RCP CLASS IV	LF	\$120.00	1
601.0835	30" RCP CLASS III	LF	\$325.93	2
601.0845	36" RCP CLASS III	LF	\$220.00	1
601.0866	60" RCP CLASS IV	LF	\$256.47	1
601.0905	12" CPEP	LF	\$59.70	4
601.0910	15" CPEP	LF	\$58.08	5
601.0915	18" CPEP	LF	\$57.27	22
601.0920	24" CPEP	LF	\$51.48	7
601.2603	8" CPEP(SL)	LF	\$20.07	2
601.2605	12" CPEP(SL)	LF	\$58.39	11
601.2610	15" CPEP(SL)	LF	\$73.37	11
601.2615	18" CPEP(SL)	LF	\$66.10	37
601.2620	24" CPEP(SL)	LF	\$74.93	18
601.2625	30" CPEP(SL)	LF	\$78.59	14

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
601.2630	36" CPEP(SL)	LF	\$92.61	3
601.2635	42" CPEP(SL)	LF	\$108.35	2
601.2640	48" CPEP(SL)	LF	\$110.01	3
601.2650	60" CPEP(SL)	LF	\$111.08	1
601.2815	18" CPPP(SL)	LF	\$45.00	1
601.3236	35" X 24" CAAPA .075 (2-2/3 X 1/2)	LF	\$106.00	1
601.3457	57 IN. X 38 IN. PCCSPA .109 (2-2/3X1/2)	LF	\$166.94	2
601.6015	18" CSPES .064 (2-2/3 X 1/2)	EACH	\$323.78	3
601.6815	18" RCPES CLASS III	EACH	\$1,011.61	3
601.6825	24" RCPES CLASS III	EACH	\$1,020.02	1
601.6835	30" RCPES CLASS III	EACH	\$1,173.02	1
601.7005	12" CPEPES	EACH	\$307.44	5
601.7010	15" CPEPES	EACH	\$281.87	2
601.7015	18" CPEPES	EACH	\$311.03	11
601.7020	24" CPEPES	EACH	\$376.54	7
601.7025	30" CPEPES	EACH	\$700.00	1
601.99	RE-LAYING PIPE CULVERTS	LF	\$101.88	3
601.995	CLEANING CULVERT PIPE, IN-PLACE [0 TO 24 IN., INCL.]	LF	\$13.41	24
601.996	CLEANING CULVERT PIPE, IN-PLACE [GREATER THAN 24 IN.]	LF	\$40.15	14
602.20	DRY MASONRY	CY	\$1,000.00	1
602.30	REPOINTING MASONRY	SY	\$297.65	4
602.35	REBUILT STONE MASONRY	CY	\$1,013.66	10
602.40	REPAIRING STONE MASONRY	SY	\$510.26	4
604.11	CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$5,000.00	1
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$4,769.49	33
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$4,013.12	22
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$8,350.68	13
604.22	SANITARY SEWER MANHOLE	EACH	\$6,965.89	3
604.25	PRECAST REINFORCED CONCRETE PIPE DI WITH CAST IRON GRATE	EACH	\$3,200.00	1
604.26	PRECAST REINFORCED CONCRETE PIPE DI WITH CONCRETE COVER	EACH	\$3,000.00	1
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$801.89	45
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$1,213.15	63
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$1,351.44	41
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$1,460.12	25
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$837.36	51
604.46	CAST IRON GRATE WITH FRAME, TYPE B	EACH	\$865.00	1
604.47	CAST IRON GRATE WITH FRAME, TYPE D	EACH	\$500.00	1

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
604.48	CAST IRON GRATE WITH FRAME, TYPE E	EACH	\$880.00	1
604.55	CAST IRON COVER WITH FRAME	EACH	\$798.32	3
604.56	CAST IRON COVER WITH FRAME, SEWER	EACH	\$935.00	1
604.65	DECOMMISSION DROP INLET	EACH	\$830.00	1
605.10	UNDERDRAIN PIPE, 6 INCHES	LF	\$22.55	46
605.11	UNDERDRAIN PIPE, 8 INCHES	LF	\$28.25	10
605.13	UNDERDRAIN PIPE, 12 INCHES	LF	\$57.22	1
605.20	UNDERDRAIN CARRIER PIPE, 6 INCHES	LF	\$22.12	28
605.21	UNDERDRAIN CARRIER PIPE, 8 INCHES	LF	\$22.13	8
605.23	UNDERDRAIN CARRIER PIPE, 12 INCHES	LF	\$57.22	1
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$359.05	22
607.10	ROADWAY PATROL MAINTENANCE	HR	\$93.49	6
608.10	BULLDOZER RENTAL, TYPE I	HR	\$78.67	4
608.15	POWER GRADER RENTAL	HR	\$54.93	59
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HR	\$96.20	93
608.26	ALL PURPOSE EXCAVATOR RENTAL, TYPE II	HR	\$200.58	28
608.30	POWER BROOM RENTAL, TYPE I	HR	\$38.70	91
608.31	POWER BROOM RENTAL, TYPE II	HR	\$72.61	76
608.37	TRUCK RENTAL	HR	\$71.26	100
608.40	LOADER RENTAL, TYPE I	HR	\$56.72	64
608.45	TRUCK-MOUNTED ATTENUATOR	HR	\$14.53	9
608.50	TRUCK-MOUNTED ATTENUATOR, AWW/PV	HR	\$7.63	23
609.10	DUST CONTROL WITH WATER	MGAL	\$18.61	60
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	TON	\$728.63	34
613.06	STONE FILL, STREAM BED MATERIAL	CY	\$74.63	7
613.10	STONE FILL, TYPE I	CY	\$52.30	96
613.11	STONE FILL, TYPE II	CY	\$46.07	77
613.12	STONE FILL, TYPE III	CY	\$48.82	31
613.13	STONE FILL, TYPE IV	CY	\$47.42	35
613.15	RIPRAP, HEAVY TYPE	CY	\$63.13	3
616.20	GRANITE SLOPE EDGING	LF	\$44.76	6
616.21	VERTICAL GRANITE CURB	LF	\$50.03	30
616.215	VERTICAL GRANITE CURB, MOUNTABLE	LF	\$74.49	3
616.225	REPOINTING GRANITE BRIDGE CURB	GAL	\$50.00	1
616.26	PRECAST REINFORCED CONCRETE CURB, TYPE B	LF	\$53.07	3
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	LF	\$31.82	39
616.305	BITUMINOUS CONCRETE CURB, TYPE A	LF	\$8.02	9

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
616.315	BITUMINOUS CONCRETE CURB, TYPE B	LF	\$5.50	1
616.35	TREATED TIMBER CURB	LF	\$12.13	12
616.40	REMOVING AND RESETTING CURB	LF	\$28.96	20
616.41	REMOVAL OF EXISTING CURB	LF	\$8.16	36
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	TON	\$225.16	23
617.10	REMOVE AND RESET MAILBOX, SINGLE SUPPORT	EACH	\$169.07	45
617.12	REMOVE AND RESET MAILBOX, MULTIPLE SUPPORT	EACH	\$204.49	18
617.15	REMOVE AND REPLACE MAILBOX, SINGLE SUPPORT	EACH	\$214.31	2
617.17	REMOVE AND REPLACE MAILBOX, MULTIPLE SUPPORT	EACH	\$241.88	1
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	SY	\$88.48	51
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH	SY	\$113.55	16
618.15	BITUMINOUS CONCRETE SIDEWALK	TON	\$367.12	11
618.30	DETECTABLE WARNING SURFACE	SF	\$45.10	54
619.10	BOUNDARY MARKERS	EACH	\$275.00	1
619.14	BOLLARDS	EACH	\$669.85	11
619.15	WOOD MARKER POSTS	EACH	\$113.60	3
619.17	YIELDING MARKER POSTS	EACH	\$39.16	80
619.20	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$288.89	5
620.11	CHAIN-LINK FENCE, 4 FEET	LF	\$31.63	5
620.12	CHAIN-LINK FENCE, 6 FEET	LF	\$33.65	6
620.15	GATE FOR CHAIN-LINK FENCE, 4 FEET	LF	\$130.00	1
620.16	GATE FOR CHAIN-LINK FENCE, 6 FEET	LF	\$118.25	3
620.20	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 4 FEET	EACH	\$124.78	2
620.21	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 6 FEET	EACH	\$284.93	4
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	LF	\$8.02	8
620.26	WOVEN WIRE FENCE WITH WOOD POSTS	LF	\$9.91	1
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$120.93	4
620.45	PLANK RAIL FENCE	LF	\$37.00	1
620.50	REMOVING AND RESETTING FENCE	LF	\$13.80	19
620.55	REMOVAL OF EXISTING FENCE	LF	\$5.14	23
620.75	SNOW BARRIER FENCE	LF	\$56.36	5
621.18	STEEL BACKED TIMBER GUARDRAIL	LF	\$120.00	1
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	LF	\$18.47	108
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LF	\$19.56	38
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LF	\$25.95	20
621.207	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS	LF	\$27.36	9
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	LF	\$23.85	26

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
621.215	HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LF	\$24.40	7
621.216	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LF	\$25.53	3
621.217	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS	LF	\$28.85	5
621.218	TRAFFIC BARRIER DELINEATOR	EACH	\$8.86	25
621.219	STEEL BEAM GUARDRAIL OFFSET BLOCK	EACH	\$8.96	7
621.30	BOX BEAM GUARDRAIL	LF	\$40.96	22
621.50	MANUFACTURED TERMINAL SECTION, FLARED	EACH	\$2,049.13	33
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$2,835.15	35
621.53	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$664.71	6
621.56	ENERGY ABSORPTION ATTENUATOR, TEMPORARY	EACH	\$4,306.96	13
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$815.41	114
621.70	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE I	EACH	\$1,060.00	2
621.71	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE II	EACH	\$650.00	1
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$6,408.52	11
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$6,643.29	13
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$1,350.69	13
621.738	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM W/ 8FT POSTS	EACH	\$1,170.00	3
621.746	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-2	EACH	\$1,525.00	3
621.747	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-3	EACH	\$2,832.00	1
621.748	GUARDRAIL APPROACH SECTION TO CONC COMB BRIDGE RAILING TL-3	EACH	\$2,762.37	3
621.75	REMOVE AND RESET GUARDRAIL	LF	\$7.07	47
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$34.68	41
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$114.62	43
621.79	ADJUST HEIGHT OF GUARDRAIL	LF	\$4.52	35
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	LF	\$1.18	139
621.81	REMOVAL AND DISPOSAL OF GUIDE POSTS	EACH	\$7.92	7
621.85	GUIDE POSTS	EACH	\$33.49	3
621.90	TEMPORARY TRAFFIC BARRIER	LF	\$26.91	28
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	LF	\$15.08	12
622.10	INSULATION BOARD	MFBM	\$2,040.96	8
625.10	SLEEVES FOR UTILITIES	LF	\$235.39	8
628.28	DUCTILE IRON SEWER PIPE, CEMENT-LINED	LF	\$513.31	1
628.35	PVC SEWER PIPE	LF	\$72.67	3
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LS	\$38,460.00	5
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$168.57	48
629.23	SEAMLESS COPPER WATER TUBE	LF	\$29.57	3
629.24	DUCTILE IRON WATER PIPE, CEMENT-LINED	LF	\$113.84	3

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$527.18	4
629.27	GATE VALVE WITH VALVE BOX	EACH	\$3,147.24	4
629.28	HYDRANT	EACH	\$5,010.84	2
629.29	RELOCATE HYDRANT	EACH	\$3,483.38	6
629.30	REMOVE HYDRANT	EACH	\$571.28	3
629.32	PLASTIC WATER PIPE, FLEXIBLE	LF	\$22.44	1
629.33	PLASTIC WATER PIPE, RIGID	LF	\$71.49	2
629.35	TAPPING SLEEVE AND VALVE WITH VALVE BOX	EACH	\$6,847.06	2
629.39	CORPORATION STOP	EACH	\$273.37	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LS	\$14,024.29	7
629.54	CRUSHED STONE BEDDING	TON	\$29.97	7
630.10	UNIFORMED TRAFFIC OFFICERS	HR	\$59.01	234
630.15	FLAGGERS	HR	\$30.88	256
631.10	FIELD OFFICE, ENGINEERS	LS	\$21,275.80	200
631.11	FIELD OFFICE, SOILS AND MATERIALS	LS	\$25,000.00	1
631.16	TESTING EQUIPMENT, CONCRETE	LS	\$935.99	148
631.17	TESTING EQUIPMENT, BITUMINOUS	LS	\$674.46	179
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS	LS	\$2,833.33	3
631.19	TESTING EQUIPMENT, GROUT	LS	\$1,282.60	15
631.26	FIELD OFFICE COMMUNICATIONS (N.A.B.I.)	DL	\$1.00	199
632.10	RAILROAD FLAGGERS (N.A.B.I.)	DL	\$1.00	14
633.10	CPM SCHEDULE	EACH	\$576.56	52
634.10	EMPLOYEE TRAINEESHIP	HR	\$17.11	62
635.11	MOBILIZATION/DEMOBILIZATION	LS	\$243,884.12	291
641.10	TRAFFIC CONTROL	LS	\$200,632.59	148
641.11	TRAFFIC CONTROL, ALL-INCLUSIVE	LS	\$218,837.49	55
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$4,300.61	203
641.16	PORTABLE ARROW BOARD	EACH	\$2,397.72	21
641.17	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$37.17	9
641.18	PORTABLE ARROW BOARD RENTAL	DAY	\$80.00	1
646.201	4 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.06	31
646.2111	4 INCH YELLOW LINE, WATERBORNE PAINT	LF	\$0.06	32
646.2141	6 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.10	18
646.2151	6 INCH YELLOW LINE, WATERBORNE PAINT	LF	\$0.10	18
646.221	8 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.24	14
646.231	8 INCH YELLOW LINE, WATERBORNE PAINT	LF	\$0.18	4
646.241	12 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.36	15

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.251	12 INCH YELLOW LINE, WATERBORNE PAINT	LF	\$0.38	3
646.261	24 INCH STOP BAR, WATERBORNE PAINT	LF	\$2.00	12
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$17.91	10
646.311	CROSSWALK MARKING, WATERBORNE PAINT	LF	\$5.84	6
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$367.85	6
646.402	DURABLE 4 INCH WHITE LINE, THERMOPLASTIC	LF	\$0.76	11
646.403	DURABLE 4 INCH WHITE LINE, EPOXY PAINT	LF	\$0.40	33
646.404	DURABLE 4 INCH WHITE LINE, POLYUREA	LF	\$0.64	43
646.406	DURABLE 4 INCH WHITE LINE, RECESSED POLYUREA	LF	\$2.44	11
646.4071	DURABLE 4 INCH WHITE LINE, RECESSED TYPE A TAPE	LF	\$4.32	2
646.412	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC	LF	\$0.56	11
646.413	DURABLE 4 INCH YELLOW LINE, EPOXY PAINT	LF	\$0.40	34
646.414	DURABLE 4 INCH YELLOW LINE, POLYUREA	LF	\$0.60	46
646.416	DURABLE 4 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$2.37	11
646.4171	DURABLE 4 INCH YELLOW LINE, RECESSED TYPE A TAPE	LF	\$4.27	2
646.422	DURABLE 6 INCH WHITE LINE, THERMOPLASTIC	LF	\$4.23	2
646.423	DURABLE 6 INCH WHITE LINE, EPOXY PAINT	LF	\$0.69	4
646.424	DURABLE 6 INCH WHITE LINE, POLYUREA	LF	\$0.75	6
646.426	DURABLE 6 INCH WHITE LINE, RECESSED POLYUREA	LF	\$1.94	2
646.4271	DURABLE 6 INCH WHITE LINE, RECESSED TYPE A TAPE	LF	\$6.62	3
646.432	DURABLE 6 INCH YELLOW LINE, THERMOPLASTIC	LF	\$4.17	2
646.433	DURABLE 6 INCH YELLOW LINE, EPOXY PAINT	LF	\$0.69	3
646.434	DURABLE 6 INCH YELLOW LINE, POLYUREA	LF	\$0.74	3
646.436	DURABLE 6 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$1.95	2
646.442	DURABLE 8 INCH WHITE LINE, THERMOPLASTIC	LF	\$4.00	1
646.443	DURABLE 8 INCH WHITE LINE, EPOXY PAINT	LF	\$2.91	2
646.444	DURABLE 8 INCH WHITE LINE, POLYUREA	LF	\$3.33	18
646.446	DURABLE 8 INCH WHITE LINE, RECESSED POLYUREA	LF	\$3.87	4
646.4471	DURABLE 8 INCH WHITE LINE, RECESSED TYPE A TAPE	LF	\$8.34	2
646.452	DURABLE 8 INCH YELLOW LINE, THERMOPLASTIC	LF	\$4.00	1
646.453	DURABLE 8 INCH YELLOW LINE, EPOXY PAINT	LF	\$2.72	2
646.454	DURABLE 8 INCH YELLOW LINE, POLYUREA	LF	\$2.53	23
646.456	DURABLE 8 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$6.54	7
646.4571	DURABLE 8 INCH YELLOW LINE, RECESSED TYPE A TAPE	LF	\$8.67	2
646.462	DURABLE 12 INCH WHITE LINE, THERMOPLASTIC	LF	\$8.00	1
646.463	DURABLE 12 INCH WHITE LINE, EPOXY PAINT	LF	\$3.75	4
646.464	DURABLE 12 INCH WHITE LINE, POLYUREA	LF	\$3.08	4

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.466	DURABLE 12 INCH WHITE LINE, RECESSED POLYUREA	LF	\$6.53	6
646.474	DURABLE 12 INCH YELLOW LINE, POLYUREA	LF	\$3.07	3
646.476	DURABLE 12 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$5.00	1
646.482	DURABLE 24 INCH STOP BAR, THERMOPLASTIC	LF	\$12.06	7
646.483	DURABLE 24 INCH STOP BAR, EPOXY PAINT	LF	\$9.20	6
646.484	DURABLE 24 INCH STOP BAR, POLYUREA	LF	\$7.44	54
646.486	DURABLE 24 INCH STOP BAR, RECESSED POLYUREA	LF	\$18.90	9
646.4871	DURABLE 24 INCH STOP BAR, RECESSED TYPE A TAPE	LF	\$23.43	2
646.492	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$157.02	5
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$77.83	6
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$88.06	64
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$402.28	6
646.4971	DURABLE LETTER OR SYMBOL, RECESSED TYPE A TAPE	EACH	\$405.59	2
646.498	DURABLE LETTER OR SYMBOL, RECESSED THERMOPLASTIC	EACH	\$424.00	1
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	LF	\$35.14	3
646.503	DURABLE CROSSWALK MARKING, EPOXY PAINT	LF	\$21.21	2
646.504	DURABLE CROSSWALK MARKING, POLYUREA	LF	\$19.41	30
646.506	DURABLE CROSSWALK MARKING, RECESSED POLYUREA	LF	\$45.00	1
646.5071	DURABLE CROSSWALK MARKING, RECESSED TYPE A TAPE	LF	\$45.98	2
646.512	DURABLE RAILROAD CROSSING SYMBOL, THERMOPLASTIC	EACH	\$540.97	2
646.513	DURABLE RAILROAD CROSSING SYMBOL, EPOXY PAINT	EACH	\$800.00	2
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$887.78	12
646.5171	DURABLE RAILROAD CROSSING SYMBOL, RECESSED TYPE A TAPE	EACH	\$2,000.00	1
646.600	TEMPORARY 4 INCH WHITE LINE	LF	\$0.19	19
646.602	TEMPORARY 4 INCH WHITE LINE, PAINT	LF	\$0.10	74
646.610	TEMPORARY 4 INCH YELLOW LINE	LF	\$0.19	18
646.612	TEMPORARY 4 INCH YELLOW LINE, PAINT	LF	\$0.12	73
646.620	TEMPORARY 6 INCH WHITE LINE	LF	\$0.38	6
646.622	TEMPORARY 6 INCH WHITE LINE, PAINT	LF	\$0.13	24
646.630	TEMPORARY 6 INCH YELLOW LINE	LF	\$0.26	3
646.632	TEMPORARY 6 INCH YELLOW LINE, PAINT	LF	\$0.12	16
646.640	TEMPORARY 8 INCH WHITE LINE	LF	\$1.00	1
646.642	TEMPORARY 8 INCH WHITE LINE, PAINT	LF	\$1.02	26
646.650	TEMPORARY 8 INCH YELLOW LINE	LF	\$0.87	4
646.652	TEMPORARY 8 INCH YELLOW LINE, PAINT	LF	\$0.79	27
646.660	TEMPORARY 12 INCH WHITE LINE	LF	\$0.80	2
646.662	TEMPORARY 12 INCH WHITE LINE, PAINT	LF	\$0.76	17

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.670	TEMPORARY 12 INCH YELLOW LINE	LF	\$0.75	1
646.672	TEMPORARY 12 INCH YELLOW LINE, PAINT	LF	\$1.16	4
646.680	TEMPORARY 24 INCH STOP BAR	LF	\$4.83	11
646.682	TEMPORARY 24 INCH STOP BAR, PAINT	LF	\$2.80	68
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$34.95	8
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$24.47	69
646.700	TEMPORARY CROSSWALK MARKING	LF	\$8.40	5
646.702	TEMPORARY CROSSWALK MARKING, PAINT	LF	\$5.35	37
646.710	TEMPORARY RAILROAD CROSSING SYMBOL	EACH	\$104.36	2
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$176.45	15
646.76	LINE STRIPING TARGETS	EACH	\$0.50	100
646.81	PAINTED CURB	LF	\$2.16	15
646.82	PAINTED ISLAND	SF	\$1.26	3
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SF	\$0.30	39
646.86	PAVEMENT MARKING MASK	SF	\$4.48	8
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SY	\$1.24	45
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SY	\$3.16	28
649.31	GEOTEXTILE UNDER STONE FILL	SY	\$3.29	113
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SY	\$2.75	5
649.61	GEOTEXTILE FOR FILTER CURTAIN	SY	\$31.28	45
651.15	SEED	LB	\$8.73	218
651.17	SEED, WINTER RYE	LB	\$8.99	38
651.18	FERTILIZER	LB	\$3.83	215
651.20	AGRICULTURAL LIMESTONE	TON	\$624.12	212
651.30	SODDING	SY	\$16.97	2
651.35	TOPSOIL	CY	\$35.40	206
651.40	GRUBBING MATERIAL	SY	\$3.36	103
653.01	EPSC PLAN	LS	\$3,529.47	33
653.02	MONITORING EPSC PLAN	HR	\$66.79	34
653.03	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LU	\$3,868.21	33
653.10	HAY MULCH	TON	\$857.35	61
653.12	STRAW MULCH	TON	\$1,200.00	1
653.20	ROLLED EROSION CONTROL PRODUCT, TYPE I	SY	\$1.66	173
653.21	ROLLED EROSION CONTROL PRODUCT, TYPE II	SY	\$4.85	9
653.25	CHECK DAM, TYPE I	CY	\$42.84	59
653.30	CHECK DAM, TYPE III	EACH	\$200.00	1
653.35	STABILIZED CONSTRUCTION ENTRANCE	CY	\$52.52	121

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$171.67	81
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$186.08	16
653.42	INLET PROTECTION DEVICE, TYPE III	CY	\$101.24	5
653.45	FILTER BAG	EACH	\$464.31	42
653.475	SILT FENCE, TYPE I	LF	\$4.10	34
653.476	SILT FENCE, TYPE II	LF	\$5.60	19
653.50	BARRIER FENCE	LF	\$1.61	93
653.55	PROJECT DEMARCATION FENCE	LF	\$0.93	139
653.60	EROSION LOG	LF	\$2.80	37
656.15	EVERGREEN SEEDLINGS	EACH	\$40.85	1
656.16	DECIDUOUS SEEDLINGS	EACH	\$67.13	5
656.20	EVERGREEN TREES	EACH	\$196.94	10
656.25	EVERGREEN SHRUBS	EACH	\$131.23	2
656.30	DECIDUOUS TREES	EACH	\$592.29	15
656.35	DECIDUOUS SHRUBS	EACH	\$60.92	14
656.41	PERENNIALS	EACH	\$26.88	2
656.45	TRANSPLANTING TREES	EACH	\$500.51	2
656.50	TRANSPLANTING SHRUBS	EACH	\$203.57	2
656.55	TRANSPLANTING GROUNDCOVER	SY	\$82.61	2
656.65	LANDSCAPE WATERING	MGAL	\$39.49	16
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	CY	\$62.34	21
656.85	TREE PROTECTION	LS	\$3,918.46	19
675.20	TRAFFIC SIGN, TYPE A	SF	\$12.85	171
675.21	TRAFFIC SIGN, TYPE B	SF	\$21.24	15
675.31	W-SHAPE STEEL SIGN POST	LB	\$2.49	4
675.33	TUBULAR STEEL SIGN POST	LB	\$3.67	46
675.341	SQUARE TUBE SIGN POST AND ANCHOR	LF	\$8.75	173
675.35	SOIL BEARING SLIP BASE	EACH	\$296.76	13
675.41	FOUNDATION FOR W-SHAPE STEEL POST, 24 INCH DIAMETER	EACH	\$2,070.71	3
675.42	FOUNDATION FOR W-SHAPE STEEL POST, 30 INCH DIAMETER	EACH	\$2,440.00	1
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$1,271.58	46
675.50	REMOVING SIGNS	EACH	\$12.28	187
675.60	RESETTING SIGNS	EACH	\$27.14	144
675.61	SETTING SALVAGED POSTS	EACH	\$114.60	23
676.10	DELINEATOR WITH STEEL POST	EACH	\$56.89	125
676.12	REMOVAL OF EXISTING DELINEATOR AND POST	EACH	\$2.10	74
676.15	REMOVE AND REPLACE DELINEATOR	EACH	\$6.47	20

Vermont Agency of Transportation
5 Year Averaged Price List - ENGLISH
July 2015 - June 2020
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
676.20	DELINEATOR WITH FLEXIBLE POST	EACH	\$143.00	1
677.12	OVERHEAD TRAFFIC SIGN SUPPORT, CANTILEVER	EACH	\$42,300.00	2
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$93,872.11	7
677.30	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER	EACH	\$3,368.66	3
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$3,830.43	8
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$120,101.43	23
678.16	FLASHING BEACON, GROUND MOUNTED	EACH	\$4,291.55	4
678.20	INTERCONNECTING CABLE	LF	\$4.00	1
678.21	ELECTRICAL CONDUIT	LF	\$24.90	30
678.22	VEHICLE LOOP DETECTOR	LF	\$18.85	5
678.23	WIRED CONDUIT	LF	\$22.97	38
678.24	ELECTRICAL WIRING	LF	\$7.54	6
678.25	PULL BOX, STANDARD	EACH	\$2,557.06	7
678.26	JUNCTION BOX	EACH	\$2,078.01	6
678.27	PULL BOX, DOUBLE	EACH	\$4,825.00	3
678.30	ELECTRICAL CONDUIT SLEEVE	LF	\$72.55	11
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$33,253.32	14
678.42	TEMPORARY DETECTOR	EACH	\$1,500.00	1
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$5,649.76	17
679.24	REMOVE STREET LIGHT ASSEMBLY	EACH	\$1,175.19	9
679.25	REMOVE AND RESET LIGHT POLE	EACH	\$4,933.33	2
679.46	STREET LIGHT ASSEMBLY	EACH	\$8,323.17	15
679.47	BRACKET ARM	EACH	\$1,398.98	21
679.50	LUMINAIRE	EACH	\$2,076.24	20
679.54	STREET LIGHTING CONTROL DEVICE	EACH	\$1,258.85	7
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$4,597.23	8
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LU	\$26.25	150
899.1234 C456	TEST4	CY	\$10.00	1
899.3456 -562	TEST2	CF	\$10.00	1
899.6456 .123A	TEST3	DAY	\$10.00	1
899.6589 .254	TEST	ACRE	\$10.00	1