

Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
201.10	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	LS	\$23,205.60	162
201.11	CLEARING AND GRUBBING, INCLUDING INDIVIDUAL TREES AND STUMPS	ACRE	\$40,314.26	9
201.15	REMOVING MEDIUM TREES	EACH	\$511.15	4
201.16	REMOVING LARGE TREES	EACH	\$1,069.44	2
201.20	REMOVING MEDIUM STUMPS	EACH	\$165.91	2
201.21	REMOVING LARGE STUMPS	EACH	\$660.92	1
201.30	THINNING AND TRIMMING	ACRE	\$10,344.60	7
201.31	THINNING AND TRIMMING FOR SIGNS	EACH	\$104.72	45
202.10	DEMOLITION AND DISPOSAL OF BUILDING	EACH	\$33,500.00	2
203.15	COMMON EXCAVATION	CY	\$12.27	200
203.16	SOLID ROCK EXCAVATION	CY	\$35.93	84
203.17	UNCLASSIFIED EXCAVATION	CY	\$17.87	20
203.25	CHANNEL EXCAVATION OF EARTH	CY	\$15.80	3
203.26	CHANNEL EXCAVATION OF ROCK	CY	\$132.61	3
203.27	UNCLASSIFIED CHANNEL EXCAVATION	CY	\$14.49	89
203.28	EXCAVATION OF SURFACES AND PAVEMENTS	CY	\$25.26	32
203.30	EARTH BORROW	CY	\$10.85	76
203.31	SAND BORROW	CY	\$25.90	63
203.32	GRANULAR BORROW	CY	\$22.44	25
203.40	SHOULDER BERM REMOVAL	LF	\$0.26	35
204.20	TRENCH EXCAVATION OF EARTH	CY	\$17.11	110
204.21	TRENCH EXCAVATION OF ROCK	CY	\$133.83	58
204.22	TRENCH EXCAVATION OF EARTH, EXPLORATORY (N.A.B.I.)	CY	\$74.84	268
204.25	STRUCTURE EXCAVATION	CY	\$25.34	107
204.30	GRANULAR BACKFILL FOR STRUCTURES	CY	\$44.10	139
205.10	DRILLING AND BLASTING OF SOLID ROCK	LF	\$13.30	1
205.20	DRILLING AND BLASTING OF SOLID ROCK SUBGRADE	SY	\$16.93	4
208.30	COFFERDAM EXCAVATION, EARTH	CY	\$62.62	16
208.35	COFFERDAM EXCAVATION, ROCK	CY	\$66.12	12
208.40	COFFERDAM	LS	\$261,623.45	22
210.10	COARSE-MILLING, BITUMINOUS PAVEMENT	SY	\$2.29	184
210.12	FINE-MILLING, BITUMINOUS PAVEMENT	SY	\$4.25	1
213.10	MILLED RUMBLE STRIPS	LF	\$0.24	36
301.15	SUBBASE OF GRAVEL	CY	\$36.65	11
301.25	SUBBASE OF CRUSHED GRAVEL, COARSE GRADED	CY	\$38.26	16
301.26	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	CY	\$33.12	24
301.28	SUBBASE OF CRUSHED GRAVEL, FINE GRADED	TON	\$18.02	53

Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
301.35	SUBBASE OF DENSE GRADED CRUSHED STONE	CY	\$35.36	137
301.40	SUBBASE, RAP	TON	\$23.06	3
310.20	FULL DEPTH RECLAMATION (FDR)	SY	\$1.08	10
401.10	AGGREGATE SURFACE COURSE	CY	\$46.83	66
402.12	AGGREGATE SHOULDERS	TON	\$21.01	68
402.13	AGGREGATE SHOULDERS, RAP	TON	\$19.62	39
403.12	AGGREGATE SHOULDERS, RAP WITH RAS	TON	\$34.83	2
404.65	EMULSIFIED ASPHALT	CWT	\$19.90	150
406.25	MARSHALL BITUMINOUS CONCRETE PAVEMENT	TON	\$128.67	3
406.27	MEDIUM DUTY MARSHALL BITUMINOUS CONCRETE PAVEMENT	TON	\$146.71	3
406.28	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	8
406.29	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	7
406.30	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	4
406.31	LONGITUDINAL JOINT COMPACTION PAY ADJUSTMENT (N.A.B.I.)	LU	\$1.00	4
406.35	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT	TON	\$85.75	11
406.36	SUPERPAVE BITUMINOUS CONCRETE PAVEMENT, TYPE IVB	TON	\$161.04	2
406.38	HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES	SY	\$21.61	8
406.45	BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION	TON	\$184.59	8
406.50	PRICE ADJUSTMENT, ASPHALT CEMENT (N.A.B.I.)	LU	\$2.96	208
410.10	MATERIAL TRANSFER VEHICLE	TON	\$2.25	6
417.10	BITUMINOUS CRACK SEALING	LB	\$1.85	5
417.20	BITUMINOUS CRACK SEALING, "BLOW AND GO" METHOD	LB	\$1.39	20
501.37	HIGH PERFORMANCE CONCRETE, CLASS PCD	CY	\$858.84	2
501.38	HIGH PERFORMANCE CONCRETE, CLASS PCS	CY	\$700.00	1
502.10	SHORING SUPERSTRUCTURE	LS	\$142,746.25	8
502.11	SHORING SUPERSTRUCTURE BEARINGS	EACH	\$733.10	5
504.10	FURNISHING EQUIPMENT FOR DRIVING PILING	LS	\$70,786.04	46
505.12	STEEL PILING, HP 10 X 57	LF	\$28.97	2
505.155	STEEL PILING, HP 12 X 63	LF	\$56.97	16
505.16	STEEL PILING, HP 12 X 74	LF	\$50.31	4
505.165	STEEL PILING, HP 12 X 84	LF	\$75.89	14
505.18	STEEL PILING, HP 14 X 89	LF	\$60.03	5
505.19	STEEL PILING, HP 14 X 102	LF	\$45.00	4
505.20	STEEL PILING, HP 14 X 117	LF	\$47.18	3
505.35	PERMANENT STEEL SHEET PILING	SF	\$30.49	3
505.45	DYNAMIC PILE LOADING TEST	EACH	\$4,757.82	37
506.50	STRUCTURAL STEEL, ROLLED BEAM	LB	\$2.95	7

Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
506.55	STRUCTURAL STEEL, PLATE GIRDER	LB	\$1.96	22
506.56	STRUCTURAL STEEL, CURVED PLATE GIRDER	LB	\$1.78	8
506.57	STRUCTURAL STEEL, TRUSS	LB	\$8.00	1
506.60	STRUCTURAL STEEL	LB	\$10.91	15
506.75	STRUCTURAL STEEL	LS	\$69,513.33	6
507.11	REINFORCING STEEL, LEVEL I	LB	\$1.34	97
507.12	REINFORCING STEEL, LEVEL II	LB	\$2.02	28
507.13	REINFORCING STEEL, LEVEL III	LB	\$3.48	19
507.16	DRILLING AND GROUTING DOWELS	LF	\$35.52	38
507.19	MECHANICAL BAR CONNECTOR	EACH	\$33.29	10
508.15	SHEAR CONNECTORS	LS	\$12,961.56	35
509.10	LONGITUDINAL DECK GROOVING	SY	\$16.10	22
510.21	PRESTRESSED CONCRETE BOX BEAMS	LF	\$740.00	1
510.22	PRESTRESSED CONCRETE VOIDED SLABS	LF	\$569.11	1
510.24	GROUTING SHEAR KEYS	LF	\$21.08	4
514.10	WATER REPELLENT, SILANE	GAL	\$91.34	116
516.10	BRIDGE EXPANSION JOINT, ASPHALTIC PLUG	LF	\$121.53	118
516.11	BRIDGE EXPANSION JOINT, VERMONT	LF	\$652.66	6
516.12	BRIDGE EXPANSION JOINT, FINGER PLATE	LF	\$1,050.00	1
519.10	MEMBRANE WATERPROOFING, SPRAY APPLIED	SY	\$87.01	2
519.20	SHEET MEMBRANE WATERPROOFING, TORCH APPLIED	SY	\$25.36	29
522.20	STRUCTURAL LUMBER AND TIMBER, UNTREATED	MFBM	\$9,543.67	5
522.25	STRUCTURAL LUMBER AND TIMBER, TREATED	MFBM	\$8,028.95	4
522.30	NONSTRUCTURAL LUMBER, UNTREATED	MFBM	\$7,082.49	4
522.40	STRUCTURAL GLUED LAMINATED TIMBER	LS	\$93,782.50	2
524.11	JOINT SEALER, HOT POURED	LF	\$22.51	59
524.13	JOINT SEALER, COLD POURED	LF	\$32.20	1
524.21	JOINT SEALER, POLYURETHANE	LF	\$19.54	7
525.10	REMOVAL OF EXISTING BRIDGE RAILING	LF	\$7.77	12
525.11	RESET EXISTING BRIDGE RAILING	LF	\$47.00	1
525.33	BRIDGE RAILING, GALVANIZED 2 RAIL BOX BEAM	LF	\$117.87	13
525.335	BRIDGE RAILING, GALVANIZED 3 RAIL BOX BEAM	LF	\$183.92	18
525.34	BRIDGE RAILING, GALVANIZED 4 RAIL BOX BEAM	LF	\$185.08	2
525.44	BRIDGE RAILING, GALVANIZED HDSB/FASCIA MOUNTED/STEEL TUBING	LF	\$195.44	10
525.45	BRIDGE RAILING, GALVANIZED STEEL TUBING/CONCRETE COMBINATION	LF	\$296.47	12
525.50	BRIDGE RAILING REPAIR, TYPE I	LF	\$28.11	8
525.55	BRIDGE RAILING REPAIR, TYPE II	LF	\$28.22	4

Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
525.60	BRIDGE RAILING REPAIR, TYPE III	LF	\$45.00	2
525.70	BRIDGE RAILING, CONCRETE F-SHAPE	LF	\$419.00	1
527.10	MAINTENANCE OF STRUCTURES AND APPROACHES	LS	\$11,133.33	12
528.10	ONE-WAY TEMPORARY BRIDGE	LS	\$157,265.00	5
528.11	TWO-WAY TEMPORARY BRIDGE	LS	\$217,444.44	9
529.10	REMOVAL OF BRIDGE PAVEMENT	SY	\$12.40	8
529.15	REMOVAL OF STRUCTURE	EACH	\$113,582.26	66
529.20	PARTIAL REMOVAL OF STRUCTURE	EACH	\$125,960.29	29
529.25	REMOVAL OF CONCRETE OR MASONRY	CY	\$262.70	10
531.15	BEARING DEVICE ASSEMBLY, HIGH LOAD MULTI-ROTATIONAL	EACH	\$5,327.19	4
531.16	BEARING DEVICE ASSEMBLY, PLAIN ELASTOMERIC PAD	EACH	\$434.13	6
531.17	BEARING DEVICE ASSEMBLY, STEEL REINFORCED ELASTOMERIC PAD	EACH	\$853.48	33
531.18	BEARING DEVICE ASSEMBLY, ELASTOMERIC PAD W/ EXT. LOAD PLATES	EACH	\$2,417.54	11
531.19	REMOVE AND REPLACE EXISTING ANCHOR BOLT	EACH	\$300.00	1
540.10	PRECAST CONCRETE STRUCTURE	LS	\$326,080.47	58
541.22	CONCRETE, CLASS A	CY	\$1,204.83	4
541.25	CONCRETE, CLASS B	CY	\$844.87	30
541.30	CONCRETE, CLASS C	CY	\$297.29	23
541.31	CONCRETE, CLASS D	CY	\$296.92	4
541.45	CONTROLLED DENSITY (FLOWABLE) FILL	CY	\$218.74	22
546.10	PRE-EXCAVATION OF ABUTMENT PILES, EARTH	LF	\$788.00	1
546.20	PRE-EXCAVATION OF ABUTMENT PILES, ROCK	LF	\$1,080.00	1
580.10	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS I	SY	\$102.68	4
580.11	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS II	SY	\$177.77	5
580.12	REPAIR OF CONCRETE SUPERSTRUCTURE SURFACE, CLASS III	CY	\$710.36	5
580.13	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS I	SY	\$582.15	12
580.14	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS II	SY	\$902.56	14
580.15	REPAIR OF CONCRETE SUBSTRUCTURE SURFACE, CLASS III	CY	\$2,686.86	8
580.16	SURFACE PREPARATION FOR MEMBRANE	SF	\$0.26	4
580.20	RAPID SETTING CONCRETE REPAIR MATERIAL WITH COARSE AGGREGATE	CF	\$117.34	58
580.21	POLYMER CONCRETE REPAIR MATERIAL	CY	\$15,500.00	1
601.0005	12" CSP .064 (2-2/3 X 1/2)	LF	\$60.71	6
601.0010	15" CSP .064 (2-2/3 X 1/2)	LF	\$77.99	3
601.0011	15" CSP .079 (2-2/3 X 1/2)	LF	\$300.00	1
601.0015	18" CSP .064 (2-2/3 X 1/2)	LF	\$94.03	7
601.0016	18" CSP .079 (2-2/3 X 1/2)	LF	\$281.01	1
601.0025	24" CSP .064 (2-2/3 X 1/2)	LF	\$127.49	6

Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
601.0036	30" CSP .079 (2-2/3 X 1/2)	LF	\$139.55	2
601.0046	36" CSP .079 (2-2/3 X 1/2)	LF	\$284.89	2
601.0405	12" PCCSP .064 (2-2/3 X 1/2)	LF	\$87.45	1
601.0410	15" PCCSP .064 (2-2/3 X 1/2)	LF	\$143.32	2
601.0415	18" PCCSP .064 (2-2/3 X 1/2)	LF	\$142.91	9
601.0416	18" PCCSP .079 (2-2/3 X 1/2)	LF	\$52.44	2
601.0425	24" PCCSP .064 (2-2/3 X 1/2)	LF	\$172.50	5
601.0436	30" PCCSP .079 (2-2/3 X 1/2)	LF	\$65.00	1
601.0437	30" PCCSP .109 (2-2/3 X 1/2)	LF	\$200.32	2
601.0446	36" PCCSP .079 (2-2/3 X 1/2)	LF	\$74.73	1
601.0452	42" PCCSP .109 (2-2/3 X 1/2)	LF	\$120.00	1
601.0457	48" PCCSP .109 (2-2/3 X 1/2)	LF	\$178.00	1
601.0526	54" PCCSP .079 (3 X 1)	LF	\$85.85	1
601.0542	72" PCCSP .109 (3 X 1)	LF	\$300.00	1
601.0615	18" PCCSP(PI) .064 (2-2/3 X 1/2)	LF	\$300.00	1
601.0657	48" PCCSP(PI) .109 (2-2/3 X 1/2)	LF	\$267.00	2
601.0805	12" RCP CLASS III	LF	\$262.34	2
601.0811	15" RCP CLASS IV	LF	\$273.33	2
601.0815	18" RCP CLASS III	LF	\$77.25	13
601.0816	18" RCP CLASS IV	LF	\$85.28	3
601.0817	18" RCP CLASS V	LF	\$106.44	4
601.0825	24" RCP CLASS III	LF	\$246.56	4
601.0827	24" RCP CLASS V	LF	\$91.00	1
601.0835	30" RCP CLASS III	LF	\$195.84	1
601.0866	60" RCP CLASS IV	LF	\$256.47	1
601.0905	12" CPEP	LF	\$4,059.72	4
601.0910	15" CPEP	LF	\$58.99	3
601.0915	18" CPEP	LF	\$67.73	24
601.0920	24" CPEP	LF	\$82.63	6
601.2605	12" CPEP(SL)	LF	\$55.63	9
601.2610	15" CPEP(SL)	LF	\$73.74	13
601.2615	18" CPEP(SL)	LF	\$62.33	48
601.2620	24" CPEP(SL)	LF	\$69.82	24
601.2625	30" CPEP(SL)	LF	\$80.20	12
601.2630	36" CPEP(SL)	LF	\$92.12	5
601.2635	42" CPEP(SL)	LF	\$108.35	2
601.2640	48" CPEP(SL)	LF	\$110.01	3

Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
601.2650	60" CPEP(SL)	LF	\$111.08	1
601.2815	18" CPPP(SL)	LF	\$45.00	1
601.3236	35" X 24" CAAPA .075 (2-2/3 X 1/2)	LF	\$106.00	1
601.3457	57 IN. X 38 IN. PCCSPA .109 (2-2/3X1/2)	LF	\$166.94	2
601.5415	18" PCCSP ELBOW .064 (2-2/3 X 1/2)	EACH	\$340.00	1
601.5456	42" PCCSP ELBOW .109 (2-2/3 X 1/2)	EACH	\$1,000.00	1
601.5814	18" CPEP ELBOW	EACH	\$200.00	1
601.6015	18" CSPES .064 (2-2/3 X 1/2)	EACH	\$352.67	4
601.6815	18" RCPES CLASS III	EACH	\$888.51	4
601.6825	24" RCPES CLASS III	EACH	\$1,020.02	1
601.6835	30" RCPES CLASS III	EACH	\$1,173.02	1
601.7005	12" CPEPES	EACH	\$318.93	4
601.7010	15" CPEPES	EACH	\$287.06	5
601.7015	18" CPEPES	EACH	\$370.53	16
601.7020	24" CPEPES	EACH	\$387.44	7
601.7025	30" CPEPES	EACH	\$700.00	1
601.99	RE-LAYING PIPE CULVERTS	LF	\$48.19	2
601.995	CLEANING CULVERT PIPE, IN-PLACE [0 TO 24 IN., INCL.]	LF	\$21.61	19
601.996	CLEANING CULVERT PIPE, IN-PLACE [GREATER THAN 24 IN.]	LF	\$38.14	11
602.20	DRY MASONRY	CY	\$668.47	3
602.30	REPOINTING MASONRY	SY	\$479.33	2
602.35	REBUILT STONE MASONRY	CY	\$923.99	10
602.40	REPAIRING STONE MASONRY	SY	\$512.72	5
604.10	CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$2,678.00	1
604.11	CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$5,000.00	1
604.18	PRECAST REINFORCED CONCRETE DROP INLET WITH CAST IRON GRATE	EACH	\$4,383.30	43
604.20	PRECAST REINFORCED CONCRETE CATCH BASIN WITH CAST IRON GRATE	EACH	\$3,800.33	21
604.21	PRECAST REINFORCED CONCRETE MANHOLE WITH CAST IRON COVER	EACH	\$10,838.32	16
604.22	SANITARY SEWER MANHOLE	EACH	\$2,899.81	2
604.25	PRECAST REINFORCED CONCRETE PIPE DI WITH CAST IRON GRATE	EACH	\$2,460.00	1
604.26	PRECAST REINFORCED CONCRETE PIPE DI WITH CONCRETE COVER	EACH	\$3,000.00	1
604.40	CHANGING ELEVATION OF DROP INLETS, CATCH BASINS, OR MANHOLES	EACH	\$749.64	41
604.412	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS I	EACH	\$1,202.73	55
604.415	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS II	EACH	\$1,250.11	39
604.418	REHAB. DROP INLETS, CATCH BASINS, OR MANHOLES, CLASS III	EACH	\$1,244.78	24
604.42	CHANGING ELEVATION OF SEWER MANHOLES	EACH	\$803.71	49
604.46	CAST IRON GRATE WITH FRAME, TYPE B	EACH	\$865.00	1

Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
604.47	CAST IRON GRATE WITH FRAME, TYPE D	EACH	\$723.94	3
604.48	CAST IRON GRATE WITH FRAME, TYPE E	EACH	\$880.00	1
604.55	CAST IRON COVER WITH FRAME	EACH	\$764.80	4
604.56	CAST IRON COVER WITH FRAME, SEWER	EACH	\$896.47	3
605.10	UNDERDRAIN PIPE, 6 INCHES	LF	\$23.21	43
605.11	UNDERDRAIN PIPE, 8 INCHES	LF	\$28.86	10
605.20	UNDERDRAIN CARRIER PIPE, 6 INCHES	LF	\$22.49	25
605.21	UNDERDRAIN CARRIER PIPE, 8 INCHES	LF	\$25.38	8
605.95	UNDERDRAIN FLUSHING BASIN	EACH	\$338.51	23
607.10	ROADWAY PATROL MAINTENANCE	HR	\$95.97	6
608.10	BULLDOZER RENTAL, TYPE I	HR	\$74.11	5
608.15	POWER GRADER RENTAL	HR	\$66.61	57
608.25	ALL PURPOSE EXCAVATOR RENTAL, TYPE I	HR	\$90.81	94
608.26	ALL PURPOSE EXCAVATOR RENTAL, TYPE II	HR	\$204.54	19
608.30	POWER BROOM RENTAL, TYPE I	HR	\$32.33	88
608.31	POWER BROOM RENTAL, TYPE II	HR	\$66.46	70
608.37	TRUCK RENTAL	HR	\$70.26	101
608.40	LOADER RENTAL, TYPE I	HR	\$52.81	61
608.45	TRUCK-MOUNTED ATTENUATOR	HR	\$17.75	16
608.50	TRUCK-MOUNTED ATTENUATOR, AWV/PV	HR	\$9.58	25
609.10	DUST CONTROL WITH WATER	MGAL	\$20.65	80
609.15	DUST AND ICE CONTROL WITH CALCIUM CHLORIDE	TON	\$794.14	39
613.06	STONE FILL, STREAM BED MATERIAL	CY	\$70.38	3
613.10	STONE FILL, TYPE I	CY	\$47.58	97
613.11	STONE FILL, TYPE II	CY	\$44.96	88
613.12	STONE FILL, TYPE III	CY	\$47.94	43
613.13	STONE FILL, TYPE IV	CY	\$45.25	46
613.15	RIPRAP, HEAVY TYPE	CY	\$49.50	4
616.20	GRANITE SLOPE EDGING	LF	\$45.33	7
616.21	VERTICAL GRANITE CURB	LF	\$50.11	37
616.215	VERTICAL GRANITE CURB, MOUNTABLE	LF	\$62.00	1
616.225	REPOINTING GRANITE BRIDGE CURB	GAL	\$61.00	3
616.25	PRECAST REINFORCED CONCRETE CURB, TYPE A	LF	\$50.00	1
616.26	PRECAST REINFORCED CONCRETE CURB, TYPE B	LF	\$44.58	5
616.28	CAST-IN-PLACE CONCRETE CURB, TYPE B	LF	\$31.99	40
616.305	BITUMINOUS CONCRETE CURB, TYPE A	LF	\$5.15	7
616.315	BITUMINOUS CONCRETE CURB, TYPE B	LF	\$5.50	1

Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
616.35	TREATED TIMBER CURB	LF	\$14.28	14
616.40	REMOVING AND RESETTING CURB	LF	\$27.19	18
616.41	REMOVAL OF EXISTING CURB	LF	\$7.58	37
616.47	BITUMINOUS CONCRETE GUTTERS AND TRAFFIC ISLANDS	TON	\$230.93	22
617.10	REMOVE AND RESET MAILBOX, SINGLE SUPPORT	EACH	\$168.19	49
617.12	REMOVE AND RESET MAILBOX, MULTIPLE SUPPORT	EACH	\$222.92	19
618.10	PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	SY	\$74.59	50
618.11	PORTLAND CEMENT CONCRETE SIDEWALK, 8 INCH	SY	\$91.64	16
618.15	BITUMINOUS CONCRETE SIDEWALK	TON	\$360.26	8
618.30	DETECTABLE WARNING SURFACE	SF	\$47.01	50
619.10	BOUNDARY MARKERS	EACH	\$275.00	1
619.14	BOLLARDS	EACH	\$538.86	6
619.15	WOOD MARKER POSTS	EACH	\$108.67	2
619.17	YIELDING MARKER POSTS	EACH	\$36.91	85
619.20	REMOVING AND RESETTING PROPERTY MARKERS	EACH	\$288.89	5
620.11	CHAIN-LINK FENCE, 4 FEET	LF	\$26.74	5
620.12	CHAIN-LINK FENCE, 6 FEET	LF	\$34.58	6
620.15	GATE FOR CHAIN-LINK FENCE, 4 FEET	LF	\$130.00	1
620.16	GATE FOR CHAIN-LINK FENCE, 6 FEET	LF	\$94.69	3
620.20	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 4 FEET	EACH	\$238.33	2
620.21	BRACING ASSEMBLY FOR CHAIN-LINK FENCE, 6 FEET	EACH	\$293.70	3
620.25	WOVEN WIRE FENCE WITH STEEL POSTS	LF	\$9.90	6
620.26	WOVEN WIRE FENCE WITH WOOD POSTS	LF	\$11.99	2
620.40	STEEL BRACE FOR WOVEN WIRE FENCE	EACH	\$152.95	5
620.50	REMOVING AND RESETTING FENCE	LF	\$10.81	22
620.55	REMOVAL OF EXISTING FENCE	LF	\$5.03	23
620.75	SNOW BARRIER FENCE	LF	\$49.51	5
621.18	STEEL BACKED TIMBER GUARDRAIL	LF	\$129.19	2
621.20	STEEL BEAM GUARDRAIL, GALVANIZED	LF	\$17.53	111
621.205	STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LF	\$18.48	38
621.206	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LF	\$24.86	20
621.207	STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS	LF	\$26.01	8
621.21	HD STEEL BEAM GUARDRAIL, GALVANIZED	LF	\$23.71	31
621.215	HD STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS	LF	\$23.74	9
621.216	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED	LF	\$25.70	5
621.217	HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS	LF	\$28.68	6
621.218	TRAFFIC BARRIER DELINEATOR	EACH	\$7.13	10



Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
621.219	STEEL BEAM GUARDRAIL OFFSET BLOCK	EACH	\$50.00	1
621.30	BOX BEAM GUARDRAIL	LF	\$45.58	31
621.50	MANUFACTURED TERMINAL SECTION, FLARED	EACH	\$1,909.74	31
621.51	MANUFACTURED TERMINAL SECTION, TANGENT	EACH	\$3,134.89	33
621.53	TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL	EACH	\$560.84	8
621.56	ENERGY ABSORPTION ATTENUATOR, TEMPORARY	EACH	\$3,436.78	19
621.60	ANCHOR FOR STEEL BEAM RAIL	EACH	\$778.90	114
621.70	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE I	EACH	\$1,060.00	2
621.71	GUARDRAIL APPROACH SECTION, GALVANIZED, TYPE II	EACH	\$650.00	1
621.72	GUARDRAIL APPROACH SECTION, GALVANIZED 2 RAIL BOX BEAM	EACH	\$5,989.64	19
621.725	GUARDRAIL APPROACH SECTION, GALVANIZED 3 RAIL BOX BEAM	EACH	\$5,983.50	17
621.73	GUARDRAIL APPROACH SECTION, GALVANIZED 4 RAIL BOX BEAM	EACH	\$5,712.50	2
621.737	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM	EACH	\$1,300.73	16
621.738	GUARDRAIL APPROACH SECTION, GALV HD STEEL BEAM W/ 8FT POSTS	EACH	\$1,035.71	2
621.746	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-2	EACH	\$1,525.00	3
621.747	GUARDRAIL APPROACH SECTION TO CONCRETE BRIDGE RAILING, TL-3	EACH	\$2,566.67	2
621.748	GUARDRAIL APPROACH SECTION TO CONC COMB BRIDGE RAILING TL-3	EACH	\$2,638.19	4
621.75	REMOVE AND RESET GUARDRAIL	LF	\$7.35	50
621.76	REPLACE GUARDRAIL POST ASSEMBLY	EACH	\$54.09	27
621.77	REPLACE GUARDRAIL BEAM UNIT	EACH	\$130.60	29
621.79	ADJUST HEIGHT OF GUARDRAIL	LF	\$3.74	21
621.80	REMOVAL AND DISPOSAL OF GUARDRAIL	LF	\$1.19	151
621.81	REMOVAL AND DISPOSAL OF GUIDE POSTS	EACH	\$10.30	6
621.85	GUIDE POSTS	EACH	\$52.00	2
621.90	TEMPORARY TRAFFIC BARRIER	LF	\$19.76	42
621.95	REMOVE AND RESET TEMPORARY TRAFFIC BARRIER	LF	\$12.99	18
622.10	INSULATION BOARD	MFBM	\$1,758.95	6
625.10	SLEEVES FOR UTILITIES	LF	\$134.61	5
628.28	DUCTILE IRON SEWER PIPE, CEMENT-LINED	LF	\$65.74	1
628.35	PVC SEWER PIPE	LF	\$37.89	2
628.42	TRANSFER TO NEW SYSTEM, SANITARY SEWER	LS	\$7,050.00	4
629.20	ADJUST ELEVATION OF VALVE BOX	EACH	\$173.98	45
629.23	SEAMLESS COPPER WATER TUBE	LF	\$31.15	2
629.24	DUCTILE IRON WATER PIPE, CEMENT-LINED	LF	\$114.37	4
629.25	EXTENSION SERVICE BOX AND CURB STOP	EACH	\$565.39	4
629.26	GATE VALVE	EACH	\$794.43	1
629.27	GATE VALVE WITH VALVE BOX	EACH	\$1,950.84	2

Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
629.28	HYDRANT	EACH	\$2,625.62	2
629.29	RELOCATE HYDRANT	EACH	\$3,561.71	6
629.30	REMOVE HYDRANT	EACH	\$558.82	3
629.32	PLASTIC WATER PIPE, FLEXIBLE	LF	\$19.36	2
629.33	PLASTIC WATER PIPE, RIGID	LF	\$50.00	1
629.35	TAPPING SLEEVE AND VALVE WITH VALVE BOX	EACH	\$4,174.35	2
629.39	CORPORATION STOP	EACH	\$477.54	1
629.40	EXPANSION ASSEMBLY	EACH	\$2,951.21	1
629.42	TRANSFER TO NEW SYSTEM, WATER SYSTEM	LS	\$10,293.24	9
629.54	CRUSHED STONE BEDDING	TON	\$35.50	10
630.10	UNIFORMED TRAFFIC OFFICERS	HR	\$55.77	237
630.15	FLAGGERS	HR	\$27.21	263
631.10	FIELD OFFICE, ENGINEERS	LS	\$20,259.55	209
631.11	FIELD OFFICE, SOILS AND MATERIALS	LS	\$28,146.62	3
631.16	TESTING EQUIPMENT, CONCRETE	LS	\$963.88	154
631.17	TESTING EQUIPMENT, BITUMINOUS	LS	\$686.29	189
631.18	TESTING EQUIPMENT, PROTECTIVE COATINGS	LS	\$2,929.05	7
631.19	TESTING EQUIPMENT, GROUT	LS	\$1,875.00	2
631.26	FIELD OFFICE COMMUNICATIONS (N.A.B.I.)	DL	\$1.00	209
633.10	CPM SCHEDULE	EACH	\$512.56	13
634.10	EMPLOYEE TRAINEESHIP	HR	\$16.21	71
635.11	MOBILIZATION/DEMOBILIZATION	LS	\$218,569.80	297
641.10	TRAFFIC CONTROL	LS	\$182,610.85	183
641.11	TRAFFIC CONTROL, ALL-INCLUSIVE	LS	\$22,425.00	6
641.15	PORTABLE CHANGEABLE MESSAGE SIGN	EACH	\$3,910.45	197
641.16	PORTABLE ARROW BOARD	EACH	\$2,550.71	16
641.17	PORTABLE CHANGEABLE MESSAGE SIGN RENTAL	DAY	\$23.39	13
641.18	PORTABLE ARROW BOARD RENTAL	DAY	\$80.00	1
646.201	4 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.06	28
646.2111	4 INCH YELLOW LINE, WATERBORNE PAINT	LF	\$0.06	30
646.2141	6 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.09	16
646.2151	6 INCH YELLOW LINE, WATERBORNE PAINT	LF	\$0.09	16
646.221	8 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.22	10
646.231	8 INCH YELLOW LINE, WATERBORNE PAINT	LF	\$0.18	4
646.241	12 INCH WHITE LINE, WATERBORNE PAINT	LF	\$0.37	12
646.251	12 INCH YELLOW LINE, WATERBORNE PAINT	LF	\$0.38	3
646.261	24 INCH STOP BAR, WATERBORNE PAINT	LF	\$2.01	12

Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.301	LETTER OR SYMBOL, WATERBORNE PAINT	EACH	\$18.07	11
646.311	CROSSWALK MARKING, WATERBORNE PAINT	LF	\$5.32	5
646.321	RAILROAD CROSSING SYMBOL, WATERBORNE PAINT	EACH	\$312.52	5
646.402	DURABLE 4 INCH WHITE LINE, THERMOPLASTIC	LF	\$0.94	12
646.403	DURABLE 4 INCH WHITE LINE, EPOXY PAINT	LF	\$0.36	19
646.404	DURABLE 4 INCH WHITE LINE, POLYUREA	LF	\$0.59	51
646.406	DURABLE 4 INCH WHITE LINE, RECESSED POLYUREA	LF	\$2.55	10
646.4071	DURABLE 4 INCH WHITE LINE, RECESSED TYPE A TAPE	LF	\$3.25	1
646.412	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC	LF	\$0.58	11
646.413	DURABLE 4 INCH YELLOW LINE, EPOXY PAINT	LF	\$0.35	20
646.414	DURABLE 4 INCH YELLOW LINE, POLYUREA	LF	\$0.57	53
646.416	DURABLE 4 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$2.35	10
646.4171	DURABLE 4 INCH YELLOW LINE, RECESSED TYPE A TAPE	LF	\$3.25	1
646.422	DURABLE 6 INCH WHITE LINE, THERMOPLASTIC	LF	\$4.00	1
646.424	DURABLE 6 INCH WHITE LINE, POLYUREA	LF	\$0.67	11
646.426	DURABLE 6 INCH WHITE LINE, RECESSED POLYUREA	LF	\$3.22	2
646.4271	DURABLE 6 INCH WHITE LINE, RECESSED TYPE A TAPE	LF	\$4.25	1
646.432	DURABLE 6 INCH YELLOW LINE, THERMOPLASTIC	LF	\$3.79	2
646.434	DURABLE 6 INCH YELLOW LINE, POLYUREA	LF	\$0.67	8
646.436	DURABLE 6 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$3.29	2
646.4371	DURABLE 6 INCH YELLOW LINE, RECESSED TYPE A TAPE	LF	\$4.25	1
646.443	DURABLE 8 INCH WHITE LINE, EPOXY PAINT	LF	\$2.91	2
646.444	DURABLE 8 INCH WHITE LINE, POLYUREA	LF	\$2.52	13
646.446	DURABLE 8 INCH WHITE LINE, RECESSED POLYUREA	LF	\$3.87	4
646.452	DURABLE 8 INCH YELLOW LINE, THERMOPLASTIC	LF	\$2.00	1
646.453	DURABLE 8 INCH YELLOW LINE, EPOXY PAINT	LF	\$2.72	2
646.454	DURABLE 8 INCH YELLOW LINE, POLYUREA	LF	\$2.22	22
646.456	DURABLE 8 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$5.68	6
646.4571	DURABLE 8 INCH YELLOW LINE, RECESSED TYPE A TAPE	LF	\$9.00	1
646.462	DURABLE 12 INCH WHITE LINE, THERMOPLASTIC	LF	\$8.00	1
646.463	DURABLE 12 INCH WHITE LINE, EPOXY PAINT	LF	\$23.50	2
646.464	DURABLE 12 INCH WHITE LINE, POLYUREA	LF	\$1.50	9
646.466	DURABLE 12 INCH WHITE LINE, RECESSED POLYUREA	LF	\$9.30	5
646.4671	DURABLE 12 INCH WHITE LINE, RECESSED TYPE A TAPE	LF	\$11.00	1
646.474	DURABLE 12 INCH YELLOW LINE, POLYUREA	LF	\$2.19	2
646.476	DURABLE 12 INCH YELLOW LINE, RECESSED POLYUREA	LF	\$5.00	1
646.482	DURABLE 24 INCH STOP BAR, THERMOPLASTIC	LF	\$4.72	11

Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.483	DURABLE 24 INCH STOP BAR, EPOXY PAINT	LF	\$9.38	6
646.484	DURABLE 24 INCH STOP BAR, POLYUREA	LF	\$6.35	45
646.486	DURABLE 24 INCH STOP BAR, RECESSED POLYUREA	LF	\$16.00	7
646.4871	DURABLE 24 INCH STOP BAR, RECESSED TYPE A TAPE	LF	\$16.92	2
646.4913	DURABLE LETTER OR SYMBOL, TYPE C TAPE	EACH	\$200.00	1
646.492	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	EACH	\$69.50	9
646.493	DURABLE LETTER OR SYMBOL, EPOXY PAINT	EACH	\$78.00	6
646.494	DURABLE LETTER OR SYMBOL, POLYUREA	EACH	\$83.30	54
646.496	DURABLE LETTER OR SYMBOL, RECESSED POLYUREA	EACH	\$401.59	5
646.4971	DURABLE LETTER OR SYMBOL, RECESSED TYPE A TAPE	EACH	\$400.00	1
646.502	DURABLE CROSSWALK MARKING, THERMOPLASTIC	LF	\$11.88	4
646.503	DURABLE CROSSWALK MARKING, EPOXY PAINT	LF	\$15.00	1
646.504	DURABLE CROSSWALK MARKING, POLYUREA	LF	\$16.80	22
646.506	DURABLE CROSSWALK MARKING, RECESSED POLYUREA	LF	\$45.00	1
646.512	DURABLE RAILROAD CROSSING SYMBOL, THERMOPLASTIC	EACH	\$537.24	3
646.513	DURABLE RAILROAD CROSSING SYMBOL, EPOXY PAINT	EACH	\$1,200.00	1
646.514	DURABLE RAILROAD CROSSING SYMBOL, POLYUREA	EACH	\$741.77	9
646.600	TEMPORARY 4 INCH WHITE LINE	LF	\$0.19	19
646.602	TEMPORARY 4 INCH WHITE LINE, PAINT	LF	\$0.09	73
646.610	TEMPORARY 4 INCH YELLOW LINE	LF	\$0.19	18
646.612	TEMPORARY 4 INCH YELLOW LINE, PAINT	LF	\$0.11	72
646.620	TEMPORARY 6 INCH WHITE LINE	LF	\$0.50	3
646.622	TEMPORARY 6 INCH WHITE LINE, PAINT	LF	\$0.10	24
646.630	TEMPORARY 6 INCH YELLOW LINE	LF	\$0.50	2
646.632	TEMPORARY 6 INCH YELLOW LINE, PAINT	LF	\$0.11	18
646.640	TEMPORARY 8 INCH WHITE LINE	LF	\$1.00	1
646.642	TEMPORARY 8 INCH WHITE LINE, PAINT	LF	\$0.72	20
646.650	TEMPORARY 8 INCH YELLOW LINE	LF	\$0.86	4
646.652	TEMPORARY 8 INCH YELLOW LINE, PAINT	LF	\$0.77	27
646.660	TEMPORARY 12 INCH WHITE LINE	LF	\$2.07	2
646.662	TEMPORARY 12 INCH WHITE LINE, PAINT	LF	\$0.68	19
646.672	TEMPORARY 12 INCH YELLOW LINE, PAINT	LF	\$1.61	3
646.680	TEMPORARY 24 INCH STOP BAR	LF	\$4.13	11
646.682	TEMPORARY 24 INCH STOP BAR, PAINT	LF	\$2.31	66
646.690	TEMPORARY LETTER OR SYMBOL	EACH	\$35.13	9
646.692	TEMPORARY LETTER OR SYMBOL, PAINT	EACH	\$19.12	65
646.700	TEMPORARY CROSSWALK MARKING	LF	\$7.76	4

Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
646.702	TEMPORARY CROSSWALK MARKING, PAINT	LF	\$4.13	32
646.710	TEMPORARY RAILROAD CROSSING SYMBOL	EACH	\$163.07	1
646.712	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	EACH	\$178.09	18
646.76	LINE STRIPING TARGETS	EACH	\$0.48	99
646.81	PAINTED CURB	LF	\$1.33	17
646.82	PAINTED ISLAND	SF	\$1.00	3
646.85	REMOVAL OF EXISTING PAVEMENT MARKINGS	SF	\$0.39	42
646.86	PAVEMENT MARKING MASK	SF	\$3.79	16
649.11	GEOTEXTILE FOR ROADBED SEPARATOR	SY	\$1.56	50
649.21	GEOTEXTILE UNDER RAILROAD BALLAST	SY	\$3.46	20
649.31	GEOTEXTILE UNDER STONE FILL	SY	\$2.86	138
649.41	GEOTEXTILE FOR UNDERDRAIN TRENCH LINING	SY	\$2.91	5
649.61	GEOTEXTILE FOR FILTER CURTAIN	SY	\$28.31	58
651.15	SEED	LB	\$8.12	224
651.17	SEED, WINTER RYE	LB	\$6.81	52
651.18	FERTILIZER	LB	\$3.53	222
651.20	AGRICULTURAL LIMESTONE	TON	\$558.88	220
651.30	SODDING	SY	\$16.97	2
651.35	TOPSOIL	CY	\$33.68	213
651.40	GRUBBING MATERIAL	SY	\$3.98	121
653.01	EPSC PLAN	LS	\$2,300.00	7
653.02	MONITORING EPSC PLAN	HR	\$79.57	8
653.03	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	LU	\$3,750.00	8
653.10	HAY MULCH	TON	\$708.61	18
653.20	ROLLED EROSION CONTROL PRODUCT, TYPE I	SY	\$1.87	190
653.21	ROLLED EROSION CONTROL PRODUCT, TYPE II	SY	\$5.31	10
653.25	CHECK DAM, TYPE I	CY	\$45.60	68
653.30	CHECK DAM, TYPE III	EACH	\$200.00	1
653.35	STABILIZED CONSTRUCTION ENTRANCE	CY	\$52.67	139
653.40	INLET PROTECTION DEVICE, TYPE I	EACH	\$182.18	88
653.41	INLET PROTECTION DEVICE, TYPE II	EACH	\$173.15	14
653.42	INLET PROTECTION DEVICE, TYPE III	CY	\$90.00	1
653.45	FILTER BAG	EACH	\$379.90	45
653.475	SILT FENCE, TYPE I	LF	\$4.05	11
653.476	SILT FENCE, TYPE II	LF	\$6.75	4
653.50	BARRIER FENCE	LF	\$1.65	102
653.55	PROJECT DEMARCATION FENCE	LF	\$0.92	151

Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
653.60	EROSION LOG	LF	\$2.71	33
656.15	EVERGREEN SEEDLINGS	EACH	\$40.85	1
656.16	DECIDUOUS SEEDLINGS	EACH	\$67.13	5
656.20	EVERGREEN TREES	EACH	\$196.40	10
656.25	EVERGREEN SHRUBS	EACH	\$126.93	3
656.30	DECIDUOUS TREES	EACH	\$502.41	13
656.35	DECIDUOUS SHRUBS	EACH	\$53.44	13
656.41	PERENNIALS	EACH	\$13.28	2
656.45	TRANSPLANTING TREES	EACH	\$500.51	2
656.50	TRANSPLANTING SHRUBS	EACH	\$217.64	3
656.55	TRANSPLANTING GROUNDCOVER	SY	\$82.61	2
656.65	LANDSCAPE WATERING	MGAL	\$50.38	16
656.80	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	CY	\$61.46	23
656.85	TREE PROTECTION	LS	\$4,186.20	16
675.20	TRAFFIC SIGN, TYPE A	SF	\$12.62	175
675.21	TRAFFIC SIGN, TYPE B	SF	\$19.94	12
675.31	W-SHAPE STEEL SIGN POST	LB	\$2.38	3
675.33	TUBULAR STEEL SIGN POST	LB	\$3.53	43
675.341	SQUARE TUBE SIGN POST AND ANCHOR	LF	\$8.22	181
675.35	SOIL BEARING SLIP BASE	EACH	\$260.82	2
675.41	FOUNDATION FOR W-SHAPE STEEL POST, 24 INCH DIAMETER	EACH	\$2,023.28	2
675.42	FOUNDATION FOR W-SHAPE STEEL POST, 30 INCH DIAMETER	EACH	\$2,440.00	1
675.43	FOUNDATION FOR TUBULAR STEEL POST	EACH	\$1,246.48	43
675.50	REMOVING SIGNS	EACH	\$11.28	190
675.60	RESETTING SIGNS	EACH	\$28.80	143
675.61	SETTING SALVAGED POSTS	EACH	\$100.42	27
676.10	DELINEATOR WITH STEEL POST	EACH	\$55.17	124
676.12	REMOVAL OF EXISTING DELINEATOR AND POST	EACH	\$2.05	69
676.15	REMOVE AND REPLACE DELINEATOR	EACH	\$6.68	19
677.12	OVERHEAD TRAFFIC SIGN SUPPORT, CANTILEVER	EACH	\$42,300.00	2
677.13	OVERHEAD TRAFFIC SIGN SUPPORT, MULTI-SUPPORT	EACH	\$88,742.86	6
677.25	REMOVE AND RESET OVERHEAD TRAFFIC SIGN SUPPORT	EACH	\$10,580.00	1
677.30	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER	EACH	\$3,862.44	5
677.35	REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT	EACH	\$3,871.00	8
678.15	TRAFFIC CONTROL SIGNAL SYSTEM, INTERSECTION	EACH	\$131,804.57	23
678.16	FLASHING BEACON, GROUND MOUNTED	EACH	\$5,666.43	2
678.20	INTERCONNECTING CABLE	LF	\$4.00	1

Vermont Agency of Transportation  
5 Year Averaged Price List - ENGLISH  
July 2014 - April 2019  
2018 Specifications

Item Number	Item Description	Units	Average Price	Contract Occur.
678.21	ELECTRICAL CONDUIT	LF	\$21.87	28
678.22	VEHICLE LOOP DETECTOR	LF	\$15.96	6
678.23	WIRED CONDUIT	LF	\$21.83	34
678.24	ELECTRICAL WIRING	LF	\$4.19	4
678.25	PULL BOX, STANDARD	EACH	\$2,632.60	9
678.26	JUNCTION BOX	EACH	\$1,355.79	8
678.27	PULL BOX, DOUBLE	EACH	\$4,650.00	2
678.30	ELECTRICAL CONDUIT SLEEVE	LF	\$72.12	11
678.40	TEMPORARY TRAFFIC SIGNAL SYSTEM	EACH	\$37,557.07	17
678.42	TEMPORARY DETECTOR	EACH	\$1,200.00	2
678.45	REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM	EACH	\$6,264.03	13
679.24	REMOVE STREET LIGHT ASSEMBLY	EACH	\$1,358.03	6
679.25	REMOVE AND RESET LIGHT POLE	EACH	\$4,637.57	3
679.46	STREET LIGHT ASSEMBLY	EACH	\$7,856.48	11
679.47	BRACKET ARM	EACH	\$3,844.01	21
679.50	LUMINAIRE	EACH	\$2,210.02	16
679.54	STREET LIGHTING CONTROL DEVICE	EACH	\$1,320.45	5
679.55	POWER DROP STANCHION, STREET LIGHTING	EACH	\$5,134.61	9
690.50	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	LU	\$50.75	158